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Tender No.: NITD/AMC-C/21-22/2ndCall/15 Date: 31/12/2021

Notice Inviting Tender Notice

NITD invites online e-Tender from reputed contractors for the Annual Maintenance Contract
(Civil) for Quarters, Guest Houses and Adjoining Areas (2nd Call) in the Campus. E-tenders
are invited in two-bid system, i.e., i) Technical Bid ii) Financial Bid from bonafide, resourceful
and competent contractors for execution of specified works.

Eligibility Criteria of Bidders:

i) EARNEST MONEY = Rs. 1 lakh (one lakh only) either in DD on any Nationalized Bank
or Banker’s Cheque of any Nationalized Bank. For small scale industries with
certificate from NSIC/MSME the deposition of Earnest Money is exempted (subject to
the submission of valid NSIC/MSME certificate). But there is No preference /
exemption on Bid value and TOTAL Security Deposit (Cl. 3: General Condition). EMD
will be retained till the finalization of successful bidder.

ii) (a) Three (3) similar works, each of value not less than 40% of the estimated cost put

to tender*, or
(b) Two (2) similar works, each of value not less than 60% of the estimated cost*,or
(iii) One (1) similar work of value not less than 80% of the estimated cost, *
all above amounts rounded off to a convenient full figure of nearest Rs. 10, in the
last 7 Financial years (2014-15 to 2020-21).
*WORK ORDER AND COMPLETION CERTIFICATE WITH CLIENT’S COMMENT/REMARKS
ARE TO BE SUBMITTED

Ifany bidder applies for both works i.e. Civil and Electrical he/she should submit separate
Credentials for each of the work.

A bidder can bid for multiple Civil Works provided that his each Bid is ‘Technically in
Order’ for multiple Civil Works for having sufficient and adequate credential(s) covering
multiple tenders for qualification.
iii) Bank Solvency certificate = 30% of the Estimated Value not older than one year. If a
bidder applies for both Civil and Electrical or multiple Civil Works separate solvency for
them to be submitted.

iv) All valid licenses namely Trade License, ESIC, EPF, GST etc. whichever is applicable.

v) For electrical works Electrical License if applicable.

vi) Latest IT returns, Voter [.D., Aadhar Card, Valid NSIC/MSME Certificate.
vii) The Cost of the Tender Document is Rs. 500/- (Rupees Five Hundred only) to be
submitted in Technical Bid as in online payment mode only. NSIC/MSME firms are
exempted from depositing this price. The bidders who have deposited the cost of
tender in 1st call need not deposit the same for re-participation. In that case the
previously submitted tender cost bank transaction can be uploaded for claiming
the tender cost exemption.
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Schedule of Work

Name of Organization

National Institute of Technology Durgapur

Nature of Work

Annual Maintenance Contract (Civil) for Quarters,
Guest Houses and Adjoining Areas in the Campus
(2nd Call).

Tender No.

NITD/AMC-C/21-22/2ndCall /15

Tender Estimated Cost (Including GST, Cess
and other taxes)

Rs. 52,00,000.00

Tenure of Contract

12 months from the date of receipt of work order.

Tender Type Open
Tender Category Works
Type / Form of Contract Works
Product Category Civil Works
Source of Fund Institute

Is Multi Currency Allowed NO

Date of Issue/Publishing 31/12/2021
Document Download Start Date 31/12/2021

Document Download End Date

21/01/2022 (17.30 Hrs.)

Last Date and Time for Uploading of Bids

21/01/2022 (17.30 Hrs.)

Date and Time of Opening of Technical Bids

24/01/2022 (11.00 Hrs.)

Tender Fee (Non-Refundable) by e-payment
only

Rs. 500/-

Tender Processing Fee (E-Payment Mode
Only)

Rs. 6,136/- ( Non Refundable )

EMD by DD only

Rs. 1,00,000/-

No. of Covers**

02

Bid Validity days

90 days (From last date of opening of tender)

Address for Communication

1) Mr. B. Nagarajan,

Assistant Engineer (Electrical) and I/C Maintenance
Section, National Institute of Technology Durgapur
M. G. Avenue. Durgapur -713209,

West Bengal. INDIA
2) Dr. Pronab Roy,

FIC (Civil), Assistant Professor, National Institute of
Technology Durgapur

M. G. Avenue. Durgapur -713209,

West Bengal. INDIA

Contact No.

0343 2759028/4192/9031

Email Address

nagarajan.b@admin.nitdgp.ac.in

ITT Helpdesk Contact No. and mail

address

Helpdesk Number-011-4960 6060
ewizardhelpdesk@gmail.com

Mr. SK Tarig- 9355030608;
eprochelpdesk.35@gmail.com

Mr. Saikat Pal - 8927976198
eprochelpdesk.38@gmail.com
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If the last date of tender opening coincides with a Holiday / Bandh, the same will be deferred to the
next working day.

SI. No. Nature of Work Earnest Money Depositin | Performance Guarantee
INR (in INR)
1 Annual Maintenance Contract (Civil) Rs. 1,00,000/- 5% of the tendered value

for Quarters, Guest Houses and (INR One Lakh Only)

Adjoining Areas in the Campus (2nd
Call).

of the work (Time allowed
for submission of
Performance Guarantee
from the date of issue of
letter of acceptanceis 15 +
3 days)

In case the contractor fails to deposit the said performance guarantee within the period as
indicated above, the Earnest Money deposited by the contractor shall be forfeited automatically
without any notice to the contractor.

PROCEDURE FOR SUBMISSION OF E-TENDER

The bidders are required to submit soft copies of their bid electronically on the ITI e-Wizard Portal
using valid Digital Signature Certificates. Below mentioned instructions are meant to guide the
bidders for registration on the e-Wizard Portal, prepare their bids in accordance with the
requirements and submit their bids online on the ITI e-Wizard Portal. For more information,

bidders may visit the ITI e-Wizard Portal https://mhrd.euniwizarde.com

1. REGISTRATION PROCESS ON ONLINE PORTAL

a.

Bidders to enroll on the e-Procurement module of the portal
https://mhrd.euniwizarde.com by clicking on the link “Bidder Enrolment” as per portal
norms.

The bidders to choose a unique username and assign a password for their accounts.
Bidders are advised to register their valid email address and mobile numbers as part of
the registration process. These would be used for any communication from the e-Wizard
Portal.

Bidders must provide the details of PAN number, registration details etc. as applicable
and submit the related documents. The user id will be activated only after submission of
complete details. The activation process will take minimum 24 working hours. After
completion of registration payment, you can also send your acknowledgement copy on
our help desk mail id ewizardhelpdesk@gmail.com for activation of your account.
Bidders to register upon enrolment their valid Digital Signature Certificate (DSC: Class
I1I Certificates with signing key and encryption usage) issued by any Certifying Authority
recognized by CCA India with their profile.

A bidder should register only one valid DSC. Please note that the bidders are responsible
to ensure that they do not lend their DSCs to others, which may lead to misuse. Foreign
bidders are advised to refer “DSC details for Foreign Bidders” for Digital Signature
requirements on the portal.

Bidder then logs in to the site through the secured login by entering their user
ID/password and the password of the DSC / e-Token.
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2. Tender Document Search

a.

Various built-in options are available in the e-Wizard Portal to facilitate bidders to
search active tenders by several parameters. These parameters include Tender ID,
organization, location, date, value, etc.

There is also an option of advanced search for tenders, wherein the bidders may combine

a number of search parameters such as organization name, a form of contract, location,
date, other keywords, etc. to search for a tender published on the Online Portal.

Once the bidders have selected the tenders they are interested in, they may download
the required documents/tender schedules. These tenders can be moved to the
respective ‘Interested Tenders’ folder. This would enable the Online Portal to intimate
the bidders through SMS / e-mail in case there is any corrigendum issued to the tender
document.

The bidder should make a note of the unique Tender ID assigned to each tender, in case
they want to obtain any clarification/help from the Helpdesk.

3. Bid Preparation

a.

Bidder should take into account any corrigendum published on the tender document
before submitting their bids.

Please go through the tender advertisement and the tender document carefully to
understand the documents required to be submitted as part of the bid.

Please note the number of covers in which the bid documents have to be submitted, the
number of documents - including the names and content of each of the document that
needs to be submitted. Any deviations from these may lead to rejection of the bid.

Bidder, in advance, should get ready the bid documents to be submitted as indicated in
the tender document/schedule and generally, they can be in PDF/XLS/PNG, etc. formats.
Documents in PDF format with maximum Five (100) Mb file can be uploaded.

Bid Submission

Bidder to log into the site well in advance for bid submission so that he/she uploads the

bid in time i.e., on or before the bid submission time. Bidder will be responsible for any

delay due to other issues.

The bidder to digitally sign and upload the required bid documents one by one as

indicated in the tender document.

Bidders must pay required payments (Form fee, EMD, Tender Processing Fee etc.) as

mentioned before submitting the bid

Bidder to select the payment option mode as specified in the Schedule (EMD/FORM FEE

Section) to pay the form fee/ EMD wherever applicable and enter details of the

instrument.

The details of the Earnest Money Deposit(EMD)/Cost of Tender document submitted

physically to the Dept and the scanned copies furnished at the time of bid submission

online should be the same otherwise the Tender will be summarily rejected.

A standard BOQ format has been provided with the tender document to be filled by all

the bidders. Bidders to note that they should necessarily submit their financial bids in

the prescribed format and no other format is acceptable.

The server time (which is displayed on the bidders’ dashboard) will be considered as

the standard time for referencing the deadlines for submission of the bids by the
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bidders, the opening of bids, etc. The bidders should follow this time during bid
submission.

h. All the documents being submitted by the bidders would be encrypted using PKI
encryption techniques to ensure the secrecy of the data, which cannot be viewed by
unauthorized persons until the time of bid opening.

i. The uploaded tender documents become readable only after the tender opening by the
authorized bid openers.

j.  Upon the successful and timely submission of bids, the portal will give a successful bid
submission message & a bid summary will be displayed with the bid no. and the date &
time of submission of the bid with all other relevant details.

k. Kindly have all relevant documents in a single PDF file.

l. The off-line tender shall not be accepted and no request in this regard will be
entertained whatsoever.

m. Bid documents may be scanned with 100 dpi with black and white option which helps
in reducing size of the scanned document. For the file size of less than 1 MB, the
transaction uploading time will be very fast.

5. Amendment of bid document

At any time prior to the deadline for submission of proposals, the NIT Durgapur reserves
the right to add/ modify/ delete any portion of this document by the issuance of a
Corrigendum, which would be published on the website and will also be made available to
the all the Bidder who has been issued the tender document. The Corrigendum shall be
binding on all bidders and will form part of the bid documents.

6. Instruction to Bidders

a. Process for Bid submission through ITI E-wizard portal is explained in Bidder Manual.
Bidders are requested to download Bidder Manual from the home page of website
https://mhrd.euniwizarde.com. Steps are as follows:

(Home page —> Downloads =—> Bidder Manuals).

b. The tenders will be received online through portal https:/mhrd.euniwizarde.com In the
Technical Bids, the bidders are required to upload all the documents in .pdf format.

c. Possession of Valid Class III Digital Signature Certificate (DSC) in the form of smart card/ e-
Token in the company’s name is a prerequisite for registration and participating in the bid

submission activities through https:/mhrd.euniwizarde.com Digital Signature Certificates can be

obtained from the authorized certifying agencies, details of which are available on the web site
https:/mhrd.euniwizarde.com under the link ‘DSC help’.

Tenderers are advised to follow the instructions provided in the "User Guide and FAQ’ for the e-

Submission of the bids online through the ITI e-Wizard Portal for e-Procurement at
https://mhrd.euniwizarde.com

d. The bidder has to “Request the tender” to portal before the “Date for Request tender
document”, to participate in bid submission.

7. All entries in the tender should be entered in online Technical & Commercial Formats
without any ambiguity.
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8. Any order resulting from this e-tender shall be governed by the terms and conditions
mentioned therein.
9. No deviation to the technical and commercial terms & conditions allowed.
10. The tender inviting authority has the right to cancel this e-tender or extend the due date
of receipt of the bids.

CHECK LIST OF ATTESTED COPIES OF VALID DOCUMENTS TO BE ATTACHED WITH
THE TECHNICAL BID

List of Documents to be uploaded in the “Technical Bid Folder’’ and to be filled online .xIs file in cover-1 folder of e-Wizard.

Sr. No. Particulars Declaration
(Submitted/Not Applicable)

1 Scanned Copy of online transaction details for Tender Fee

2 Scanned Copy of DD/BG for EMD

Certificate of Enlistment/ Trade License/ License Validity

o~

Scanned details of Company’s Category (Micro/ Small/
Medium unit as per MSME/NSIC)

Copies of 3 years audited balance sheet and IT Return

Name & Address of Director/ Proprietor/ Partners

Scanned copy Registration of firm/ Partnership Deed (If any)

Phone Number & E-mail ID

O O N o O

GST Registration along with acknowledgement of up to date
filed return

10 EPF & ESIC Registration Certificate

11 Work Experience/ Credential as per tender terms [Work Order
and Completion Certificate with Client’s Comments/
Remarks.]

12 Bank Solvency @ 30 % of estimated value not older than one

year from the tender opening date.

13 Scanned copy of AADHAR Card, Voter I.D. and PAN Card

14 |A company declaration with sign and company seal/ stamp with
date stating acceptance of Notice Inviting Tender, General
Condition, Special Terms and Conditions etc. is mandatory.

Note 1: If the information is not pertaining to the bidder, in the third column he should specify that
as “Not Applicable”

Method for submission of bid documents.
In this tender, the bidder has to participate in e-tender online. Some documents are to be
submitted physically offline.
A) Tender must be submitted online in two parts,
(a) Technical bid (Cover-1) and (b) Price bid (Cover-2).
1) Tenderers have to upload the following documents:
1) GST Registration Certificate along with acknowledgement of up to date filed return.
ii) Latest valid licenses like Trade License, ESI, and EPF, etc. whichever is applicable.
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2)
3)

4)

iii)Requisite Credentials as mentioned above.

iv) Latest Bank Solvency Certificate — Solvency amount should be 30% of estimated cost obtained from
the banker and/or its bank statement. The solvency certificate shall not be older than one year from
the tender opening date.

v) Voter I.D., Aadhar Card, PAN Card

vi) Latest IT returns

vii) Scanned Copy of a single Demand Draft of requisite value for the Bid Security/EMD as per NIT.

viii) NSIC/MSME Registered bidders who want to claim the EMD exemption need to submit the Scanned

copy of Latest and valid NSIC/MSME Certificate for the same nature of works in place of the DD of
the EMD.

ix) The bidders who have deposited the cost of tender in 1st call need not deposit the same for re-
participation. In that case the previously submitted tender cost bank transaction can be uploaded for
claiming the tender cost exemption.

X) The bidder must sign in first and last page of tender documents and Proforma Agreement as a token

of acceptance indicating read, understood and accepted the Terms & Conditions mentioned in tender
document, general terms of the contract and Proforma Agreement. A company declaration with sign
and company seal/stamp with date stating acceptance of all the terms and conditions provided in
Notice Inviting Tender and General Conditions of Contract is mandatory.

B) The bidder shall submit the following documents offline in Physical to Maintenance Section, NIT
Durgapur on or before the date & time of submission of bids specified in NIT, in a sealed Envelope.
The envelope shall bear (the tender name), the tender number and the words “DO NOT OPEN
BEFORE” (due date & time).

i) Original Demand Draft (DD) — drawn in favor of NIT Durgapur, payable at Durgapur, issued by any
scheduled bank towards the payment of total Bid Security/EMD as per NIT through a single
Demand Draft which to be deposited on or before of bid submission date. NSIC registered MSME
bidders who want to claim the EMD exemption need to submit the attested copy of the latest and
valid MSE certificate in place of the DD of the EMD.

ii) Earnest money as mentioned, is to be deposited along with tender, in the form of an A/C payee
demand draft in favor of “National Institute of Technology, Durgapur” payable at SBI, NIT Durgapur
branch Durgapur-713209 and to be enclosed with in part “A” of the tender.

iii) Bank details for online payment of non-refundable tender processing fee and the tender fee as

mentioned:
Division/ Department Name of Account Name of the Account Bank MICR Code
(If any) Holder Bank Number Branch/IFSC
Code
NATIONAL INSTITUTE OF NIT STATE BANK OF 11520034072 SBIN0002108 713002204
TECHNOLOGY (DURGAPUR) INDIA
DURGAPUR SOCIETY

Bidders can also download and get necessary information regarding tender documents from
https://mhrd.euniwizarde.com

Tender calling authority reserves the right to cancel any tender or close agreement any time
without giving any reasons.

Bids with unconditional rebates may be accepted but conditional tenders will be summarily
rejected.

Sometimes issue of Corrigendum may be necessary to clarify doubts raised or to make some
corrections. All such corrigendum shall be displayed on website
https://mhrd.euniwizarde.com and NIT Durgapur website. The bidders are therefore

advised to refer to this site from time to time to keep them updated.
Note 1: The Bidder has to upload the Scanned copy of all above said documents during Online
Bid-submission also.
Note 2: Number of Cover is one for technical bids and the other one for financial bids.
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NATIONAL INSTITUTE OF TECHNOLOGY DURGAPUR

TENDER NO.: NITD/AMC-C/21-22/2nd Call/15 DATE:
31/12/2021

NAME OF THE WORK:

ANNUAL MAINTENANCE CONTRACT (CIVIL) FOR QUARTERS, GUEST HOUSES
AND ADJOINING AREAS IN THE CAMPUS (2nd Call).

ESTIMATED VALUE: Rs. 52 lacs (Rs. Fifty Two Lakhs only)

EARNEST MONEY DEPOSIT: Rs. One Lakh.

GENERAL TENDER DOCUMENT

(CONTAINING GENERAL CONDITIONS OF
CONTRACT, LABOUR LAWS, SAFETY CODES,
OTHER REQUISITES, NAME OF WORK, ESTIMATED
COST, EMD PREAMBLE TO BOQ and SPECIAL TERMS
AND CONDITIONS, BOQ)
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1.0

1.1

GENERAL CONDITIONS OF CONTRACT

Definition and Interpretation: In this Contract, unless the context requires
otherwise, the following terms shall have the meaning ascribed to them
hereunder:-

Definition

In the contract, the following expressions shall, unless the context otherwise
requires, have the meanings, hereby respectively assigned to them:-

i)

iii)

Vi)

vii)

viii)

Works or work means the works by or by virtue of the contract
contracted to be executed whether temporary or permanent, and
whether original, altered, substituted or additional.

Site means the land/or other places on, into or through which work is
to be executed under the contract or any adjacent land, path or street
through which work is to be executed under the contract or any
adjacent land, path or street which may be allotted or used for the
purpose of carrying out the contract.

The Contractor means the individual, firm or company, whether
incorporated or not, undertaking the works and includes the legal
representative of such individual, or the successors of the such firm or
company and the permitted assignees of such individual, firm, or
company.

The expression President, Government or Government of India means
the President of India and his successors in office.

The Employer means the Office who is authorized and signs the
contract on behalf of the National Institute of Technology ,Durgapur
and shall be in-charge of the work.

The Engineer means the officer who shall supervise the work on behalf
of the Employer.

Accepting, means the officer whose authority is mentioned in Bidding
Data.

Accepted Risks are risks due to riots (other than those on account of
contractor’s employees), war (whether declared or not) invasion, act of
foreign enemies, hostilities, civil war, rebellion, revolution,
insurrection, military or usurped power, any acts of Government
damage from aircraft, acts of God such as earthquake, lightning and
unprecedented floods, and other causes over which the contractor has
no control and accepted as such by the Accepting Authority or cause
solely due to use or occupation by Government/Institute of the part of
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1.2

1.3

Xi)

the works in respect of which a certificate of completion has been issued
or a cause solely due to Employer’s faulty design of works.

Market Rate shall be the rate as decided by the Employer on the basis
of the cost of materials and labour at the site where the work is to be
executed plus the percentage mentioned in Bidding Data to cover all
overheads and profits.

Schedule(s) referred to in these conditions shall means the relevant
schedule(s) annexed to the bid papers of the standard Schedule of Rates
of the Government mentioned (CPWD/PHE/PWD) in Bidding Data
hereunder, with the amendments thereto issued up to the date of
receipt of the bid.

Bid Amount means the value of the entire work as stipulated in the
letter of award.

Interpretation:-

i)

The Contract means and includes the documents forming the bids and
acceptance thereof and the formal agreement executed between the
competent authority on behalf of the National Institute of Technology ,
Durgapur and the bidders, together with the documents referred to
therein including these conditions, the specification, designs, drawings
and instructions issued from time to time by the Employer and all these
documents takes together, shall be deemed to form one contract and
shall be complementary to one another.

Where the context so requires, words imparting the singular only also
include the plural and vice versa. Any reference to masculine gender
shall whenever required include feminine gender and vice versa.

Headings and Marginal notes to these General Conditions of Contract
shall not be deemed to form part thereof or taken into consideration in
the interpretation or construction thereof of the contract.

The original Contract shall remain with the Employer. The contractor
may be furnished, one duplicate copy of the contract documents
together with all drawings, if any, as may be forming part of bidding
document except standard specification, Schedule of Rates and similar
other printed and published documents. None of these documents shall
be used for any purpose other than that of this contract. The duplicate
copies will be provided , if requested by the contractor, as per charges
to be decided by the authority from time to time.

Discrepancies & adjustment of errors:

The several documents forming Contract are to be taken as mutually
explanatory of one another, detailed drawings being followed in preference to
small scale drawing and figured dimensions in preference to scale and special
conditions in preference to General Conditions.

In the case of discrepancy between the schedule of Quantities, the
Specifications and/or the Drawings, the following order of preference shall be
observed:-

i)

Description of Schedule of Quantities.
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ii) Particular Specification Condition, if any.
iii) Drawings.

iv)  Technical Specifications.

V) Indian Standard Specifications of B.I.S.

Sufficiency of Tender:

The Contractor shall be deemed to have satisfied himself before tendering as
to the correctness and sufficiency of his tender information for the works and
of the rates and prices quoted in the Schedule of Quantities, which rates and
prices shall, except as otherwise provided, cover all his obligations under the
Contract and all matters and things necessary for the proper completion and
maintenance of the works.

Signing of Contract

The successful bidder, on acceptance of his tender by the Accepting Authority,

shall, within 15 days from the stipulated date of start of the work, sign and

execute the Contract consisting of :-

i) the invitation for bids, all the documents including drawings, if any,
forming the tender as issued at the time of invitation of tender and
acceptance thereof together with any correspondence leading thereto,

and
ii) Standard Form as mentioned in Bidding Data consisting of :-
a) Various standard clauses with corrections up to the date along

with annexure thereto.
b) Safety Code.

c) Model Rules for the protection of health, sanitary arrangements
for workers employed; and
d) Contractor’s Labour Regulations.

Works to be carried out :

The work to be carried out under the Contract shall, except as otherwise
provided in these conditions, include all labour, materials, tools, plants,
equipment and transport which may be required in preparation of and for and
in the full and entire execution and completion of the works. The descriptions
given in the Schedule of Quantities shall, unless otherwise stated, be held to
include wastage on materials, carriage and cartage, carrying and return of
empties, hoisting, setting, fitting and fixing in position and all other labours
necessary in and for the full and entire execution and completion of the work
as aforesaid in accordance with good industry practice and recognized
principles.

General Obligations :

Work not to be Sublet and Action in Case of Insolvency or Attempt to
influence contract :

The contract shall not be assigned or sublet without the prior written approval
of the Employer. If the contractor shall assign or sublet his contract, or
attempt to do so, or become insolvent or commence any insolvency
proceedings or make any composition with his creditors or attempt to do so,
or if any bribe, gratuity, gift, loan, perquisite, reward or advantage pecuniary
or otherwise, shall either directly or indirectly, before or after the execution of
the contract be given, promised or offered by the contractor, or any of his
servants or agent or associate to any public officer or person in the employ of
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National Institute of Technology, Durgapur in any way relating to his office or
employment or if any such officer or person shall become in any way directly
or indirectly interested in the contract, the Employer shall have power to adopt
the course specified in Clause 8.3 hereof in the interest of National Institute
of Technology, Durgapur and in the event of such course being adopted, the
consequences specified in the said Clause shall ensue.

Change in Contractor’s organization to be approved :

Where the contractor is a partnership firm, the previous approval in writing of
the Employer shall be obtained before any change is made in the constitution
of the firm. Where the Contractor is an individual or a Hindu undivided family
business concern such approval as aforesaid shall likewise be obtained before
the contractor enters into any partnership agreement where under the
partnership firm would have the right to carry out the works undertaken by
the contractor. If previous approval as aforesaid is not obtained, the contract
shall be deemed to have been assigned in contravention of Clause 2.1 hereof
and the same action may be taken, and the same consequences shall ensue
as provided in the said Clause.

Contractor To Indemnify Govt. Against Patent Rights :

The Contractor shall fully indemnify and keep indemnified the Employer
against any action, claim or proceeding relating to infringement or use of any
patent or design or any alleged patent or design rights or Intellectual Property
Rights and shall pay any royalties which may be payable in respect of any
article or part thereof included in the contract. In the event of any claims made
under or action brought against the Employer, in respect of any such matters
as aforesaid, the contractor shall be notified thereof and the contractor shall
be

at liberty, at his own expense, to settle any dispute or co conduct any litigation
that may arise therefrom, provided that the contractor shall not be liable to
indemnify the Employer if the infringement of the patent or design or any
alleged patent or design right is the direct result of an order passed by the
Employer in this behalf.

Withholding and Lien in Respect of Sums Due from Contractor :

(i) Whenever any claim or claims for payment of a sum of money arises
out of or under the contract or against the contractor, the Employer or
the Government/Institute shall be entitled to withhold and also have a
lien to retain such sum or sums in whole or in part from the security,
if any deposited by the contractor and for the purpose aforesaid, the
Employer or the Government/Institute shall be entitled to withhold the
security deposit, if any, furnished as the case may be and also have a
lien over the same pending finalization or adjudication of any such
claim. In the event of the security being insufficient to cover the claimed
amount or amounts or if no security has been taken from the
contractor, the Employer or the Government/Institute shall be entitled
to withhold and have a lien to retain to the extent of such claimed
amount or amounts referred to above, from any sum or sums found
payable or which may at any time thereafter become payable to the
contractor under the same contract or any other contract with the
Employer or the Government/Institute or any contracting person
through the Employer pending finalization of adjudication of any such
claim.
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ii) National Institute of Technology, Durgapur shall have the right to cause
an audit and technical examination of the works and the final bills of
the contractor including all supporting vouchers, abstract, etc. to be
made after payment of the final bills of the contractor including all
supporting vouchers, abstract, etc. to be made after payment of the
final bills of the contractor including all supporting vouchers, abstract,
etc. to be made after payment of the final bill and if as a result of such
audit and technical examination any sum is found to have been
overpaid in respect of any work done by the contractor under the
contract or any work claimed to have been done by him under the
contract and found not to have been executed, the contractor shall be
liable to refund the amount of over-payment and it shall be lawful for
National Institute of Technology, Durgapur to recover the same from
him in the manner prescribed in sub-clause(i) of this clause or in any
other manner legally permissible; and if it is found that the contractor
was paid less than what was due to him under the contract in respect
of any work executed by him under it, the amount of such under
payment shall be duly paid by National Institute of Technology,
Durgapur to the contractor, without any interest thereon whatsoever.

Provided that the National Institute of Technology, Durgapur shall not
be entitled to recover any sum overpaid, nor the contractor shall be
entitled to payment of any sum paid short where such payment has
been agreed upon between Engineer on the one hand and the
contractor on the other under any term of the contract permitting
payment for work after assessment by the Employer.

Any sum of money due and payable to the contractor (including the security
Deposit returnable to him) under the contract may be withheld or retained by
way of lien by the Employer or the Government/Institute or any other
contracting person or persons through Employer against any claim of the
Employer or Government/Institute or with such other person or persons.

It is an agreed term of the contract that the sum of money so withheld or
retained under the clause by the employer or the Government/Institute will
be kept withheld or retained as such by the Employer or the
Government/Institute or till his claim arising out of the same contract or any
other contract is either mutually settled or determined by the arbitration
clause or by the competent court, as the case may be and that the contractor
shall have no claim for interest or damages whatsoever on this account or on
any other ground in respect of any sum of money withheld or retained under
this clause and duly notified as such to the contractor.

Levy/Taxes Payable By The Contractor

i) GST or any other taxon materials in respect of this contract and all
statutory taxes (Labour Cess, Education cess/ tax, service tax etc.)
shall be payable by the Contractor and the Employer shall not entertain
any claim whatsoever in this respect. Up-to-date Income Tax clearance
certificates, Trade license certificates, EPF certificates, ESIC and other
certificates are to be produced by the contractor.

ii) The Contractor shall deposit royalty and obtain necessary permit for

supply of the red bajri, stone, kankar, etc. and other materials from
local authorities.
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iii) If pursuant to or under any law, notification or order any royalty, cess
or the like becomes payable by the Employer and does not any time
become payable by the contractor to the State Government/Institute or
Local authorities in respect of any material used by the contractor in
the works then in such a cases, it shall be lawful to the Employer and
it will have the right and be entitled to recover the amount paid in the
circumstances as aforesaid from the dues of the contractor.

Conditions for Reimbursement of Levy/Taxes, if Levied after Receipt of
Tenders:

All tendered rates shall be inclusive of all taxes and levies payable under
respective statutes. However, pursuant to the Constitution(46th Amendment)
Act, 1982, if any further tax or levy is imposed by Statute, after the lasts
stipulated date for the receipt of tender including extensions if any and the
contractor thereupon necessarily and properly pays such taxes/levies, the
contractor shall be reimbursed the amount so paid, provided such payment,
if any, is not, in the opinion of the Employer (whose decision shall be final and
binding on the contractor) attributable to delay in execution of work within
the control of the contractor.

The contractor shall keep books of accounts and other documents for the
purpose of this condition as may be necessary to clearly arrive at such
amounts shall allow inspection of the same by a duly authorized
representative of the Employer and further shall furnish such other
information /document as the Employer may require from time to time.

If the Relation Working in the Department :

The Contractor shall not be permitted to tender for works with the Employer
office in which his near relative is posted as Divisional Accountant or as an
officer in any capacity as Engineer. He shall also intimate the names of
persons who are near relatives to any Gazetted Officer in the department or in
the Ministry who are working with him in any capacity or are subsequently
employed by him. Any breach of this condition by the Contractor shall render
him liable to be removed from the approved list of contractors of the
Department. If, however, the contractor is registered in any other department,
he shall be debarred from tendering for any breach of this condition.

NOTE: By the term “near relatives” is meant wife, husband, parents and
Grandparents, children and grand children, brothers and sisters,
uncles, aunts and cousins and their corresponding in-laws.

Prohibition to Work as Contractor

No engineer of gazetted rank or other gazetted officer employed in engineering
or administrative duties in an engineering department of the Government of
Indian shall work as a Contractor or employee of a Contractor for a period of
two years after his retirement from government/Institute service without the
previous permission of Government of India/Institute in writing. The contract
is liable to be cancelled if either Contractor or any of his employees is found
at any time to be such a person who had not obtained the permission of
Government of India as aforesaid, before submission of the tender or
engagement in the contractor’s services, as the case may be.

Provisions of the Apprentices Act to be Complied with :

The Contractor shall comply with the provisions of the Apprentices Act, 1961
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and the rules and orders issued there under from time to time. If he fails to
do so, his failure will be a breach of the contract and the Engineer may, in his
discretion, cancel the contract. The contractor shall also be liable for any
pecuniary liability arising on account of any violation by him of the provisions
of the said Act.

Security for performance :

Performance Guarantee :

i)

iii)

The Contractor shall submit an irrevocable Performance Guarantee of
5% (Five percent) of the contract price in addition to other deposits
mentioned elsewhere in the contract for his proper performances and
due fulfillment of the terms and conditions of the Contract, (not
withstanding and/or without prejudice to any other provisions in the
contract) within period specified in Bid Data (15 +3 working days) from
the date of issue of letter of acceptance. If EMD is deposited then that
will be adjusted against a part of Performance Guarantee. This
period can be further extended by the Employer up to a maximum
period as specified in bidding data on written request of the contractor
stating the reason for delays in procuring the Bank Guarantee, to the
satisfaction of the Employer. This guarantee shall be in the form of Cash
(in case guarantee amount is less than Rs.10,000/-) or Deposit at Call
receipt of any scheduled Bank/Banker’s Cheque/Demand Draft/Pay
Order of any scheduled bank (in case guarantee amount is greater than
Rs.50000/-) or accordance with the form annexed hereto.

The Performance Security is a Part of the Security Deposit. The Total
SD = 10%. While Performance Security is deposited within a stipulated
day as mentioned above, the rest of the SD i.e. 5% will be deducted in
installments from each R/A bill. No preference will be given to
NSIC/MSME firms on SD/FS.

The Performance Guarantee shall be initially valid up to the stipulated
date of completion plus 365 days thereafter. In case the time for
completion of work gets enlarged, the Contractor shall get the validity
of Performance Guarantee extended to cover such enlarged time for
completion of work. After recording of the completion certificate for the
work by the competent authority, the performance guarantee shall be
returned to the Contractor, without any interest.

The Employer shall not claim under the performance guarantee except
for amounts to which the Employer is entitled under the contract (not
withstanding and/or without prejudice to any other provisions in the
Contract) in the event of :

a) Failure by the Contractor to extend the validity of the Performance
Guarantee as described herein above, in which event the
employer may claim the full amount of the Performance
Guarantee.

b) Failure by the Contractor to pay the Employer any amount due,
either as agreed by the contractor or determined under any of the
Clause/Conditions of the Contract, within 30 days of the service
of notice to this effect by Employer.

In the event of the Contract being determined or rescinded under
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provision of any of the Clause/Condition of the Contract, the
performance guarantee shall stand forfeited in full and shall be
absolutely at the disposal of the Employer.

All compensations or the other sums of money payable by the
Contractor under the terms of this contract may be deducted from, or
paid by the sale of a sufficient part of his security deposit or from the
interest arising there from, or from any sums which may be due to or
may become due to the Contractor by the Employer on any account
whatsoever and in the event of his Security Deposit being reduced by
reason of any such deductions or sale as aforesaid, the Contractor shall
within 10 days make good in cash or fixed deposit receipt tendered by
the State Bank of India or by Scheduled Banks or Government
Securities (if deposited for more than 12 months ) endorsed in favour
of the Employer, any sum or sums which may have been deducted
from, or raised by sale of his security deposit or any part thereof. The
security deposit shall be mentioned above and the Earnest money if
deposited in cash at the time of tenders will be treated a part of the
Security Deposit.

Note- 1 :Government papers tendered as security will be taken 5%
(five per cent) below its market prices or at its face value, whichever is
less. The market price of Government paper would be ascertained by
the Employer at the time of collection of interest and the amount of
interest to the extent of deficiency in value of the Government paper
will be withheld if necessary.

Note -2 : Government Securities will include all forms of Securities
mentioned in rule No.275 of the G.F. Rules except fidelity bond. This
will be subject to the observance of the condition mentioned under the
rule against each form of security.

V) The performances Guarantee shall be continuous and revolving for the
warranty period. In case, the Bank Guarantee shall be replenished by
an equal amount within 15 days by the contractor.

Earnest Money and its Conversion to Security Deposit :

Earnest Money Deposit'(EMD) = Rs. 1 lakh is a part of security Deposit (SD)
of 10 % of the bid value of the work through PG =5% as stated in (i) above.
Such Deductions will be made and held by Institute by way of Security Deposit
unless he / they has/have deposited the amount of Security at the rate
mentioned above in cash or in the form of Government Securities or fixed
deposit receipts. SD will beheld for 365 days after completion of work, during
which the contractor is responsible for attending and rectifying all complains
on his work). Earnest Money is to be deposited as DD or Bank Guarantee on
any nationalized bank, which will be returned to the unsuccessful bidders
within 30 working days after finalization of bid. For NSIC/MSME firms EMD
is exemted though there is no exemption or preference in i) bid value and ii)
Security Deposit (=10%) for those having certificate of NSIC/MSME.

Execution of Work

Works To Be Executed In Accordance With Specifications, Drawings,
Orders Etc.:

The Contractor shall execute the whole and every part of the work in the most
substantial and workman like manner both as regards materials and
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otherwise in every respect in strict accordance with the specifications. The
Contractor shall also conform exactly, fully and faithfully to the design,
drawings and instructions in writing in respect of the work signed by the
Employer and the Contractor shall be furnished free of charge one copy of the
contract documents together with specifications, designs, drawings and
instructions as are not included in the standard specifications specified in
Bidding Data or in any Bureau of Indian Standard or any other, published
standard or code or, Schedule of Rates or any other printed publication
referred to elsewhere in the contract.

The contractor shall comply with the provisions of the contract and with the
care and diligence execute and maintain the works and provide all labour and
materials, tools and plants including for measurements and supervision of all
works, structural plans and other things of temporary or permanent nature
required for such execution and maintenance in so far as the necessity for
providing these, is specified or is reasonably inferred from the contract. The
Contractor shall take full responsibility for adequacy, suitability and safety of
all the works and methods of construction.

Deviations/Variations Extent and Pricing :

The Employer shall have power (i) to make alteration in, omissions from,
additions to, or substitutions for the original specifications, drawings, designs
and instructions that may appear to him to be necessary or advisable during
the progress of the work, and (ii) to omit a part of the works in case of non-
availability of a portion of the site or for any other reasons and the Contractor
shall be bound to carry out the works in accordance with any instructions
given to him in writing signed by the Employer and such alterations,
omissions, additions or substitutions shall form part of the contract as if
originally provided therein and any altered, additional or substituted work
which the Contractor may be directed to do in the manner specified above as
part of the works, shall be carried out by the Contractor on the same
conditions in all respects including price on which he agreed to do the main
work except as hereafter provided.

The time for completion of the works shall, in the event of any deviations
resulting in additional cost over the tendered value sum being ordered, be
extended, if requested by the Contractor, as follows:

i) In the proportion which the additional cost of the altered, additional or
substituted work, bears to the original tendered value plus.

ii) 25% of the calculated in (i) above or such further additional time as
may be considered reasonable by the Employer.

In the cases of extra item(s) the Contractor may within fifteen days of receipt
of order or occurrence of the item(s) claim rates, supported by proper analysis,
for the work and the Employer shall within one month of the receipt of the
claims supported by analysis, after giving consideration to the analysis of the
rates submitted by the Contractor, determine the rates on the basis of the
CPWD/ PHE/ PWD/ Market rates and the Contractor shall be paid in
accordance with the rates so determined.

In the case of substituted items, the rate for the agreement item (to be
substituted) and substituted item shall also be determined in the manner as
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mentioned in the aforesaid para.

a) If the market rate for the substituted item so determined is more than
the market rate of the agreement item (to be substituted) the rate
payable to the Contractor for the substituted item shall be the rate for
the agreement item (to be substituted) so increased to the extent of the
difference between the market rates of substituted item and the
agreement item (to be substituted).

b) if the market rate for the substituted item so determined is less than
the market rate of the agreement item (to be substituted) the rate
payable to the contractor for the substituted item shall be the rate for
the agreement item (to be substituted) so decreased to the extent of the
difference between the market rates of substituted item and the
agreement item (to be substituted).

In the case of contract items, substituted items, contract cum substituted
items, which exceed the limits laid down in Bidding Data, the contractor may
within fifteen days of receipt of order or occurrence of the excess, claim
revision of the rates, supported by proper analysis, for the work in excess of
the above mentioned limits, provided that if the rates so claimed are in excess
of the rates specified in the schedule of quantities the Employer shall within
one month of receipt of the claims supported by analysis, after giving
consideration to the analysis of the rates submitted by the contractor,
determine the rates on the basis of the market rates and the contractor shall
be paid in accordance with the rates so determined.

The provisions of the preceding paragraph shall also apply to the decrease in
the rates of items for the work in excess of the limits laid down in Bidding
Data, and the Employer shall after giving notice to the contractor within one
month of occurrence of the excess and after taking into consideration any
reply received from him within fifteen days of the receipt of the notice, revise
the rates for the work in question within one month of the expiry of the said
period of fifteen days having regard to the market rates.

The Contractor shall send to the Employer once every three months an up to
date account giving complete details of all claims for additional payments to
which the Contractor may consider himself entitled and of all additional work
ordered by the Employer which he has executed during the preceding quarter
failing which the Contractor shall be deemed to have waived his right.
However, the Employer may authorize consideration of such claims on merits.

For the purpose of operation deviation limit as provided in the Bidding Data,
the following works shall be treated as works relating to foundation:

i) For buildings, compound walls plinth level or 1.2 meters (4 feet) above
ground level whichever is lower excluding items of flooring and D.P.C.
but including base concrete below the floors.

ii) For abutments, piers, retaining walls of culverts and bridges, walls of
water reservoirs the abed of floor level.

ii) For retaining walls where floor level is not determinate 1.2 meters above
the average ground level or bed level.
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iv) For Roads all items of excavation and filling including treatment of sub-
base.

Any operation incidental to or necessarily has to be in contemplation of bidder
while filing tender, or necessary for proper execution of the item included in
the schedule of quantities or in the schedule of rates mentioned above,
whether or not, specifically indicated in the description of the item and the
relevant specifications, shall be deemed to be included in the rates quoted by
the bidder or the rate given in the said schedule of rates, as the case may be.
Nothing extra shall be admissible for such operations.

Action in Case Work not Done as per Specification :

All works under or in course of execution or executed in pursuance of the
contract shall at all times be open and accessible to the inspection and
supervision of the Employer, his authorized subordinates in charge of the
work and all the superior officers, Standing Quality Control Cell of the
Institute, and the Contractor shall, at all times, during the usual working
hours and at all other times at which reasonable notice of the visit of such
officers has been given to the Contractor, either himself be present to receive
orders and instructions or have a responsible agent duly accredited in writing,
present for that purpose. Orders given to the Contractor’s agent shall be
considered to haves the same force as if they had been given to the Contractor
himself.

If it shall appear to the Employer or his authorized subordinates in-charge of
the work or to the Standing quality control cell or his subordinate officers,
that any work has been executed with unsound, imperfect, or unskillful
workmanship, or with materials or articles provided by him for the execution
of the work which are unsound or of a quality inferior to that contracted or
otherwise not in accordance with the contract the Contractor shall, on
demand in writing which shall be made within six months of the completion
of the work from the Employer specifying the work, materials or articles or
articles complained of notwithstanding that the same may have been passed,
certified and paid for forthwith rectify, or remove the materials or articles so
specified and provide other proper and suitable materials or articles at his
own charges and cost. In the event of the failing to do so whining a period
specified by the Employer in his demand aforesaid, then the Contractor shall
be liable to pay compensation at the same rate as under clause 8.2 of the
contract (for non-completion of the work in time) for this default.

In such case the Employer may not accept the item of work at the rates
applicable under the contract but may accept such items at reduced rates as
the competent authority may consider reasonable during the preparation of
on account bills or final bill if the item is so acceptable without detriment to
the safety and utility of the item and the structure or he may reject the work
outright without any payment and / or get it and other connected and
incidental items rectified, or removed and re-executed at the risk and cost of
the Contractor. Decision of the Employer to be conveyed in writing in respect
of the same will be final and binding on the Contractor.

Contractor Liable For Damages, Defects During Defects liability period:

If the Contractor or his working staff or servants shall break, deface, injure
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or destroy any part of building in which they may be working, or any building,
road, road kerb, fence, enclosure, water pipe, cables, drains, electric or
telephone post or wires, trees, grass or grassland, or cultivated ground
contiguous to premise on which the work or any part is being executed, or if
any damage shall happen to the work while in progress, from any cause
whatever or if ay defect, shrinkages or other faults appear in the work within
the period as specified in the Bidding Document after a certificate final or
otherwise of its completion shall have been given by the Employer as aforesaid
arising out of defect or improper materials or workmanship the Contractor
shall upon receipt of the notice in writing on that behalf make the same good
at his own expense or in default the Engineer cause the same to be made good
by other workmen and deduct the expense from any sums that may be due or
at any time thereafter may become due to the Contractor, or from his security
deposit or the proceeds of sale thereof or of a sufficient portion thereof . The
security deposit of the Contractor shall not be refunded before the expiry
defects liability period after the issue of the certificate final or otherwise, of
completion of work, or till the final bill has been prepared and passed
whichever is later.

In case of Maintenance and Operation works of E&M services, the security
deposit deducted from Contractors shall be refunded within one month from
the date of final payment or within one month from the date of completion of
the maintenance contract whichever is earlier.

Contractor Shall Supply Tools & Plants, etc:

The Contractor shall provide at his own cost all materials, plant, tools,
appliances, implements, ladders, corkage, tackle, scaffolding and temporary
works required for the proper execution of the work, whether original, altered
or substituted and whether included in the specifications or other documents
forming part of the contract or referred to in these conditions or not, or which
may be necessary for the purpose of satisfying or complying with the
requirements of the entitled to be satisfied, or which he is entitled to require
together with carriage therefore to and from the work. The Contractor shall
also supply without charge the requisite number of persons with the means
and materials, necessary for the purpose of setting out works, and counting,
weighing and assisting the measurement for examination at any time and from
time to time of the work or materials. Failing his so doing, the same may be
provided by the Employer at the expense of the Contractor, under this contract
or otherwise and / or from his security deposit or the proceeds of sale thereof,
or of a sufficient portions thereof.

Employment of Technical Staff and Employees :

Contractor’s Superintendence, Supervision, Technical Staff &
Employees.
i) The contractor shall provide all necessary superintendence during

execution of the work and all along thereafter as may be necessary for
proper fulfilling of the obligations under the contract.

The contractor shall immediately after receiving letter of acceptance of
the Bid and before commencement of the work, intimate in writing to
the Employer the name(s), qualifications, experiences, age, address(s)
and other particulars along with certificates of the principal technical
representative to be in charge of the work and other technical
representative(s) who will be supervising the work. Minimum
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requirement of such technical representative(s) and their qualifications
and experience shall not be lower than specified in Bidding Document.
The Employer shall with 3 days of receipt of such communication
intimate in writing his approval or otherwise of such representative(s)
to the contractor. Any such approval may at any time be withdrawn
and in case of such withdrawal, the contractor shall appoint another
such representative(s) according to the provisions of this clause.
Decision of the bid accepting authority shall be final and binding on
the contractor in this respect. Such a principal technical representative
and other technical representative(s) shall be appointed by the
contractor soon after receipt of the approval from Employer and shall
be available at site before start of work.

All the provisions applicable to the principal technical representative
under the clause will also be applicable to other technical
representative(s). The principal technical representative and other
technical representative(s) shall be present at the site of work for
supervision at all times when any construction activity is in progress
and also present himself/themselves, as required, to the Employer
and/or his designated representative to take instructions. Instructions
given to the technical representative(s) shall be deemed to have the
same post as if these have been given to the contractor. The principal
technical representative(s) shall be actually available at site fully during
all stages of execution of work, during recording/checking/test
checking of measurement of works and whenever so required by the
Employer or his designated representative(s) in the Site Order Book

And shall affix his/their signature(s) in token of noting down the
instructions and in token of acceptance of measurements/checked
measurements/test checked measurements. The representatives(s) by
more than two days. If the employer, whose decision in this respect is
final and binding on the contractors convinced that no such technical
representative(s) is/are effectively appointed or/is/are -effectively
attending or fulfilling the provision of this clause, a recovery (non-
refundable) shall be affected from the contractor as specified in Binding
Data and the decision of the Employer as recorded in the Site Order
Book and measurements recorded. Checked/test checked in
Measurement Books shall be final and binding on the contractor.

Further if the contractor fails to appoint a suitable principal technical
representative and/or other technical representative(s) and if such
appointed persons are not effectively present or are absent by more
than two days without duly approved substitute or do not discharge
their responsibilities satisfactorily, the employer shall have full power
to suspend the execution of the work until such date as a suitable other
technical representative(s) is/are appointed and the contractor shall be
held responsible for the delay so caused to the work.. The contractor
shall submit a certificate of employment of the technical
representative(s) along with every on account bill/final bill and shall
produce evidence if at any time so required by the Employer.

The contractor shall provide and employ on the site only such technical
assistants as are skilled and experienced in their respective fields and
such foremen and supervisory staff as are competent to give proper
supervision to the work.
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The contractor shall provide and employ skilled, semiskilled and
unskilled labour as is necessary for proper and timely execution of the
work. The minimum strength of trained and certified workers shall be
5% of the total strength employed. The accepted certification shall be
granted by government authorize organizations.

The Employer shall be a library to object to and require the Contractor
to remove from the works any person who in his opinion misconducts
himself, or is incompetent or negligent in the performance of his duties
or whose employment is otherwise considered by the Employer to be
undesirable. Such person shall not be employed again at works site
without the written permission of the Employer and the persons so
removed shall be replaced as soon as possible by competent
substitutes.

Materials Machineries
Materials to be provided by the Contractor

The Contractor shall, at his own expense, provide all materials, required of
the works other than those which are stipulated to be supplied by the
Employer.

The Contractor shall, at his own expense and without delay, supply to the
Employer samples of materials to be used on the work and shall get these
approved in advance. All such materials to be provided by the Contractor shall
be in conformity with the specifications laid down or referred to in the
contract. The Contractor shall, if requested by the Employer furnish proof, to
the satisfaction of the Employer that the materials so comply. The Employer
shall within thirty days of supply of samples or within such further period as
he may require intimate to the Contractor in writing whether samples are
approved by him or not. If samples are not approved, the Contractor shall
forthwith arrange to supply to the Employer for his approval fresh samples
complying with the specifications laid down in the contract. When materials
are required to be tested in accordance with specifications, approval of the
Employer shall be issued after the test result is received.

The Contractor shall his risk and cost submit the samples of materials to be
tested or analyzed and shall not make use of or incorporate in the work any
materials represented by the samples until the required tests or analysis have
been made and materials finally accepted by the Employer. The Contractor
shall not be eligible for any claim or compensation either arising out of any
delay in the work or due to any corrective measures required to be taken on
account of and as a result of testing of materials.

The contractor shall, at his risk and cost, make all arrangements and shall
provide all facilities as the Employer may required for collecting, and preparing
the required number of samples for such tests at such time and to such place
or places as may be directed by the Employer and hear all charges and cost
of testing unless specifically provided for otherwise elsewhere in the contract
or specifications. The Employer or his authorized representative shall at all
times have access to the works and to all workshops and places where work
is being prepared or from where materials, manufactured articles or
machinery are being obtained for the works and the Contractor shall afford
every facility and every assistance in obtaining the right to such access.
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The Employer shall have full powers to require the removal from the premises
of all materials which in his opinion are not in accordance with the
specifications and in case of default, the Employer shall be at liberty to employ
at the expense of the Contractor, other person to remove the same without
being answerable or accountable for ay loss or damage that may happen or
arise to such materials. The Employer shall also have full powers to require
other proper materials to be substituted thereof and in case of default, the
Employer because the same to be supplied and all costs which may attend
such removal and substitution shall be borne by the Contractor.

Dismantled Material Institute Property:

The Contractor shall treat all materials obtained during dismantling of a
structure, excavation of the site for a work, etc. as Institute’s property and
such materials shall be disposed off to be best advantage of Institute according
to the instructions in writing issued by the Employer.

Arrangement for Water and Electricity for Construction:
The contractor(s) shall make his/their own arrangements for water required

for the and nothing extra will be paid fro the same. This will be subject to the
following conditions.

i) That the water used by the Contractor(s) shall be fit for construction
purposes to the satisfaction of the Engineer.
i) The Engineer shall make alternative arrangements for supply of water

at the risk and cost of contractor(s) for procurement of water is in the
opinion of the Engineer, unsatisfactory.

Water if available may be supplied to the contractor by the Employer subject
to the following conditions:-

i) The water charges @ 1.5 % shall be recovered on the value of the items
of work involving consumption of water.

i) The contractor(s) shall make his/their own arrangement of water
connection and laying of pipelines from existing main source of supply.

iii) The Department do not guarantee to maintain uninterrupted supply of

water and it will be incumbent on the contractor(s) to make alternative
arrangements for water at his/their own cost in the event of any
temporary break down in the Institute water main so that the progress
of his/their work is not held up for want of water. No claim of damage
or refund of water charges will be entertained on account of such break
down.

Electricity charges:

Electricity charges to be charged based on actual electricity consumption as
per institute rule. However, contractor should arrange rated electronic energy
meter along with required cables for connection.

Use of Asphaltic Material:

i) The Contractor agrees and undertakes to make arrangement for the
supervision of the work by the firm supplying the tar or bitumen used.

ii) The Contractor shall collect the total quality of tar or bitumen required
for the work as per standard formula, before the process of painting is
started and shall hypothecate it to the Employer. If any bitumen or tar
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remain unused on completion of the work on account of lesser use of
materials in actual execution for reasons other than authorized
changes of specifications and abandonment of portion of work, a
corresponding deduction equivalent to the cost of unused materials as
determined by the Employer shall be made and the material return to
the Contractors. Although the materials are hypothecated to Institute,
the Contractor agrees and undertakes the responsibility for their proper
watch, safe custody and protection against all risks. The materials shall
not be removed from site of work without the consent of the Employer
in writing.

ii) The Contractor shall be responsible for rectifying defects noticed within
a year from the date of completion of the work and the portion of the
security deposit relating to asphaltic work shall be refunded after the
expiry of this period.

Measurement and Payment
Measurements of Work Done:

Engineer shall, except as otherwise provided, ascertain and determine by
measurement the value in accordance with the contract of work done.

All measurement of all items having financial value shall be entered in
Electronic Measurement Book and/or level field book so that a complete
record is obtained of all works performed under the contract.

All measurements and levels shall be taken jointly by the Engineer or his
authorized representatives and by the contractor or his authorized
representatives from time to time during the progress of the work and such
measurements shall be signed and dated by the Engineer and the contractor
or their representatives in token of their acceptance. If the contractor objects
to any of the measurements recorded, a note shall be made to that effect with
reason and signed by both the parties.

If for any reason the contractor or his authorized representative is not
available and the work of recording measurements is suspended by the
Engineer shall not entertain any claim form contractor for any loss or damages
on this account If the contractor or his authorized representative does not
remain present at the time of such measurements after the contractor or his
authorized representative has been given a notice in writing three (3) days in
advance or fails to countersign or to record objection within a week from the
date of the measurement, then such measurements recorded in his absence
by the Engineer or his representatives shall be deemed to be accepted by the
Contractor.

The contractor shall, without extra charges, provide all assistance with every
appliance, labour and other things necessary for measurements and recording
levels.

Except where any general or detailed description of the work expressly shows
to the contrary, measurements shall be taken in accordance with the
procedure set forth in the specifications notwithstanding any provision in the
relevant Standard Method of measurements or any general or local custom.
In the case of items which are not covered by specifications, measurements
shall be taken in accordance with the relevant standard method of
measurement issued by the Bureau of Indian Standards and if for item no

Page 29 of 103




6.2

such standard is available then a mutually agreed method shall be followed.

The Contractor shall give not less than seven days’ notice to the Employer or
his authorized representative in-charge of the work before covering up or
otherwise placing beyond the reach of measurement any work in order that
the same may be measured and correct dimensions thereof be taken before
the same is covered up or placed beyond the reach of measurement and shall
not cover up and placed beyond reach of measurement any work without
consent in writing of the Employer or his authorized representative in-charge
of the work who shall within the aforesaid period of seven day inspect the
work, and if any work shall be covered up or placed beyond the reach of
measurements without such notice having been given or the Employer’s
consent being obtained in writing the same shall be uncovered at the
Contractor’s expense, or in default thereof no payment or allowance shall be
made for such work or the materials with which the same was executed.

Employer or his authorized representative may cause either themselves or
through another officer of the department to check the measurements
recorded jointly or otherwise as aforesaid and all provisions stipulated herein
above shall be applicable to such checking of measurements or levels.

It is also a term of this contract that recording of measurements of any item
of work in the measurement book and/or its payment in the interim, on
account or final bill shall not be considered as conclusive evidence as to the
sufficiency of any work or material to which it relates nor shall it relieve the
Contractor from liabilities from any over measurement or defects noticed till
completion of the defects liability period.

Intermediate Payment :

No payment shall be made for work, of a low value or less till after the whole
of the work shall have been completed and certificate of completion given. For
Civil works estimated to cost over Rs. Five Lakh, (For Electrical Works = 3
Lacs) the interim or running account bills shall be submitted by the
Contractor for the work executed on the basis of such recorded measurements
on the format of the Department in triplicate on or before the date of every
Two Months fixed for the same by the Employer. The Contractor shall not be
entitled to be paid any such interim payment if the gross work done together
with net payment/adjustment of advances for material collected, if any, since
the last such payment is less than above limits (i.e.. Rs. Five / Three Lakh
respectively), in which case the interim bill shall be prepared on the appointed
date of the month after the requisite progress is achieved. Employer shall
arrange to have the bill verified by taking or causing to be taken, where
necessary, the requisite measurements of the work. In the event of the failure
of the Contractor to submit the bills, Engineer shall prepare or cause to be
prepared such bills in which event no claims whatsoever due to delays on
payment including that of interest shall be payable to the Contractor. Payment
on account of amount admissible shall be made by the Employer certifying
the sum to which the Contractor is considered entitled by way of interim
payment at such rates as decided by the Employer. The amount admissible
shall be paid by 21 working days after the day of presentation of the bill by
the Contractor to the Engineer together with the account of the material
issued by the department, or dismantled materials, if any. In the case of works
outside the headquarters of the Employer, the period of 21 working days will
be extended to 28 working days.

All such interim payments shall be regarded as payment only and shall not
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preclude the requiring of bad, unsound and imperfect or unskilled work to be
rejected, removed, taken away and reconstructed or re-erected. Any certificate
given by the Employer relating to the work done or materials delivered forming
part of such payment, may be modified or corrected by any subsequent such
certificate(s) or by the final certificate and shall not by itself be conclusive
evidence that any work or materials to which it relates is/are in accordance
with the contract and specifications. Any such interim payment, or any part
thereof shall not in any respect conclude, determine or affect in any way
powers of the Employer under the contract or any of such payments be treated
as final settlement and adjustment of accounts or in any way vary or affect
the contract.

Pending consideration of extension of date of completion, interim payments
shall continue to be made as herein provided without prejudice to the right of
the Employer to take action under the terms of this contract for delay in the
completion of work, if the extension of date of completion is not granted by the
competent authority.

Completion Certificate and Completion Plans:

Within ten days of the completion of the work, the Contractor shall give notice
of such completion to the Employer and within thirty days of the receipt of
such notice the Employer shall inspect the work and if there is no defect in
the work, shall furnish the Contractor with a final certificate of completions,
otherwise a provisional certificate of physical completion indicating defects (a)
to be rectified by the contractor and/or (b) for which payment will be made at
reduced rates, shall be issued. But no final certificate of completion shall be
issued, nor shall the work be considered to be complete until the contractor
shall have removed from the premises on which the work shall be executed all
scaffolding, surplus materials, rubbish and all huts and sanitary
arrangements required for his/their work people on the site in connection with
the execution of the works as shall have been erected or constructed by the
contractor(s) and cleaned off the dirt from all wood work, windows, walls, floor
or other parts of the building, in upon, or about which the work is to be
executed or of which he may have had possession for the purpose of the
execution thereof, and not until the work shall have been measured by the
Employer. If the contractor shall fail to comply with the requirements of this
clause as to removal of scaffolding, surplus materials and rubbish and all huts
and sanitary arrangements as aforesaid and cleaning of dirt on or before the
date fixed for the completion of work, the Employer may at the expense of the
contractor remove such scaffolding, surplus materials and rubbish etc., and
dispose of the same as he thinks fit and clean off such dirt as aforesaid, and
the contractor shall have no claim in respect of scaffolding or surplus
materials as aforesaid except for any sum actually realized by the sale thereof.

When the annual repairs and maintenance of works are carried out, the
splashes and droppings from white washing, color washing, painting etc., on
walls, floor, windows, etc. shall be removed and the surface cleaned
simultaneously with the completion of these items of work in the individual
rooms, quarters or premises etc. where the work is done without waiting for
the actual completion of all the other items of work in the contract. In case
the contractor fails to comply with the requirements of this clause, the
Employer shall have the right to get this work done at the cost of the contractor
either departmentally or through any other agency. Before talking such action,
the Employer shall given ten days notice in writing to the contractor.

Payment Of Final Bill :
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The final bill shall be submitted by the Contractor in the same manner as
specified in interim bills within one month of physical completion of the work
or within one month of the final certificate of completion furnished by the
Employer whichever is earlier. No further claims shall be made by the
Contractor after submission of the final bill bad these shall be deemed to have
been waived and extinguished. Payments of those items of the bill in respect
of which there is no dispute and of item in dispute, for quantities and rates as
approved by Employer, will as far as possible be made within a period of three
months, the period being reckoned from the date of receipt of the bill by the
Engineer, complete with account of dismantled materials.

Release Of Security Deposit After Labour Clearance:

Security Deposit of the work shall not be refunded till the Contractor produces
a clearance certificate from the Labour Officer, As soon as the work is virtually
complete the Contractor shall apply for the clearance certificate to the Labour
Officer under intimation to the Employer. The Employer, on receipt of the said
communication, shall write to the Labour Officer to intimate if any complaint
is pending against the Contractor in respect of the work. If no complaint is
pending, on record till after 3 months after completion of the work and/or no
communication is received from the Labour Officer to this effect till six months
after the date of completion, it will be deemed to have received the clearance
certificate and the Security Deposit will be released if otherwise due.

Secured Advance on Non-Perishable Materials:
NO SECURED ADVANCE WILL BE PAYABLE BY THE INSTITUTE.
Compensation During Warlike Situation :

The work (whether fully constructed or not) and all materials, tools and plants,
scaffolding, temporary building and other things connected therewith shall be
at the risk and cost of the Contractor until the work has been delivered to the
Employer and a certificate from him to that effect obtained. In the event of the
work or any materials property brought to the site for incorporation in the
work being damaged or destroyed in consequence of hostilities or warlike
operation(i.e. War, border skirmishes, invasion, act of foreign enemies,
rebellion, revolution, insurrection of military or usurped powers, or civil war,
action against terrorist/militants), the Contractor shall, when ordered (in
writing) by the Employer to remove any debris from the site, collects and
property stack or remove in store all serviceable materials salvaged from the
damaged work and shall be paid at the contract rates in accordance with the
provision of the agreement for the work of clearing the site of debris, stacking
or removal of serviceable material and for reconstruction of all works ordered
by the Employer, such payments being in addition to compensation up to the
value of the work originally executed before being damaged or destroyed and
not paid for. In case of works damaged or destroyed by reasons stated above
but not already measured and paid for, the compensation shall be assessed
by the employer. The contractor shall be paid for the damages/destructions
suffered and for the restoring the material at the rate based on analysis of
rates tendered for accordance with the provision of the contract. The certificate
of the employer regarding the quality and quantity of materials and the
purpose for which they were collected shall be final and binding on all parties
of this contract.

Provided always that no compensation shall be payable for any loss in
consequence of hostilities or warlike operations (a) unless the contractor had
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taken all such precaution against air raid as are deemed necessary by the
A.R.P. officers or the employer (b) for any material etc. not on the site of the
work or for any tools, plant, machinery, scaffolding, temporary building and
other things not intended for the work.

In the event of the contractor having to carry out reconstruction as aforesaid,
he shall be allowed such expansion of time for its completion as is considered
reasonable by the employer.

Observance of Labor Regulation.
Recovery of compensation paid to workmen:

In every case in which by virtue of the provisions sub-section (1) of Sec.12 of
the workmen’s compensation at 1923, Institute is obliged to pay compensation
to a workmen employed by the contractor, in execution of the works, Institute
will recover from the contractor the amount of the compensations so paid and
without prejudice to the rights of the Institute under sun-section (2) of Section.
12, of the said Act, Institute shall be at liberty to recover such amount or any
part thereof, by deducting it from the Security Deposit of from any sum due
by Institute to the contractor whether under this contract or otherwise.
Institute shall not be found to contest any claim made against it under sub-
section (1) Section-12 of the same Act, except on the written request of the
contractor and upon his giving to Institute full security for all costs for which
might become liable in consequence of contesting such claim.

Ensuring Payment and Amenities To Workman, if Contractor fails:

In every case in which by virtue of the provisions of the Contract Labour
(Regulations and Abolition) Act, 1970, and of the Contract Labour (Regulation
and Abolition) Central Rules, 1977, or any other recent rules enacted by
Central Government, the Institute is obliged to pay any wages to a workmen
employed by the Contractor in execution of the works, or to incurred any
expenditure in providing wale fare and health ammonites required to be
provided under the above said Act, And the rules under clause 7.10 or under
the Contractor Labour Regulations of under the Rules framed by Government
from time to time for the protection for health and sanitary arrangement for
workers employed by Contractor the Institute will recover from the Contractor,
the amount of wages so paid or the amount of expenditure so incurred : and
without prejudice to the rights of Institute under sub-section (2) of section 20,
and sub-section (4) of section 21 of the Contract Labour (Regulation and
Abolition) Act, 1970, the Institute shall be at liberty to recover such amount
of any part thereof by deducting it from the security deposit or from due by
Institute to the Contractor whether under this Contract or otherwise Institute
shall not be bound to contest any claim maid against under sub-section (1) of
Section 20, Sub-section (4) of section 21, of the said act, except on written
request of the contractor and upon his giving to the Institute full security for
which Institute might become liable in contesting such claim.

Labour Laws to be Complied :

The Contractor shall obtain a valid license under the Contract Labour (R$A)
Act 1970, and the Contract Labour (Regulation and Abolition) Central Rules
1971, before the commencement of the work, and continue to have a valid
license until the completion of the work. The contractor shall also abide by
the provisions of the Child Labour (Prohibition and Regulation) Act, 1986.
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The contractor shall also comply with the provisions of the building and other
Construction Workers (Regulation of Employment & Conditions of Service)
Act, 1996 and the building and other Construction Workers Welfare Cess Act,

1996.

Any failure to fulfill these requirements shall attract the penal provisions of
this contract arising out of the resultant non-execution of the work.

No labour below the age of fourteen years shall be employed on the work.

Payment of Wages :

i)

iii)

The Contractor shall pay to labour employed by him either directly or
through sub-contractors wages not less than fair wages as defined in
Contractor’s Labour Regulations or as per the provisions of the
Contract Labour (Regulation and Abolition ) Act 1970 and the contract
Labour (Regulation and Abolition) Central Rules, 1971 wherever
amended in time to time by the government, applicable.

The Contractor shall, notwithstanding the provisions of any contract to
the contrary, cause to be paid fair wage to labour indirectly engaged on
the work, including any labour engaged by his sub-contractors in
connection with the said work, as if the labour had been immediately
employed by him.

In respect of all labour directly or indirectly employed in the works for
performance of the contractor’s part of this contract, the Contractor
shall comply with or cause to be complied with the contractor’s Labour
Regulations made by Government from time to time in regard to
payment of wages, wage period, deductions from wages recovery of
wages not paid and deductions unauthorized made, maintenance of
wage books or wage slips, publication of scale of wages and other terms
of employment, inspection and submission of periodical returns and all
other matters of the like nature or as per the provisions of the Contract
Labour (Regulation and Abolition) Act 1970, and the Contract Labour
(Regulation and Abolition) Central Rules, 1971, wherever applicable.

a) The Employer concerned shall have the right to deduct from the
moneys due to the contractor any sum required or estimated to
be required for mankind good the loss suffered by a worker or
workers by reason of non-fulfillment of the conditions of the
contract for the benefit of the workers, non-payment of wages or
of deductions made from his or their wages which are not
justified by their terms of the contract or non-observance of the
Regulations.

b) Under the provision of Minimum Wages (Central) Rules 1950,
the contractor is bound to allow to the labours directly or
indirectly employed in the works one day rest for 6 days
continuous work and pay wages at the same rate as for duty. In
the event of default, the Employer shall have the right to deduct
the sum or sums not paid on account of wages for weekly
holidays to any labours and pay the same in the persons entitled
thereto from any money do to the contractor by the Employer
concerned.
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The contractor shall comply with the provisions of the Payment of Wages Act,
1936, Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen’s
Compensation Act, 1923, Industrial Disputes Act, 1947, Maternity Benefits
Act, 1961, and the Contractor’s Labour (Regulation and Abolition) Act 1970,
or the modifications thereof or any other laws relating thereto and the rules
made there under from time to time.

The contractor shall indemnify and keep indemnified Government against
payments to be made under and for the observance of the laws aforesaid and
the Contractor’s Labour Regulations without prejudice to his right to claim
indemnity from his sub-contractors.

The laws aforesaid shall be deemed to be a parts of this contract and any
breach thereof shall be deemed to be a breach of this contract.

Whatever is the minimum wage for the time being, or if the wages payable is
higher than such wage, such wage shall be paid by the Contractor to the
workmen directly without the intervention of Jamadar/Supervisor and the
Jamadar/Supervisor shall not be entitled to deduct or recover any amount
from the minimum wages payable to the workmen as and by way of
commission or otherwise.

The contractor shall ensure that no amount by way of commission or
otherwise is deducted or recovered by the Jamadar/Supervisor from the wage
of workmen.

7.5 Arrangements for safety Provisions:

In respect of all labour directly or indirectly employed in the work for the performance
of the Contractor’s part of this contract, the Contractor shall at his own expense
arrange for the safety provisions as per Safety Code framed from time to time and
shall at his own expense provide for all facilities in connection therewith. In case the
Contractor fails to make arrangement and provide necessary facilities as aforesaid,
he shall be liable to pay a penalty of Rs.5000/- for each default and in addition the
Employer shall be a liberty to made arrangement and provide facilities as aforesaid
and recover the costs incurred in that behalf from the Contractor.

7.6

Submission Of Labour Return :

The contractor shall submit by the 4th and 19th of every month, to the Engineer
true statement showing in respect of the second half of the preceding month
and the first half of the current month respectively :-

1) the number of labourers employed by him on the work,

2) their working hours,

3) the wages paid to them,

4) the accidents that occurred during the said fortnight showing

the circumstances under which they happened and the extent of
damage and injury caused by them, and

S) the number of female workers who have been allowed maternity
benefit according to Clause 7.8 and the amount paid to them.
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Failing which the Contractor shall be liable to pay to Government, a
sum not exceeding Rs.500/- for each default or materially incorrect
statement. The decision of the Employer shall be final in deducting from
any bill due to the Contractor the amount levied as fine and be binding
on the contractor.

Rules Framed By Govt. To Be Compiled :

In respect of all labour directly or indirectly employed in the works for the
performance of the Contractor’s part of this contract, the Contractor shall
comply with or causes to be complied with all the rules framed by Government
from time for the protection of health and sanitary a arrangements for workers
employed by the contractors.

Leave And Pay Regulation :

Leave and pay during leave shall be regulated as follows:

1. Leave:

i) in the case of deliver, maternity leave not exceeding 8 weeks, 4
weeks up to and including the day of delivery and 4 weeks
following that day.

i) In the case of miscarriage- up to 3 weeks from the date of
miscarriage.

2. Pay :
i) In the case of delivery leave pay during maternity leave will be at the

rate of the women’s average daily earning calculated on total wages
on the days when full time work was done during a period of three
months immediately preceding the day on which she gives notice
that she expects to be confined or at the rate of rupees one only a
day whichever is greater.

ii) In the case of miscarriage —leave pay at the rate of average daily
earning calculated on the total wages earned on the days when full
time work was done during a period of three months immediately
preceding the date of such miscarriage.

3. Conditions for the grant of Maternity Leave :

No Maternity leave benefit shall be admissible to a woman unless she has
been employed for a total period of not less than six months immediately
preceding the date on which she proceeds on leave.

4. The Contractor shall maintain register of maternity (benefit) in the
prescribed form, and the same shall be kept at the place of work.

Default of any of the Provisions of Contractors’ Labour Regulation:

In the event of contractor(s) committing a default or breach of any of the
provisions, Contractors’ Labour Regulations and Model Rules for the
protection of health and sanitary arrangements for the workers as amended
from time to time or furnishing any information or submitting or filling any
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statement under the provisions of the above Regulations and Rules which is
materially incorrect, he / they shall, without prejudice to any other liability,
pay to the government a sum NOT exceeding Rs.500/- for every default,
breach or furnishing, making, submitting, filing such materially incorrect
statements and in the event of the contractor(s) defaulting continuously lint
hi respect, the penalty may be enhanced by Rs.200/-per day for each day of
default subject to a maximum of 5% of the estimated cost of the work put to
tender. The decision of the Employer shall be final and binding on the parties.

Should it appear to the Engineer that the Contractor(s) is / or not properly
observing and complying with the provisions of the Contractor’s Labour
Regulations and Model Rules and the provision of the Contract Labour
(Regulation and Abolition) Act, 1970, and the Contract Labour (RA) Central
Rules 97, for the protection of Health and sanitary arrangement for work
people employed by the Contractor(s) (hereinafter referred as “the said rules”)
the Employer shall have power to gives notice in writing to the Contractor(s)
requiring that the said rules be complied with and the amenities prescribed
therein be provide to the work people shall fail within the period specified in
the notice to comply with an / observe the said rules and to provides the
amenities to the work people as aforesaid, the Employer shall have the power
to provide the amenities herein before mentioned at the cost of the
Contractor(s). The Contractor(s) shall erect, make and maintain at his / their
own expense and to approve standards all necessary tents and sanitary
arrangements required for his /their work people on the sites in connection
with the execution of the work, and if the same shall not haves been erected
or constructed according to approve standards, the employer shall haves the
power to gives notices in writing to the Contractor(s) requiring that the said
tents and sanitary arrangements be remodeled and / or reconstructed to
approved standards, and if the Contractor(s) shall fail to remodel or
reconstruct such huts and sanitary arrangements according to approved
standards within the period specified in the notices the Employer shall have
the power to remodel or reconstruct such huts and sanitary arrangements
according to approved standards at the cost of the Contractor(s).

Provision of Tents, Water supply to the Laborers:

Generally, Such Provision is not Applicable to Maintenance Work.

However under the discretion of the Engineer — in — Charge/Institute, for the
skeleton staffs only the Contractor(s) shall at his / their own cost provide his
/ their labour the following facilities :

a) sufficient number of tents;

b) sufficient number of latrines and urinals covered by tents.
c) sufficient quantity of water for drinking and other purposes;
d) proper drainages and sanitation.

Removal of Contractor’s Employee :
The Employer may require the contractor to dismiss or remove from the site
of the work any person or persons in the Contractors’ employ upon the work

who may be incompetent or misconduct himself and the contractor shall
forthwith complying with such requirements.
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8.0

8.1

Operation of Contract :
Time and Extension on delay:

This provision of delay/time over run is not applicable generally to
maintenance work as it is to be attended in schedule time, however for general
terms and conditionsit is stated that, the time allowed for execution of the
works as specified in the bidding data or the extended time in accordance with
these conditions shall be the essences of the contract. The execution of works
shall commence from such time period as mentioned in letter of acceptance
or from the date of handing over of the site whichever is later. If the Contractor
commits default in commencing the execution of the work as aforesaid,
government shall without prejudices to any other right or remedy available in
law, be at liberty to forfeit the Earnest Money and performances guarantee
absolutely.

As soon as possible after the contract is concluded the Contractor shall submit
a time and Progress Chart and get it approved be the Employer. It shall
indicate the forecast of the dates of commencements and completion of
various trades of sections of the work and may be amended as necessary by
agreement between the Employer and the Contractor and further to ensure
good progress during the execution of the work, the Contractor shall in all
cases, completes the work as per schedule.

If the work (s) be delayed by

i. force majeure events, or

ii. abnormally bad weather, or

iii. serious loss of damage by fire, or

iv. civil commotion, local commotion of workmen, strike (excluding by party’s
employees) or lock out (excluding by party’s employees), effecting any of
trades employed on the work, or

v. delay on the part of other contractors or Tradesmen engaged by Employer
in executing work not forming part of the contract, or

vi. any other cause which, in the absolute discretion of the authority
mentioned in bidding data is beyond the Contractor’s control and not
brought about at the instance of the Contractor claiming to be effected by
such event. Then upon the happening of any such event causing delay,
the contractor shall immediately give notice thereof in writing to the
Employer but shall nevertheless use constantly his best endeavors to
prevent or make good the delay and shall do all that may be reasonably
required to the satisfaction of the Employer to proceed with the works.

Request for rescheduling of the work and extension of time, to be eligible
for consideration, shall be made by the Contractor in writing within
fourteen days of the happening of the event causing delay on the
prescribed form. The Contractor may also, if practicable, indicate in such
a request the period for which extension is desired.

In any such case the authority mentioned in Bidding Data may give a fair
and reasonable extension of time. Such extension shall be communicated
to the contractor by the Employer in writing, within two months of the
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8.2

date of receipt of such request. Non- application by the Contractor for

extension of time shall not be a bar for giving a fair and reasonable

extension by the Employer and this shall be binding on the Contractor.
Compensation for Delay:

If the Contractor fails to maintain the require progress in terms of Clause 8.1
or to complete the work or clear the site on or before the contract or extended
date of completion, he shall, without prejudice to any other right or remedy
available under the law to the government on account of such breach, pay as
agreed, compensation the amount calculated at the rates stipulated below as
the competent authority (whose decision in writing shall be final and binding
) may decide on the amount of tendered value of the work for every completed
day/week (as applicable) that the progress remains below that specified in
Clause 8.1 or that the work remains in complete.

These will also apply to Item or group of Items for which a separate period of
completion has been specified.

i.) Compensation for @0.05% per day of delay to be
Delay of work upto Computed on per day basis for
90 days Maintenance work up to 4.5% of

contract value.

When the delay is exceeding 90 days than the compensation shall be 0.1% per
day provided always that the total amount of compensation for delay to be
paid under this condition shall not exceed10% of the bid value of work or of
the bid value of the item or group of items of works for which a separate period
of completion is originally given.

The amount of compensation may be adjusted or set off against any such
payable to the contractor under this or any other contract with the
government

8.3 When contract can be determinative:

iii)

Subject to other provisions contained in this Clause, the Employer may,
without prejudice to this any other rights or remedies against the Contractor
in respect of any delay, inferior workmanship, any claims for damages and /
or any other provisions of this contract or otherwise and whenever the date of
completion has or has not elapsed, by notice in writing absolutely determined
the contract in any of the following cases:

If the contractor having been given by the employer a notice in writing to
rectify, reconstruct or replace any defective work or that the work is being
performed in an inefficient or otherwise improper or un-workman like manner
shall omit to comply with the requirements of such notice for a period of 7
days thereafter.

If the Contractor being a company shall pass a resolution or the court shall
make an order that the company shall be wound up or if a receiver or a
manager on behalf of a Creditor shall be appointed or if circumstances shall
arise which entitle the court or the creditor to appoint a receiver or a manager
or which entitle the court to make a winding up order.

If the contractor has, without reasonable cause, suspended the progress of
the work or has hailed to proceed with the work with due diligence so that in
the opinion of the employer (which shall be final and binding.) he will be
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Vi)

vii)

b)

8.4

unable to secure completion of the work by the date for completion and
continuous to do so after a notice in writing of seven days from the employer.

If the Contractor fails to complete the work within stipulated date or items of
work with individual date of completion, if any stipulated on or before such
date(s) of completion and does not complete them within the period specified
in a notice given in writing in that behalf by the Employer.

If the contractor persistently neglects to carry out his obligations under the
contract and / or commits default in complying with any of the terms and
conditions of the contract and terms and conditions of the contract and does
not remedy it or take effective steps to remedy it within seven days after a
notice in writing is given to him in that behalf by the Employer.

If the Contractor commits any acts mentioned in Clause 2.1 hereof, or

If the work is not started by the Contractor within 1/8th of the stipulated time.

To determine or rescind the contract as aforesaid (of which termination or
rescission notice in writing to the contractor under the hand of the Employer
shall be conclusive evidences). Upon such determination or rescission, the
Earnest money deposit, Security Deposit, already recovered and performance
guarantee under the contract shall be liable to be forfeited and shall be
absolutely at the disposal of the government / Employer.

After giving notice to the Contractor to measure up the work of the contractor
and to take such whole, or the balance or part thereof, as shall be un-executed
out of his hands and to gives it to another contractor to complete the work.
The Contractor, whose contract is determined or rescinded as above, shall not
be allowed to participate in the tendering process for the balance work.

In the event of above courses being adopted by the employer, the contractor
shall have no claim to compensation for any lose sustained by him by a
reasons of his having purchased or procured any materials or entered into
any engagements or made any advances on account or with a view to the
execution

of the work or the performances of the contract. And in case action is taken
under any of the provision aforesaid, the Contractor shall not be entitled to
recover or be paid by sum for any work thereof or actually performed under
his contract unless and until the employer has certified in writing the
performance of such work and he shall be entitled to be paid the value so
certified.

Foreclosure of Contract due to abandonment or reduction in scope of
work:

If at any time after acceptance of the bid, the employer / government shall
decide to abandon or reduce the scope of the works for any reason whatsoever
and hence not require the whole or any part of the works to be carried out,
the employer shall give notice in writing to the Contractor and the Contractor
shall act accordingly in the matter. The contractor shall have not claim to any
payment of compensation or otherwise whatsoever, on account of any profit
or advantage which he might have derive from the execution of the works in

Page 40 of 103




8.5

full but which he did not derive in consequences of the foreclosure of the whole
or part of the works.

The Contractor shall be paid at contract rates full amount for works executed
at site and, in addition, a reasonable amount as certified by the Engineer for
the items hereunder mentioned which would not be utilizes on the work to the
full extent in view of the foreclosure :

i) Any expenditure incurred on preliminary site work, e.g., temporary
access roads, temporary labour huts, staff quarters and sites office ;
storage accommodation and water storages tanks.

ii) Government/institute shall haves the option to take over Contractor’s
materials or any part thereof either brought to site or of which the
Contractor is legally bound to accept delivery from suppliers (for
incorporation in or incidental to the work) provided, however,
government/institute shall be bound to take over the materials or such
portions thereof as the contractor does not desire to retain. For
materials taken over or to be taken over by the government/Institute,
cost of such materials as detailed by Engineer, shall be paid. The cost
shall, however, take into account purchase price, cost of transportation
and deterioration or damage which day have been caused to materials
whilst in the custody of the Contractor.

iii) Reasonable compensation for transfer of T& P from site to Contractor’s
permanent stores or to his works, whichever is less. If T & P are not
transported to either of the said places, no cost of transportation shall
be payable.

iv) Reasonable compensation for repatriation of Contractor, site staff and
imported labour to the extent necessary.

The Contractor shall, if required by the Engineer furnish to him books of
accounts, Wage books, time sheet and other relevant documents and evidence
as may be necessary to enable him to certify the reasonable amount payable
under this condition.

The reasonable amounts of items on (i) (iii) & (iv) above shall not be in excess
of 2% of the cost of the work remaining incomplete on the date of closures i.e.,
total stipulated cost of the work as per accepted bid less the cost of work
actually executed under the contract and less the cost of contractor’s
materials at site taken over by the government/institute as per item (ii) above.
Provided always that against any payments due to the contractor on this
account or otherwise, the employer shall be entitled to recover or be credited
with any outstanding balances due from contractor for advance paid in
respect of any tool, plants and materials and any other sums which at the
date of termination were recoverable by the government/Institute from the
contractor under the terms of contract.

Cancellation of Contract in full or part:
If Contractor:
i) at any time makes default in proceedings with the works or any part of

the work with the due diligence and continues to do so after a notices
in writing of seven days from the employer : or
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iii)

Vi)

vii)

viii)

commits default to complying with any of the terms and condition of
the contract and does not remedy it or take effectives steps to remedy
it within seven days after a notice in writing is given to him in that
behalf by the Employer : or

fails to complete the works or items of work with individual dates of
completion, on or before the date (s) of completion, and does not
complete them within the periods specified in a notice given in writing
in that behalf by the employer : or

shall offer or give or agree to give to any person in government/Institute
service or to any other person on his behalf any gift or consideration of
any kind as an inducement or reward for doing or for bearing to do or
for having done or forborne to do any act in relation to the obtaining or
execution of these or any other contract for government/Institute : or

shall enter into a contract with government/Institute in connection
with which commission has been paid or agreed to be paid by him or
to his knowledge, unless the particulars of any such commission and
the terms of payment thereof have been previously disclosed in writing
to the accepting authority / employer : or

shall obtain a contract with government/institute as a result of wrong
tendering or other non-bonafide methods of competitive tendering : or

being an individual, or if a firm, any partner thereof shall at any time
be adjudged insolvent or have a receiving order or order for
administration of his estate made against him or shall take any
proceedings for liquidation or composition (other than voluntary
liquidation for the purpose of amalgamation or reconstruction) under
any Insolvency Act for the time being in force or make any conveyance
or assignment of his effects or composition or arrangement for the
benefit of his creditors or purport so to do, or if any application be made
under any Insolvency Act for the time being in force for the
sequestration for his Estate or if a Trust Deed be executed by him for
benefit of his Creditors : or

being a company, shall pass a resolution or the Court shall make an
order for the winding up of the company, or a receiver or manager on
behalf of the debenture holders or otherwise shall be appointed or
circumstances shall arises which entitle the Court or debenture holders
to appoint a receiver or manager : or

shall suffer an execution being levied on his goods and allow it to be
continued for a period of 21 days : or

assigns, transfers, sublets (engagement of labour on piece work basis
or of labour with materials not be incorporated in the work shall not be
deemed to be subletting) or otherwise parts with or attempts to assign,
transfer sublet or otherwise parts with the entire works or any portion
thereof without the prior written approval of the Accepting Authority :

The Accepting Authority may, without prejudices to any other right or
remedy which shall be accrued or shall accrue hereafter to
government/Institute by a notice in writing to cancel the contract as a
whole or only such items of work in default from the contract.
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8.6

9.0

The Employer shall on such cancellation by the Accepting Authority have
powers to :

a) take possession of the site and any materials, constructional
plant, implements, stores, etc., thereon : and / or

b) carry out the incomplete work by any means at the risk and cost
of the contractor.

On cancellation of the contract in full or in part, the Employer shall determine
what amount, if any, is recoverable from the contractor for completion of the
works or part of the works or in case the works or part of the works is not to
be completed, the loss or damage suffered by Government/Institute. In
determining the amount, credit shall be given to the contractor for the value
of the work executed by him up to the time of cancellation, the value of
contractor’s materials taken over and incorporated in the work and use of
plant and machinery belonging to the contractor.

Any excess expenditure incurred or to be incurred by Government/Institute
in completing the works or part of the works or the excess loss or damages
suffered or may be suffered by government/Institute as aforesaid after
allowing such credit shall without prejudice to any other right or remedy
available to Government/Institute in law be recovered from any moneys due
to the contractor on any account , and if such moneys are not sufficient, the
contractor shall be called upon in writing and shall be liable to pay the same
within 30 days.

If the contractor shall fail to pay the required sum within the aforesaid period
of 30 days, the Employer shall have the right to sell any or all of the
contractors’ unused materials, constructional plant, implements, temporary
buildings, etc. and apply the proceeds of sale thereof towards the satisfaction
of any sums due from the contractor under the contract and if thereafter there
be any balance outstanding from the contractor, it shall be recovered in
accordance with the provisions of the contract.

Any sums in excess of the amount due to Government/Institute and unsold
materials, constructional plant etc. shall be returned to the contractor,
provided always that if cost or anticipated cost of completion by
Government/Institute of the works or part of the works is less than the
amount which the contractor would have been paid had he completed the
works or part of the works, such benefit shall not accrue to the contractor.

Termination of Contract after Death Of Contractor:

Without prejudice to any of the rights or remedies under this contract if the
Contractor dies, the Registrar on behalf of the Director of Institute shall have
the option of terminating the contractor without compensation to the
Contractor.

Dispute Resolution Mechanism:

Except where otherwise provided in the contract, all questions and disputes
relating to the meaning of the specifications, design, drawings and
instructions here-in-before mentioned and as to the quality of workmanship
or materials used on the work or as to any other question, claim, right, matter
or thing whatsoever in any way arising out of or relating to the contract,
designs, drawings, specifications, estimates, instructions, orders or these
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9.2

conditions or otherwise concerning the works or the execution or failure to
execute the same whether arising during the progress of the work or after the
cancellation, termination, completion or abandonment thereof shall be dealt
with as mentioned hereinafter.

Dispute Resolution Board:

If any dispute arises between the Employer and the Contractor in connection
with, or arising out of, the Contractor or the execution of the Works, whether
during the execution of the Works or after their completion and whether before
or after the repudiation or other termination of the Contractor including any
disagreement by either party with any action, inaction, opinion, instruction,
determination, certificate or valuation of the Engineer, the matter in dispute
shall, in the first place, be referred to the dispute resolution board herein after
called “the board.”

The board shall comprise of members as defined in the bidding data. The
board at its discretion may co-opt any other officer if in its opinion it may help
in resolving the dispute. Either party may refer a dispute to the Board. The
board shall gives a decision in writing within 30 days of reference of dispute.
Either party may refer a written decision of the Board. If neither party refers
the disputes to Arbitration with 30 days, the Board’s decision will be final and
binding.

Employer at its discretion may change any of the member of the Board.

Arbitration:

Any dispute in respect of which the recommendation, if any, of the dispute
resolution board has not become final and binding shall be finally settled in
accordance with the provisions of the Arbitration and Conciliation Act. 996 or
any statutory modifications or re-enactment thereof and the rules made there
under and for the time being force. The arbitrator shall have full power to open
up, review and revise any decision, and any recommendation of the conciliator
related to the dispute.

A sole Arbitrator shall be appointed by the appointing authority as defined in
contract data within 30 days of receipt of request from either party. If the
arbitrator so appointed is unable or unwilling to act or resigns his
appointment or vacates his offices due to any reason whatsoever, another
arbitrator shall be appointed in the manner aforesaid. Such person shall be
entitled to proceed with same reference from the stage at which it was left by
his predecessor.

It is a terms of this contract that the arbitrator shall adjudicate only such
disputes as are referred to him by the appointing authority and give separate
award against each dispute and claim referred to him and in all cases the
arbitrator, these shall be paid equally by both the parties.

It is also a term of the contract that the arbitrator shall be deemed to have
entered on the reference on the date he issues notice to both the parties calling
them to submit their statement of claims and counter-statement of claims.
The venue of the arbitration shall be such place in India as may be fixed by
the arbitrator in his sole discretion.

Neither party shall be limited in the proceedings before such arbitrator to the
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evidences nor did arguments put before the conciliator for the purpose of
obtaining its recommendation / decision. No recommendation shall disqualify
conciliator or Employer from being called as a witness and giving evidence
before the arbitrator on any matter whatsoever relevant to the dispute.

10. Miscellaneous provisions:

i)

Vi)

vii)

viii)

“Nothing contained in this Contractor shall be construed as
establishing or creating between the Parties, a relationship of master
and servant or principal and agent.

Any failure or delay on the part of any party to exercise right or power
under this contract shall not operate as waiver thereof.

The Contractor / Consultant shall notify the Employer / the
Government of India of any material changes in their status, in
particular, where such change would impact on performance of
obligations under this contract.

Each member / constituent of the Contractor / Consultant, in case of
a consortium, shall be jointly and severally liable to and responsible for
all obligations towards the Employer / Government for performance of
works / services including that of its Associates / Sub-Contractors
under the contract.

The Contractor / Consultant shall at all times indemnify and keep
indemnified the Employer /Government of India against all claims /
damages etc. for any infringement of any Intellectual Property Right
(IPR) while providing its services under the project.

The Contractor / Consultant shall at all times indemnify and keep
indemnified the Employer / Government of India against any claims in
respect of any damages or compensation payable in consequences of
any accident or injury sustained or suffered by its (the Contractor’s /
Consultant’s) employees or agents or by any other third Party resulting
from or by any action, omission or operation conducted by or on behalf
of the Contractor / Consultant.

The Contractor / Consultant shall at all times indemnify and keep
indemnified the Employer / Government of India against any and all
claims by Employees, Workman, Contractors, sub-contractors,
suppliers, agent(s) employed engaged or otherwise working for the
contractor, in respect of wages, salaried, remuneration, compensation
or the like.

All claims regarding indemnity shall survive the termination or expiry
for the Contract.

It is acknowledged and agreed by all Parties that there is no
representation of any type, implied or otherwise, of any absorption,
regularization, continued engagement or concession or preference for
employment of persons engaged by the (Contractor / Consultant) for
any engagement, service or employment in any capacity in any office or
establishment of the Government of India of the Employer.

11. Laws Governing the Contract:
This contract shall be governed by the Laws of India for the time being in force.
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SAFETY CODE

Suitable scaffolds should be provided for workmen for all works that cannot
safely be done from the ground, or from solid construction except such short
period work as can be done safely from ladders. When a ladder is used, an
extra mazdoor shall be engaged for holding the ladder and if the ladder is used
for carrying materials as well suitable footholds and hand-hold shall be
provided on the ladder and the ladder shall be given inclination not steeper
than % to 1 (1/4 horizontal and 1 vertical.)

Scaffolding of staging more than 3.6 m (12 ft.) above the ground or floor,
swung or suspended from an overhead supports or erected with stationary
support shall have a guard rail properly attached or bolted, braced and
otherwise secured at least 90 cm. (3 ft.) high above the floor or platform of
such scaffolding or staging and extending along the entire length of the
outsides and ends there of with only such opening as may be necessary for
the delivery of materials. Such scaffolding or staging shall be so fastened as
to prevent it from swaying from the building or structure.

Working platforms, gangways and stairways should be so constructed that
they should not sag unduly or unequally, and if the height of the platform or
the gangway or the stairway is more than 3.6 m (12 ft.) aboveground level or
floor level, they should be closely boarded, should have adequate width and
should be suitable fastened as described in (2) above.

Every opening in the floor of building or in a working platform shall be
provided with suitable means to prevent the fall of person or materials by
providing suitable fencing or railing whose minimum height shall be 90 cm.
(3 ft.).

Safe means of access shall be provided to all working platforms and other
working places. Every ladder shall be securely fixed. No portable single ladder
shall be over 9m. (30ft.) in length while the width between side rails in rung
ladder shall in no case be less than 29 cm. (11 ‘2th ) for ladder upto and
including 3 m. (10ft.) in length. For longer ladders, this width should be
increased at least 1/4th for each additional 30 cm. (1 foot) of length. Uniform
step spacing of not more than 30 cm. shall be kept. Adeqate precautions shall
be taken to prevent danger from electrical equipment. No materials on any of
the sites or work shall be so stacked or placed as to cause danger or
inconvenience to any person or the public. The contractor shall provide all
necessary fencing and lights to protect the public from accident and shall be
bound to bear the expenses of defence of every suit, action or other
proceedings at law that may be brought by any person for injury sustained
owing to neglect of the above precautions and to pay any damages and cost
which may be awarded in any such suit, action or proceedings to any such
person or which may, with the consent of the contractor, be paid to
compensate any claim by any such person.

Excavation and Trenching — All trenches 1.2 m. (4ft.) or more in depth, shall
at all times be supplied with at least one ladder for each 30 m. (100 ft.) in
length or fraction thereof Ladder shall extend from bottom of the trench to at
least 90 cm. (3 ft.) above the surface of the ground. The side of the trenches
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which are 1.5 m. (5 ft.) or more in depth shall be stepped back to give suitable
slope or securely held by timber bracing, so as to avoid the danger of sides
collapsing. The excavated materials shall not be placed within 1.5 m. (5 ft.) of
the edges of the trench or half of the depth of the trench whichever is more.
Cutting shall be done from top to bottom. Under no circumstances
undermining or undercutting shall be done.

Demolition — Before any demolition work is commenced and also during the
progress of the work,

i) All roads and open areas adjacent to the work site shall either be closed
or suitably protected.

ii) No electric cable or apparatus which is liable to be a source of danger
or a cable or apparatus used by the operator shall remain electrically
charged.

iii) All practical steps shall be taken to prevent danger to persons employed

from risk of fire or explosion or flooding. No floor, roof or other part of
the building shall be so overloaded with debris or materials as to render
it unsafe.

All necessary personal safety equipment as considered adequate by the
Employer should be kept available for the person employed on the site and
maintained in a condition suitable for immediate use, and the contractor
should take adequate steps to ensure proper use of equipment by those
concerned :- The following safety equipment shall invariably be provided.

i) Workers employed on mixing asphaltic materials, cement and lime
mortars shall be provided with protective footwear and protective
goggles.

ii) Those engaged in white washing and mixing or stacking of cement bags

or any material which is injurious to the eyes, shall be provided with
protective goggles.

iii) Those engaged in welding works shall be provided with welder’s
protective eye-shields.

iv) Stone breaker shall be provided with protective goggles and protective
clothing and seated at sufficiently safe intervals.

V) When workers are employed in sewers and manholes, which are in
active use, the contractors shall ensure that the manhole covers are
opened and ventilated at least for an hour before the workers are
allowed to get into the manholes, and the manholes so opened shall be
cordoned off with suitable railing and provided with warning signals or
boards to prevent accident to the public. In addition, the contractor
shall ensure that the following safety measure are adhered to :-

a) Entry for workers into the line shall not be allowed except under
supervision of the EA or any other higher officer.

b) At least 5 to 6 manholes upstream and downstream should be

kept open for at least 2 to 3 hours before any man is allowed to
enter into the manhole for working inside.
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d)

g)

h)

j)

k)

)

Before entry presence of Toxic gases should be tested by
inserting wet lead acetate paper which changes color in the
presence of such gases and gives indication of their presence.

Presence of Oxygen should be verified by lowering a detector
lamp into the manhole. In case, no Oxygen is found inside the
sewer line, workers should be sent only with Oxygen kit.

Safety belt with rope should be provided to the workers. While
working inside the manholes such rope should be handled by
two men standing outside to enable him to be pulled out during
emergency.

The area should be barricaded or cordoned of by suitable means
to avoid mishaps of any kind. Proper warning signs should be
displayed for the safety of the public whenever cleaning works
are undertaken during night or day.

No smoking or open flames shall be allowed near the blocked
manhole being cleaned.

The malba obtained on account of cleaning of blocked manholes
and sewer lines should be immediately removed to avoid
accidents on account of slippery nature of the malba.

Workers should not be allowed to work inside the manhole
continuously. He should be given rest intermittently. The
Employer may decide the time up to which a worker may be
allowed to work continuously inside the manhole.

Gas masks with Oxygen Cylinder should be kept at site for use
in emergency.

Air-blowers should be used for flow of fresh air through the
manholes. Whenever called for portable air blowers are
recommended for ventilating the manholes. The Motors for these
shall be vapour proof and of totally enclosed type. Non sparking
gas engines also could be used but they should be placed at least
2metres away from the opening and on the leeward side
protected from wind so that they will not be a source of friction
on any inflammable gas that might be present.

The workers engaged for cleaning the manholes/sewers should
be properly trained before allowing to work in the manhole.

The workers shall be provided with Gumboots or non sparking
shoes bump helmets and gloves non sparking tools safety lights
and gas masks and portable air blowers (when necessary). They
must be supplied with barrier cream for anointing the limbs
before working inside the sewer lines.

Workmen descending a manhole shall try each ladder stop or
rung carefully before putting his full weight on it to guard
against insecure fastening due to corrosion of the rung fixed to
manhole well.

If a man has received a physical injury, he should be brought
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Vi)

out of the sewer immediately and adequate medical aid should
be provided to him.

P) The extent to which these precautions are to be taken depend on
individual situation but the decision of the Employer regarding
the steps to be taken in this regard in an individual case will be
final.

The Contractor shall not employ men and women below the age of 18
years on the work of painting with products containing lead in any
form. Wherever men above the age of 18 are employed on the work of
lead painting, the following precaution should be taken :-

a) No paint containing lead or lead products shall be used except
in the form of paste or ready made paint.

b) Suitable face masks should be supplied for use by the workers
when paint is applied in the form of spray or a surface having
lead paint is dry rubbed and scraped.

) Overalls shall be supplied by the contractors to the workmen
and adequate facilities shall be provided to enable the working
painters to wash during and on the cessation of work.

The Contractor shall not employ women and men below the age of 18 on the
work of painting with product containing lead in any form, wherever men
above the age of 18 are employed on the work of lead painting, the following
principles must be observed for such use :-

@)

(i)

(iif)

(iv)

v)

(vi)

(vii)

(viii)

(ix)

White lead, sulphate of lead or product containing these pigment, shall
not be used in painting operation except in the form of pastes or paint
ready for use.

Measures shall be taken, wherever required in order to prevent danger
arising from the application of a paint in the form of spray.

Measures shall be taken, wherever practicable, to prevent danger
arising out of from dust caused by dry rubbing down and scraping.

Adequate facilities shall be provided to enable working painters to wash
during and on cessation of work.

Overall shall be worn by working painters during the whole of working
period.

Suitable arrangement shall be made to prevent clothing put off during
working hours being spoiled by painting materials.

Cases of lead poisoning and suspected lead poisoning shall be notified
and shall be subsequently verified by medical man appointed by the
Employer.

The Employer may require, when necessary medical examination of
workers.

Instructions with regard to special hygienic precautions to be taken in
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10.

11.

12.

13.

14.

the painting trade shall be distributed to working painters.

When the work is done near any place where there is risk of drowning, all
necessary equipments should be provided and kept ready for use and all
necessary steps taken for prompt rescue of any person in danger and adequate
provision, should be made for prompt first aid treatment of all injuries likely
to be obtained during the course of the work.

Use of hoisting machines and tackle including their attachments, anchorage
and supports shall conform to the following standards or conditions :-

i) (@) These shall be of good mechanical construction, sound materials
and adequate strength and free from patent defects and shall be
kept repaired and in good working order.

(b) Every rope used in hoisting or lowering materials or as a means
of suspension shall be of durable quality and adequate strength,
and free from patent defects.

ii) Every crane driver or hoisting appliance operator, shall be properly
qualified and no person under the age of 21 years should be in charge
of any hoisting machine including any scaffolding which or give signals
to operator.

iii) In case of every hoisting machine and of every chain ring hook, shackle
swivel and pulley block used in hoisting or as means of suspension, the
safe working load shall be ascertained by adequate means. Every
hoisting machine and all gear referred to above shall be plainly marked
with the safe working load. In case of a hoisting machine having a
variable safe working load each safe working load and the condition
under which it is applicable shall be clearly indicated. No part of any
machine or any gear referred to above in this paragraph shall be loaded
beyond the safe working load except for the purpose of testing.

iv) In case of departmental machines, the safe working load shall be
notified by the Electrical Employer. As regards contractor’s machines
the contractors shall notify the safe working load of the machine to the
Employer whenever he brings any machinery to site of work and get it
verified by the Electrical Engineer concerned.

Motors, gearing, transmission, electric wiring and other dangerous parts of
hoisting appliances should be provided with efficient safeguards. Hoisting
appliances should be provided with such means as will reduce to the
minimum the risk of accidental descent of the load. Adequate precautions
should be taken to reduce to the minimum the risk of any part of a suspended
load becoming accidentally displaced. When workers are employed on
electrical installations which are already energized, insulting mats, wear any
rings, watches and carry keys or other materials which are good conductors
of electricity.

All scaffolds, ladders and other safely devices mentioned or described herein
shall be maintained in safe condition and no scaffold, ladder or equipment
shall be altered or removed while it is in use. Adequate washing facilities
should be provided at or near places of work.

These safety provisions should be brought to the notice of all concerned by
display on a notice board at a prominent place at work spot. The person
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15.

responsible for compliance of the safety code shall be named therein by the
contractor.

To ensure effective enforcement of the rules and regulations relating to safety
precautions the arrangements made by the contractor shall be open to
inspection by the Labour Officer or Employer of the department or their
representatives

Notwithstanding the above clauses from (1) to (15) there is nothing in these to exempt
the contractor form the operations of any other Act or Rule in force in the Republic

of India.

B MODEL RULES FOR THE PROTECTION OF
HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS

1. APPLICATION

These rules are indicative only. The contractor shall abide by such rules and
in addition to that he/she may take all other measures as deem fit.

These rules shall apply to all buildings and construction works in which
twenty or more workers are ordinarily employed or are proposed to be
employed in any day during the period during which the contract work is in
progress.

DEFINITION

Work place means a place where twenty or more workers are ordinarily
employed in connection with construction work on any day during the period
during which the contract work is in progress.

FIRST-AID FACILITILES

i) At every work places there shall be provided and maintained, so as to
be easily accessible during working hours, first-aid boxes at the rate of
not less than ones box for 150 contract labour or part thereof ordinarily
employed.

ii) The first-aid box shall be distinctly marked with a red cross on white
back ground and shall contain the following equipment :-

a) For work places in which the number of contract labour
employed does not exceed 50-

Each first-aid box shall contain the following equipments :-

1. 6 small sterilized dressings.

2. 3 medium size sterilized dressings.
3. 3 large size sterilized dressings.

4. 3 larges sterilized burn dressings.
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b)

10.

11.

12.

13.

S. 1 (30 ml.) bottle containing a two per cent alcoholic
solution of iodine.

6. 1 (30ml.) bottle containing salvolatile having the dose and
mode of administration indicated on the label.

7. 1 snakebite lancet.
1 (30gms.) bottle of potassium permanganate crystals.
1 pair scissors.

1 copy of the first-aid leaflet issued by the Director General, Factory
Advice Service and Labour Institutes, Government of India.

1 bottle containing 100 tablets (each of Sgms.) of aspirin.
Ointment for burns.

A bottle of suitable surgical antiseptic solution.

For work places in which the number of contract labour exceed 50.

Each first-aid box shall contain the following equipments.

1.

2.

10.

11.

12.

13.

14.

12 small sterilized dressings.

6 medium size sterilized dressings.

6 large size sterilized dressing.

(15gms.) packets sterilized cotton wool.

1 (60ml.) bottle containing a two per cent alcoholic solution iodine.

1 (60ml.) bottle containing salcolatile having the dose and mode of
administration indicated on the label.

1 roll of adhesives plaster.

1snake bite lancet.

1 (30gms.) bottle of potassium permanganate crystals.
1 pair scissors.

1 copy of the first aid leaflet issued by the Director General Factory
Advice Service and Labour Institutes / Government of India.

A bottle containing 100 tablets (each of Sgms.) of aspirin.
Ointment for burns.

A bottle of suitable surgical antiseptic solution.
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iii)

Vi)

vii)

viii)

Adequate arrangements shall be made for immediate recoupment of the
equipment when necessary.

Nothing except the prescribed contents shall be kept in the First-aid
box.

The first-aid box shall be kept in charge of a responsible person who
shall always be readily available during the working hours of the work
place.

A person in charge of the first-aid box shall be a person trained in First-
aid treatment, in the work places where the number of contract labour
employed is 150 or more.

In work places where the number of contract labour employed is 500
or more and hospital facilities are not available within easy distance
from the works. First-aid posts shall be established and run by a
trained compounder. The compounder shall be on duty and shall be
available at all hour when the workers are at work.

Where work places are situated in places which are not towns or cities,
a suitable motor transport shall be kept readily available to carry
injured person or person suddenly taken ill to the nearest hospital.

DRINKING WATER

i)

iii)

In every work place, there shall be provided and maintained at suitable
places, easily accessible to labour, a sufficient supply of palatable
drinking water fit for drinking.

Where drinking water is obtained from an Intermittent public water
supply, each work place shall be provided with storage where such
drinking water shall be stored.

Every water supply or storage shall be at a distance of not less than 50
feet from any latrine drain or other source of pollution. Where water
has to be drawn from an existing well which is within such proximity
of latrine, drain or any other source of pollution, the well shall be
properly chlorinated before water is drawn form it for drinking. All such
wells shall be entirely closed in and be provided with a trap door which
shall be dust and waterproof.

a reliable pump shall be fitted to each covered well, the trap door shall
be kept locked and opened only for cleaning or inspection which shall
be done at least once a month.

WASHING FACILITIES (Optional for maintenance Work, UNDER
DISCRETION OF INSTITUTE)

i)

In every work place adequate and suitable facilities for washing shall
be provided and maintained for the use of contract labour employed
therein.

Separate and adequate cleaning facilities shall be provided for the use
of male and female workers.
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iii)

Such facilities shall be conveniently accessible and shall be kept in
clean and hygienic condition.

LATRINES AND URINALS (OPTIONAL FOR MAINTENANCE WORK, UNDER
DISCRETION OF INSTITUTE)

i)

Vi)

vii)

viii)

Latrines shall be provided in every work places on the following scale
namely:-

a) Where female are employed there shall be at least one latrine for
every 25 females.

b) Where males are employed, there shall be at least one latrine for
every 25 males.

Provided that where the number of males or females exceeds
100, it shall be sufficient if there is one latrine for 25 males or
females as the case may be up to the first 100,and one for every
50 thereafter.

Every latrine shall be under cover and so partitioned off as to secure
privacy, and shall have a proper door and fastenings.

Construction of latrines: The inside walls shall be constructed of
masonry or some suitable heat-resisting nonabsorbent materials and
shall be cement washed inside and outsides at least once a year.
Latrines shall not be of a standard lower than borehole system.

a) Where workers of both sexes are employed, there shall be
displayed outside each block of latrine and urinal, a notice in the
language understood by the majority of the workers “For Men
Only” or “For Women Only” as the cases may be .

b) The notice shall also bear the figure of a man or of a woman, as
the case may be.

The shall be at least one urinal for male workers up to 50 and one for
female workers up to fifty employed at a time, provide that where the
number of male or female workmen, as the case may be exceeds 500,
it shall be sufficient if there is one urinal for every 50 males or females
up to the first 500 and one for every 100 or part thereafter.

a) The latrines and urinals shall be adequately lighted and shall
be maintained in a clean and sanitary condition at all times.

b) Latrines and urinals other than those connected with a flush
sewage system shall comply with the requirements of the Public
Health Authorities.

Water shall be provided by means of tap or otherwise so as to be
conveniently accessible in or near the latrines and urinals.

Disposal of excreta :- Unless otherwise arranged for by the local
sanitary authority, arrangements for proper disposal of excreta by
incineration at the work place shall be made by means of a suitable
incinerator. Alternately excreta may be disposed of by putting a layer
of night soil at the bottom of a pucca tank prepared for the purpose and
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covering it with a 15 cm. layer of waste or refuse and then covering it
with a layer of earth for a fortnight (when it will turn to manures).

ix) The contractor shall at his own expense, carry out all instructions
issued to him by the Employer to effect proper disposal of night soil and
other conservancy work in respect of the contractor’s workmen or
employees on the site. The contractor shall be responsible for payment
of any charges which may be levied by Municipal or Cantonment
Authority for execution of such on his behalf.

PROVISION OF SHELTER DURING REST (OPTIONAL FOR MAINTENANCE
WORK, UNDER DISCRETION OF INSTITUTE)

At every place there shall be provided, free of cost, four suitable sheds, two for
meals and the other two for rest separately for the use of men and women
labour. The height of each shelter shall not be less than 3metres (10 ft.) from
the floor level to the lowest part of the roof. These shall be kept clean and the
space provided shall be on the basis of 0.6sq.m.(6sft) per head.

CRECHES (OPTIONAL FOR MAINTENANCE WORKUNDER DISCRETION
OF INSTITUTE)

i) At every work place, at which 20 or more women worker are ordinarily
employed, there shall be provided two rooms of reasonable dimensions
for the use of their children under the age of six years. One room shall
be used as a play room for the children and the other as their bedroom.

ii) The rooms shall be provided with suitable and sufficient openings for
light and ventilation. There shall be adequate provision of sweepers to
keep the places clean.

iii) The contractor shall supply adequate number of toys and games in the
play room and sufficient number of cots and beddings in the bedroom.

iv) The contractor shall provide one ayaa to look after the children in the
créche when the number of women workers does not exceed 50 and two
when the number of women workers exceed 50.

\Y| The use of the rooms earmarked as creéches shall be restricted to
children, their attendants and mothers of the children.

CANTEENS (OPTIONAL FOR MAINTENANCE WORK, UNDER DISCRETION
OF INSTITUTE)

i) In every work place where the work regarding the employment of
contract labour is likely to continue for six months and where in
contract labour numbering one hundred or more are ordinarily
employed, an adequate canteen shall be provided by the contractor for
the use of such contract labour.

i) The canteen shall be maintained by the contractor in an efficient
manner.
iii) The canteen shall consist of at least a dining hall, kitchen, storeroom,

pantry and washing places separately for workers and utensils.

iv) The canteen shall be sufficiently lighted at all times when any person
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Vi)

vii)

viii)

xi)

xii)

xiii)

Xiv)

Xv)

has access to it.

The floor shall be made of smooth and impervious materials and inside
walls shall be lime washed or color washed at least once in each year.

Provided that the inside walls of the kitchen shall be lime-washed every
four months.

The premises of the canteen shall be maintained in a clean and sanitary
condition.

Waste water shall be carried away in suitable covered drains and shall
not be allowed to accumulate so as to cause a nuisance.

Suitable arrangements shall be made for the collection and disposal of
garbage.

The dining hall shall accommodate at a time 30 percent of the contract
labour working at a time.

The floor area of the dining hall, excluding the area occupied by the
service counter and any furniture except tables and chairs shall not be
less than one square meter (10sft) per diner to be accommodated as
prescribed in sub-Rule 9.

a) A portion of the dining hall and service counter shall be partitioned
off and reserved for women workers in proportion to their number.

b) Washing places for women shall be separate and screened to
secure privacy.

Sufficient tables stools, chair or benches shall be available for the
number of diners to be accommodated as prescribed in sub-Rule 9.

a) 1. There shall be provided and maintained sufficient
utensils crockery, furniture and any other equipments
necessary for the efficient running of the canteen.

2. The furniture utensils and other equipment shall be
maintained in a clean and hygienic condition.

b) 1. Suitable clean clothes for the employees serving in the
canteen shall be provided and maintained.

2. A service counter, if provided shall have top of smooth and
impervious material.

3. Suitable facilities including an adequate supply of hot
water shall be provided for the cleaning of utensils and
equipments.

The food stuffs and other items to be served in the canteen shall be in
conformity with the normal habits of the contract labour.

The charges for food stuffs, beverages and any other items served in
the canteen shall be based on ‘No profit, No loss’ and shall be
conspicuously displayed in the canteen
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XVii)

10.

1.

2.

xvi) In arriving at the price of foodstuffs, and other article served in the
canteen, the following items shall not be taken into consideration as
expenditure namely :-

a) The rent of land building.

b) The depreciation and maintenance charges for the building and
equipments provided for the canteen.

c) The cost of purchase, repairs and replacement of equipments
including furniture, crockery, cutlery and utensils.

d) The water charges and other charges incurred for lighting and
ventilation.
e) The interest and amounts spent on the provision and

maintenance of equipment provided for the canteen.

The accounts pertaining to the canteen shall be audited once every 12 months
by registered accountants and auditors.

ANTI-MALARIAL/ ANTI COVID-19 PRECAUTIONS

The contractor shall at his own expense, conform to all anti-malarial/anti-
Covid-19 instructions given to him by the Employer including the filling up of
any borrow pits which may have been dug by him.

The above rules shall be incorporated in the contract and in notice inviting
tenders and shall from an integral part of the contracts.

SOP containing latest Covid-19 protocol issued by Gol/ GoWB/NITD.
AMENDMENTS

Government may, from time to time, add to or amend these rules and issue

directions-it may consider necessary for the purpose of removing any difficulty
which may arise in the administration thereof.

CONTRACTOR’S LABOUR REGULATIONS

SHORT TITLE

These regulations may be called Contractors Labour Regulations.

DEFINITIONS

i) Workman means any person employed by contractor directly or
indirectly through a subcontractor to do any skilled, semiskilled or
unskilled manual, supervisory, technical or clerical work for hire or
reward, whether the terms of employment are expressed or implied but
does not include any person :-

a) Who is employed mainly in a managerial or administrative
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iii)

iii)

capacity : or

b) Who, being employed in a supervisory capacity draws wages
exceeding five hundred rupees per mensem or exercises either
by the nature of the duties attached to the office or by reason of
powers vested in him, functions mainly of managerial nature :
or

c) Who is an out worker, that is to say, person to whom any article
or materials are given out by or on behalf of the principal
employers to be made up cleaned, washed, altered, ornamental
finished, repaired adopted or otherwise processed for sale for the
purpose of the trade or business of the principal employers and
the process is to be carried out either in the home of the out
worker or in some other premises under the control and
management of the principal employer.

No person below the age of 14 years shall be employed to act as
a workman.

Fair Wages means wages whether for time or piece work fixed and
notified under the provisions of the Minimum Wages Act. from time to
time .

Contractors shall include every person who undertakes to produce a
given result other than a mere supply of goods or articles of
manufacture through contract labour for any work and includes a
subcontractor.

Wages shall have the same meaning as defined in the Payment of Wages
Act.

Normally working hours of an adult employee should not exceed 9
hours a day. The working day shall be so arranged that inclusive of
interval for rest, if any, it shall not spread over more than 12 hours on
any day.

When an adult worker is made to work for more than 9 hours on any
day or for more than 48 hours in any week, he shall be paid over time
for the extra hours put in by him at double the ordinary rate of wages.

a) Every worker shall be given a weekly holiday normally on a
Sunday, In accordance with the provisions of the Minimum
Wages (Central) Rules 1960 as amended from time to time
irrespective of whether such worker is government by the
Minimum Wages Act or not.

b) Where the minimum wages prescribed by the Government under
the Minimum Wages Act are not inclusive of the wages for the
weekly day of rest, the worker shall be entitled to rest day wages
at the rate applicable to the next preceding day, provided he has
worked under the same contractor for a continuous period of not
less than 6 days.

) Where a contractor is permitted by the Employer to allow a
worker to work on a normal weekly holiday, he shall grant a
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substituted holiday to him for the whole day on one of the five
days immediately before or after the normal weekly holiday and
pay wages to such worker for the work performed on the normal
weekly holiday at overtime rate.

DISPLAY OF NOTICE REGARDING WAGES ETC.

The contractor shall before he commences his work on contract, display and
correctly maintain and continue to display and correctly maintain in a clear
and legible condition in conspicuous places on the work, notices in English
and in the local Indian languages spoken by the majority of the workers giving
the minimum rates of wages fixed under Minimum Wages Act, the actual
wages being paid, the hours of work for which such wage are earned, wages
periods, dates of payments of wages and other relevant information.

PAYMENT OF WAGES

Vi)

vii)

viii)

Xi)

The contractor shall fix wage periods in respect of which wages shall be
payable.

No wage period shall exceed one month.

The wages of every person employed as contract labour in an
establishment or by a contractor where less than one thousand such
persons are employed shall be paid before the expiry of seventh day and
in other cases before the expiry of tenth day after the last day of the
wage period in respect of which the wages are payable.

Where the employment of any worker is terminated by or on behalf of
the contractor the wages earned by him shall be paid before the expiry
of the second working day from the date on which his employment is
terminated.

All payment of wages shall be made on a working day at the work
premises and during the working time and on a date notified in advance
and in case the work is completed before the expiry of the wage period,
final payment shall be made within 48 hours of the last working day.

Wages due to every worker shall be paid to him direct or to other person
authorized by him in this behalf.

All wages shall be paid in current coin or currency or in both.

Wages shall be paid without any deductions of any kind except those
specified by the Central Government by general or special order in this
behalf or permissible under the Payment of Wages Act.1956.

A notice showing the wages period and the place and time of
disbursement of wages shall be displayed at the place of work and a
copy sent by the contractor to the Employer under acknowledgment.

It shall be the duty of the contractor to ensure the disbursement of
wages in the presence of the Engineer or any other authorized
representative of the Employer who will be required to be present at the
place and time of disbursement of wages by the contractor to workmen.

The contractor shall obtain from the junior Engineer or any other
authorized representative of the Employer as the case may be, a
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certificate under his signature at the end of the entries in the “Register
of Wages” or the “Wages —cum-Muster Roll” as the case may be in the
following form :-

6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES

(i)

(i)

(iif)

(iv)

v)

(vi)

The wages of a worker shall be paid to him without any deduction of
any kind except the following :-

(@) Fines

(b) Deductions for absence from duty i.e. from the place or the
places where by the terms of his employment he is required to
work. The amount of deduction shall be in proportion to the
period for which he was absent.

(c) Deduction for damage to or loss of goods expressly to the
employed person for custody, or for loss of money or any other
deduction which he is required to account, where such damage
or loss is directly attributable to his neglect or default.

(d) Deduction for recovery of advances or for adjustment of
overpayment of wages, advances granted shall be entered in a
register.

(e) Any other deduction which the Central Government may from

time to time allow.

No fines should be imposed on any worker save in respect of such acts
and omissions on his part as have been approved of by the Chief Labour
Commissioner.

Note :- An approved list of Acts and Omissions for which fines can be
imposed is enclosed at Appendix-1

No fine shall be imposed on a worker and no deduction for damage or
loss shall be made from his wages until the worker has been given an
opportunity of showing cause against such fines or deductions.

The total amount of fine which may be imposed in any one wage period
on a worker shall not exceed an amount equal to three paise in a rupee
of the total wages, payable to him in respect of that wage period.

No fine imposed on any worker shall be recovered front him by
instalment, or after the expiry of sixty days from the date on which it
was imposed.

Every fine shall be deemed to have been imposed on the day of the act
or omission in respect of which it was imposed.

7. LABOUR RECORDS

(i)

The contractor shall maintain a Register of persons employed on
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(i)

(i)

(iv)

v)

Vi)

vii)

contract in Form XIII of the CL (R&A) Central Rules 1971.

The contractor shall maintain a Master Roll register in respect of all
workmen employed by him on the work under Contract in Form XVI of
the CL (R&A) Rules 1971.

The contractor shall maintain a Wage Register in respect of all
workmen employed by him on the work under contract in Form XVII of
the CL (R&A) Rules 1971.

Register of accident — The contractor shall maintain a register of
accidents in such form as may be convenient at the work place but the
same shall include the following particulars:

a) Full particulars of the labourers who met with accident.

b) Rate of Wages.

c) Sex.

d) Age.

e) Nature of accident and cause of accident.
) Time and date of accident.

g) Date and time when admitted in Hospital.

h) Date of discharge from the Hospital.
i) Period of treatment and result of treatment.

) Percentage of loss of earning capacity and disability as assessed
by Medical Officer.

k) Claim required to be paid under Workmen’s Compensation Act.

1) Date of payment of compensation.

m) Amount paid with details of the person to whom the same was
paid.

n) Authority by whom the compensation was assessed.

0) Remarks.

The contractor shall maintain a Register Of Fines in the Form XII of
the CL (R&A) Rules 1971.

The contractor shall display in a good condition and in a conspicuous
place of work the approved list of acts and omissions for which fines
can be imposed.

The contractor shall maintain a Register of deductions for damage or
loss in Form XX of the CL (R&A) Rules 1971.

The contractor shall maintain a Register Of Advances in Form XXIII
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10.

11.

12.

13.

of the CL (R&A) Rules 1971.

viii)  The contractor shall maintain a Register Of Overtime in Form XXIII
of the CL (R&A) Rules 1971.

ATTENDANCE CARD-CUM-WAGE SLIP

i) The contractor shall issue an Attendance card-cum-wage slip to each
workman employed by him.

i) The card shall be valid for each wage period.

ii) The contractor shall mark the attendance of each workman on the card
twice each day, once at the commencement of the day and again after
the rest interval, before he actually starts work.

iv) The card shall remain in possession of the worker during the wage
period under reference.

\Y| The contractor shall complete the wage slip portion on the reverse of
the card at least a day prior to the disbursement of wages in respect of
the wage period under reference.

vi) The contractor shall obtain the signature or thumb impression of the
worker on the wage slip at the time of disbursement of wages and retain
the card with himself.

EMPLOYMENT CARD

The contractor shall issue an Employment Card in Form XIV of the CL (R&A)
Central Rules 1971 to each worker within three days of the employment of the
worker.

SERVICE CERTIFICATE

On termination of employment for any whatsoever the contractor shall issue
to the workman whose services have been terminated a Service certificate in
Form XV of the CL (R&A) Central Rules 1971.

PRESERVATION OF LABOUR RECORDS

All record required to be maintained under Regulations Nos. 6&7 shall be
preserved in original for a period of three years from the date of last entries
made in them and shall be made available for inspection by the Employer or
Labour Officer.

POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY

The Labour Officer or any person authorized by Central Government on their
behalf shall have power to make enquires with a view to ascertaining and
enforcing due and proper observance of Fair Wage Clauses and the Provisions
of these Regulations. He shall investigate into any complaint regarding the
default made by the contractor or subcontractor in regard to such provision.

REPORT OF LABOUR OFFICER

The Labour Officer or other persons authorized as aforesaid shall submit a
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14.

15.

16.

report of result of his investigation or enquiry to the Employer indicating the
extent, if any, to which the default has been committed with a note that
necessary deductions from the contractor’s bill be made and the wages and
other dues be paid to the labourers concerned. In case and appeal is made by
the contractor under Clause 13 of these regulations, actual payment to
labourers will be made by the Engineer after the Employer has given his
decision on such appeal.

i) The Engineer shall arranges payments to the labour concerned within
45 days from the receipt of the report form the Labour Officer or the
Employer as the case may be.

APPEAL AGAINST THE DECISION OF LABOUR OFFICER

Any person aggrieved by the decision and recommendations of the Labour
Officer or other person so authorized may appeal against such decision to the
Employer within 30 days from the date of decision, forwarding simultaneously
a copy of his appeal to the Engineer concerned but subject to such appeal, the
decision of the officer shall be final and binding upon the contractor.

PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER

i) A workman shall be entitled to be represented in any investigation or
enquiry under these regulations by :-

a) An officer of a registered take union of which he is a member.

b) An officer of federation of trade unions to which the trade
union referred to in clause (a) is affiliated.

) Where the employer is not a member of any registered trade
union, by an officer of a registered trade union, connected with
the industry in which the worker in employed or by any other
workman employed in the industry in which the worker is
employed.

ii) An employer shall be entitled to be represented in any investigation or
enquiry under these regulations by :-

a) An officer of an association of employers of which he is a
member.
b) An officer of a federation of associations of employers to which

association referred to in clause (a) is affiliated.

C) Where the employers is not a member of any association of
employers by an officer of association of employer connected
with the industry in which the employer is engaged or by any
other employer, engaged in the industry in which the employer
is engaged.

iii) No party shall be entitled to be represented by a legal practitioner in
any investigation or enquiry under theses regulations.

INSPECTION OF BOOKS AND SLIPS

The contractor shall allow inspection of all the prescribed labour records to
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17.

18.

©

any of his workers or to his agent at a convenient time and place after due
notices is received or to the Labour Officer or any other person, authorized
by the Central Government on his behalf.

SUBMISSIONS OF RETURNS

The contractor shall submit periodical returns as may be specified from time
to time.

AMENDMENTS

The Central Government may from time to time add to or amend the
regulations and on any question as to the application / Interpretation or
effect of those regulations the decision of the Employer shall be final.
(Note: Necessary Formats in which records are to be maintained and

returns to be submitted shall be provided by the Employer.)

PREAMBLE TO BILL OF QUANTITIES

. The work comprised in the contract generally consists of all Civil, Structural

and Sanitary Works etc. complete in all respects as shown in the drawings
and as indicated in the Bill of quantities.

. The bidder shall carefully go through the clauses in the notice invitation to

tender, Articles of Agreement, General Conditions of Contract, Technical
specification, Bill of Quantities etc. and shall include in his rates any sum
that may be considered necessary to cover the various contained therein.

. The quotation submitted by the bidder should be based on the probable

quantities of the several items of work which are furnished for the bidder’s
convenience in the Bill of Quantities. It must be clearly understood that the
Contract is not a lump sum contract and the employer does not in any way
assure the bidder or guarantee that the probable quantities are correct or that
the work should correspond thereto.

. The item of work and the unit prices stated in the bill of quantities shall be

inclusive of everything necessary to complete the said item of work within the
contemplation of the contract and beyond the unit price no extra payment will
be allowed for any incidental or contingent work, labour, materials, tools &
plant, etc.

. No change in unit rate will be admissible for any variation in quantities.

. Bidder shall note that :-

a) All materials and labour required shall have to be provided by the
contractor and the cost for which will be deemed to have catered for in
the rates quoted.

b) Water for construction purpose and drinking shall have to be arranged
by him.

c) Electricity shall have to be arranged by him.
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(iif)
(iv)
(v)
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(vii)
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7.0

8.0

9.0

10.0

11.0

d) The rate quoted by him in bill of quantities shall also include all cost
especially those mentioned below :

Transport of constructional plant, personnel, etc., to the site at the start of

and their withdrawal on completion of work.

Storage of material at site hoisting and lowering to all levels and depths.
Supplying, transporting to site, unloading, protecting and installation of
materials in accordance with the specification.
Accommodation of the contractor’s staff & labourers.
Insurance of materials at site as stipulated in the Conditions.
Protection of all materials & equipment.

All contingency expenses that will have to be made to ensure that work do not
get stopped due to extraneous reasons.

Preparation of drawings schedules/reports, fabrication drawings and reports
that may be sought for by the Employer/Architect.

Rates of different items will be applicable for work at all heights and depths.
No separate payment will be made for scaffolding, staging etc. for any item of
work and shall be deemed to have been catered for by Contractor.

All cost towards repairs, rectification and maintenance till handling over shall
be included in the rates.

SPECIAL NOTES

Reinforcement Steel exhibiting Superior, Corrosion Resistant Properties
(Mentioned in Drawings, Specifications etc.)

The terminology Corrosion Resistant Properties wherever appearing in the
drawings and specification imply reinforcement steel possessing corrosion
resistant characteristics better that normal Cold Twisted Bars and should have
been manufactured using thermo-mechanical treatment techniques.

For larger diameter, Contractor has to take steps as far as practicable to ensure
that the reinforcement steel before concreting, is free of rust and other
deleterious materials.

For a particular item of work, wherever the BOQ is in variance with or
contradictory to whatever is stated in the Technical specifications will generally
be given precedence. However, the Tenderer is to bring to the notice of
Employer such instances, before he submits his offer to enable the Employer
to supply to the Tenderer necessary clarifications.

Rates shall be quoted in both figures and in words in clear and legible writing.
No overwriting is allowed. All scoring and cancellation should be countersigned
by the Contractor.

The value of the contract may vary to the extent of -20%to +10% and bidder’s
quoted price against various individual items of work shall remain firm as long
as the total price of contract is within the said limit. Quantity of items may vary
as per the need of maintenance work and the discretion of Engineer —in-
Charge. The Contractor is liable to execute such work till the bill amount is
within the contract value (+10%).

Alternative items mentioned in the BOQ as 'Rate Only’, may replace original
items during tender evaluation. Tenderer should quote his rates accordingly for
all Rate Only’ Items. The decision of the Employer in this regard is final.
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12.0 Rates quoted or any work shall generally be applicable for work at any heights

and or technical specifications. The Contractor has also to take into
cognizance/consideration all costs that will have to be incurred for
constructing rigid platforms, scaffolding, hoisting/lowering mechanisms etc.

NATIONAL INSTITUTE OF TECHNOLOGY
DURGAPUR

SPECIAL TERMS & CONDITIONS

The person / persons, whose tender(s) may be accepted shall permit the NIT at
the time of making any payment to him for work done under the contract to
deduct such sum as along with the sum already deposited as Earnest Money
will amount @ 5% of the ordered value as Performance Security Deposit.

The defect liability period for the Work is 1 (one) year from the date of
completion. For roof treatment it shall be 4 years from the date of completion
of such treatment/its bill released date.

By-monthly running bill may be submitted by the contractor along with the
detailed progress report and describing the reasons for delay, if any also the
revised activity schedule be submitted. Details of labour payment made, copy
of labour license / registration number etc., materials consumption statement
etc. are also to be submitted along with Each R.A. bills. All Taxes & duties as
stipulated by Govt. of India will be recovered from the bills.

Secured advance on non-perishable materials or any other advance may not be
paid to the contractor if the Engineer — in — charge desires so.

If the contractor fails to maintain the required progress to complete the work
and clear the site on or before the contract or the extended time of completion,
he shall without any other right or remedy available on of such breach, pay as
agreed compensation at the rates stipulated below or such smaller amount as
the engineer — in — charge may decide on the amount of tendered value of the
work for every completed day / week as applicable that the progress remains
below that specified time or that the work remains incomplete.

This will apply to items or group of items for which a separate period of
completion has been specified.

Completion period not exceeding 90 days then the stipulated period: Clause
8.2: General Condition.

Completion period exceeding 90 days : @ 0.1% per day provided always that
the total amount of compensation for delay to be paid under this condition shall
not exceed 10% of the tendered value of the work or the tendered value of the
item or group of items of work for which separate period of completion is
originally given.

The amount of compensation may be adjusted or set off against any sum
payable to the contractor. However, the Engineer-in-charge exercises full
powers to decide the quantum of compensation recoverable from the
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contractors.

Testing of materials to be made from the laboratory of C.E. Department of N.I.T,
Durgapur, when the Engineer-in-Charge or any of his representatives desires
so and the cost for the testing will be borne by the contractor.

Cube test results (tested at any national test house of repute) for all concrete
works are to be furnished to N.I.T. by the contractor for every 2 cum of concrete.

The contractor will also abide by all the rules and regulations regarding labour
law and also be fully responsible for all actions by him.

In the case of any class of work for which there is no such specification, such
work shall be carried out in all respects in accordance with the instructions
and requirements of the Engineer-in-charge.

In any item description, the material(s) mentioned, may be changed or altered
with equivalent material as desired by the Engineer-in-charge.

Cement is to be procured by the Contractor after the approval of the Engineer-
in-charge. Testing is to be carried out at Civil Engineering Departmental Lab.
at N.I.T, Durgapur. Testing charges to be borne by the Contractor.

The work shall be carried out as per National Code, CPWD, PWD (WB), PHE
(WB) Specifications as applicable.

It shall be imperative on each bidder to acquaint and be apprised of all local
conditions and factors prevailing in the campus in general which may have any
effect execution of work covered under the scope of the work as per bid
document. In their own interest, the bidders are requested to familiarize
themselves with the provisions of Income Tax Act, other related acts & laws
governing the contract, with their up to date amendments and also adhere to
court directives and other State & Central Government acts on labour etc. N.I.T,
Durgapur, shall not entertain any request for clarification from the bidders in
this regard .

Institute has the right to reject the Tender for not satisfying the technical bid
and other reasons as deemed fit.

ONLY NEW SHUTTERING materials will be permitted to use for the first time.
NO Escalation in rates on any materials/items is permissible on any ground.

For the works to be executed in the Girls’ Hall of residence, utmost care must
be taken by the contractor to avoid any untoward incidents.

Tender for maintenance work is based on the tentative items and quantities of
work. All the items of work may or may not be executed and correspondingly
the total fund amount is also liable to increase or decrease during the progress
of work.

The agency shall have a sufficient stock of all the regular as well as emergency
materials, tools and tackles in their site store office for undertaking any urgent
work at any odd hour. The stock and the quality of the materials may be
inspected as and when deemed fit by the E.I.C.

The supervisors and electricians to be deployed by the agency for execution of
the works should possess valid and appropriate license.

One Graduate/Diploma engineer for both civil and electrical works should be
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deployed regularly to coordinate with the Maintenance Department of the
Institute in connection with the assigned works. He has to collect the
complaints/reports and submit the day’s program of work and with the details
of the previous day’s works on regular basis.

21.0 If any item is not there in the B.O.Q. the same may be incorporated from CPWD
SOR. If the item is not there in the CPWD SOR the same can be incorporated
from PWD (WB)/PHE (WB) S.O.R.

22.0 It is a two bids contract 1) Technical Bid (TB) and 2) Price Bid (PB). The Technical
Bid must be satisfied before opening the Price Bid of any eligible bidder.

EVALUATION SYSTEM:

Both the bids of eligible bidders Technical Bid (TB) & Price Bid (PB) will be
evaluated independently to select the successful bidder.

22 (a) VOID

22 (b). VOID

22 (c). The Technical Bid (TB) shall contain the followings:

i) EARNEST MONEY = Rs. 1 lakh (one lakh only) either in DD on any
Nationalized Bank or Banker’s Cheque of any Nationalized Bank. For small
scale industries with certificate from NSIC/MSME the deposition of Earnest
Money is exempted (subject to the submission of valid NSIC/MSME
certificate). But there is No preference / exemption on Bid value and TOTAL
Security Deposit (Cl. 3: General Condition). EMD will be retained till the
finalization of successful bidder.

ii) (a) Three (3) similar works, each of value not less than 40% of the estimated
cost put to tender*, or

(b) Two (2) similar works, each of value not less than 60% of the estimated
cost*,or

(iii) One (1) similar work of value not less than 80% of the estimated cost, *
all above amounts rounded off to a convenient full figure of nearest Rs. 10, in the
last 7 Financial years (2014-15 to 2020-21).

*WORK ORDER AND COMPLETION CERTIFICATE WITH CLIENT’S
COMMENT/REMARKS ARE TO BE SUBMITTED

If any bidder applies for both works i.e. Civil and Electrical he/she should
submit separate Credentials for each of the work.

A bidder can bid for multiple Civil Works provided that his each Bid is
‘Technically in Order’ for multiple Civil Works for having sufficient and
adequate credential(s) covering multiple tenders for qualification.

iii) Bank Solvency certificate = 30% of the Estimated Value not older than one
year. If a bidder applies for both Civil and Electrical or multiple Civil Works
separate solvency for them to be submitted.

iv) All valid licenses namely Trade License, ESIC, EPF, GST etc. whichever is
applicable.

v) For electrical works Electrical License if applicable.
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vi) Latest IT returns, Voter [.D., Aadhar Card, Valid NSIC/MSME Certificate.

vii) The Cost of the Tender Document is Rs. 500/- (Rupees Five Hundred only)
to be submitted in Technical Bid as DD. NSIC/MSME firms are exempted from
depositing this price.

22 (d) VOID
22 (e) VOID

22(f) The Financial Bid (FB)

The Financial Bid will be opened if the Technical Bid is satisfied as stated in
clause 22(c). The Lowest Bidder (L1) will be adjudged as the successful bidder if
found that quoted rates are justified through their Rate Analysis.

22 (g) VOID
22 (h) VOID

22 (f) If more than one bidder become 'L1' than the work will be distributed to those
successful bidders.

22 (g) The BOQ is the integral part of the tender document

22 (h) The rates of item are to be put in the Price Bid BOQ from the cover 2 (Financial
Bid) as given in numerical value only. The rates are be considered firm and no
escalation will be considered during the tenure of the work.

22(i) If the sum total during checking appears erroneous than the corrected value
shall be considered for evaluation.

22 (j) All pages of the Tender Document (i.e., GENERAL TENDER
DOCUMENTCONTAINING GENERAL CONDITIONS OF CONTRACT, LABOUR LAWS,
SAFETY CODES, OTHER REQUISITES, and SPECIAL TERMS AND CONDITIONS as
well as BOQ) are to be signed with date and stamp of the company.

23

a) The conventional Measurement Books shall be replaced by a bound volume
of computerized measurements to be furnished by the contractor, duly
machine numbered for the pages, and with an MB number given by the
Office. The pages of these Measurement Books shall be of A-4 size. The
contractor shall submit his running and final bills in a computerized form
in the same format as the existing conventional bills, with all the pages
machine numbered, and hard bound, and with all the entries made as per
the existing procedure. The contractor shall submit as many copies of the
computerized bills as may be required for the purpose of reference and
record in the various offices of the department. The bill shall be carried
forward from the previous running account bill as per the existing
procedure. These computerized bills shall be processed for payment, as per
the existing procedure.

b) The quantities mentioned in the B.O.Q. areas close as possible to the reality.
However, as the maintenance work is unforeseen in nature its quantities may
change as per requirement. Further due to the same reason some items may
not be executed. Due to requirement of work extra items work may be required
for execution which will be directly paid as per CPWD /PWD /PHE rates with the
amendments thereto issued up to the date of receipt of the bid.

Page 69 of 103




24

25.

c) Typographical errors, if any, regarding description of items will be corrected
as per C.P.W.D./P.W.D./P.H.E. schedules even after the contract is finalized.

The agency has to maintain a site office in the Institute campus with proper and
adequate manning and mobile phone facilities round the clock every day during
the tenure of the contract, So that they can be called upon to undertake any
work at any time.

The agency shall have a sufficient stock of all the regular as well as emergency
materials, tools and tackles in their site store office for undertaking any urgent
work at any odd hour. The stock and the quality of the materials may be
inspected as and when deemed fit by the E.I.C.

All the old materials collected from the respective work sites must be deposited
to the specified site as their own cost on regular basis.

. The respective sites where the works will be executed will be cleaned and made

ready as per original condition. The garbage generated during working should
not be dumped in the surrounding areas. Special care to be taken so as not to
cause any blockage of water supply and sewer lines etc. Noncompliance will
lead to imposition of stringent financial penalty.

. After completion of work, all works are to be certified from the respective

persons from whom complaints /requisitions have come and are to be submitted
along with the bills failing which bills will not be processed for payment.

There are mainly three areas of work in the Institute campus namely (i) hostels,
(ii) staff quarters, (iii) instructional buildings/administrative buildings/Guest
house. The agency should deploy one sufficiently experienced engineer each for
these three areas of work as authorized representatives to coordinate with the
Maintenance Department of the Institute in connection  with the assigned
works They have to submit the day’s program of work and with the details of
the previous days works on regular basis.

. Bidders are advised to make clear any clarification on the tender documents

what-so-ever before submitting the bids. After the works is awarded by the
Institute to the successful Bidder(s) the decision of the Institute is final on any
points of ambiguity over the works.

PERFORMANCE SECURITY: The Performance security is 5% of the Bid Value

of the successful bidder. For the successful bidder EMD will automatically be
converted to a part of the performance security. The rest of the amount, the bidder
may deposit a separate DD or Banker’s Cheque in the name given below within 15
working days counted from Three days after issuance the LOI. Work order will
be issued after receiving the Performance Security. For those NSIC/MSME farms
full 5% is to be deposited as Performance Security.

25A The rest of the Security i.e. 10-5 = 5% will be deducted from each R/A bill.

26.

All DD etc. are to be drawn in favour of “NATIONAL INSTITUTE OF

TECHNOLOGY, DURGAPUR?”, payable at SBI, NIT Durgapur-713209

27. For any on line payment:
Division/ Name of Name of A/C Number IFSC Code MICR
Department A/C holder | the Bank CODE
NATIONAL NIT State 11520034072 | SBINO0O02108 | 713002204
INSTITUTE  OF | (Durgapur) | Bank  of
TECHNOLOGY society India
DURGAPUR
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CHECK LIST

In this tender, the bidder has to participate in e-tender online. Some documents are to be
submitted physically offline.

A) Tender must be submitted online in two parts,
(a) Technical bid (Cover-1) and (b) Price bid (Cover-2).

Bidders have to upload the following documents online:

1. All valid licenses namely Trade License, ESIC, EPF, GST etc. whichever is
applicable.

2.Bank Solvency certificate = 30% of the Estimated Value issued within last 12
months by the bank. If a bidder applies for both Civil and Electrical or Multiple Civil
Works, separate solvency for them are to be submitted.

3.If any bidder applies for both works i.e. Civil and Electrical or multiple Civil Works
he/she should submit separate Credentials for each of the work.

4. For electrical works Electrical License if applicable.
5. Category of Company as per NSIC/MSME

6. Latest IT returns for last 3 years, Voter 1.D., Aadhar Card, valid NSIC/MSME
certificates.

7. The online transaction details of Cost of the Tender Document is Rs. 500/-
(Rupees Five Hundred only) to be uploaded online in Technical Bid. NSIC/MSME
firms are exempted from depositing this price.

8. Signed Tender Document (i.e. General Condition, Special Terms and Conditions
etc.) having all pages signed and seal. A company declaration with sign and
company seal/stamp with date stating acceptance of all the terms and conditions
provided in Notice Inviting Tender and General Conditions of Contract is mandatory.

9. Work Order and Completion Certificate with Client’s Comments/Remarks.

10. EMD = Rs. 1 lakh on DD/Banker’s Cheque for each bid. For, valid NSIC/MSME
Certificate holder EMD is exempted.

11. Name and Address of Proprietor/Director/Partners
12. Scanned Copy of Registration of Firm/ Partnership Deed.

13. Phone Number and Mail id.

14. GST Return and acknowledgement of Up-To-Date filed return.

15. Bidder has to download and fill details in the technical sheet given in the cover
1 (Technical bid) section and upload the same filled data in the designated section.
If the information is not pertaining to the bidder, in the third column of the
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technical sheet, he should specify that as “Not Applicable”.

16. Bidders should download the price bid BOQ file to quote the prices for required
items from the cover 2 (Financial bid) section. The same filled BOQ is to be
uploaded in the designated section. Quotation shall be for all items in Numeric.

B. The bidder shall submit the following documents offline in Physical to Maintenance

Section, NIT Durgapur on or before the date & time of submission of bids specified in NIT, in

a sealed Envelope. The envelope shall bear (the tender name), the tender number and the words

“DO NOT OPEN BEFORE” (due date & time).

i) Original Demand Draft (DD) — drawn in favor of NIT Durgapur, payable at Durgapur,
issued by any scheduled bank towards the payment of total Bid Security/EMD as per NIT
through a single Demand Draft which to be deposited on or before of bid submission date.
NSIC registered MSME bidders who want to claim the EMD exemption need to submit the
attested copy of the latest and valid MSE certificate in place of the DD of the EMD.

ii)Earnest money as mentioned, is to be deposited along with tender, in the form of an A/C
payee demand draft in favor of “National Institute of Technology, Durgapur” payable at SBI,
NIT Durgapur branch Durgapur-713209. The scanned copy of the DD is also to be uploaded
in the Part “A” of the tender.
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SAMPLE AGREEMENT FORM

This agreement made the day of 20-- between
the National Institute of Technology, Durgapur (hereinafter called the employer) of
one part and (Name and address of
contractor) in the state of (District) (hereinafter called the contractor of
the other part. Whereas the employer is desirous that certain work should be
constructed viz. (Name of work), and

has accepted a tender by the contractor for the construction, completion and
maintenance of such works. Now this agreement witness as follows:

1) In this agreement words and expression shall have the same meaning as are
respectively assigned to them in the conditions of contract hereinafter referred to.

2) The following documents shall be deemed to form and be read, construed as part
of this agreement, viz.:-

a) The said tender

b) Invitation to tender

c) Instructions to tenderers

d) General conditions of contract

e) Special conditions of contract

f) Specifications

g) Tender schedule showing the approximate quantities, quoted rate and amount
against each item

h) Period of contract

i) Work Order (No.: ).

3) In consideration of the payments to be made by the Employer to the contractor
hereby covenants with the Employer to construct, complete and maintain the works
in conformity in all respects with the provisions of the contract.

4) The Employer hereby covenants to pay the contractor in consideration, of the
construction, completion and maintenance of the works the contract price at the
times and in the manner prescribe by the contract.

In witness of the parties hereto have caused their respective common seals to be
hereunto affixed (or to have set their respective hands and seals) the day and the
year first above written.

The common seal of REGISTRAR, National Institute of Technology, Durgapur-9 was
hereunto affixed in the presence of:

Signed, sealed and delivered by the said CONTRACTOR in the presence of:

Dated Signature of contractor Dated signature of the Employer
In the capacity of Designation
On behalf of
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ANNEXURE -1
LIST OF PREFERED MAKES FOR CIVIL WORK.

1. The Contractor shall obtain approval from the Engineer-In-Charge before placing order for any
specific material or engaging any of the specialized agencies.
2. Wherever applicable. The Engineer-In-Charge may approve any material equivalent to that specified
in the tender subject to proof being offered by the Contractor for equivalence to his satisfaction.
SI. No. Description of Material Make
1. REINFORCEMENT STEEL / TMT BARS TATA STEEL LTD., SAIL, RINL.
FE 500D OR MORE
2. CEMENT (PPC) ULTRATECH, ACC, AMBUJA, KONARK.
3. TILES KAJARIA/SOMANY/NITCO/JHONSON.
4. WHITE CEMENT JK WHITE, ACC, BIRLA.
5. TILE FIXER / ADHESIVE / EPOXY / GROUTS FOSROC, CICO, SIKA, PIDILITE.
6. WATER PROOFING COMPOUND FOSROQOC, SIKA, PIDILITE.
7. GYPSUM BOARD SAINT GOBAIN, LAFARGE, BORAL BOARD,
ARMSTRONG ANUTONE.
8. PAINT / PRIMER. 1st QUALITY PAINTS OF ASIAN, BERGER,
NEROLAC.
9. APEX ULTIMA (ASIAN), BERGER (10 YEAR)
ACRYLIC EXTERIOR PAINT. WEATHER COAT ALL GUARD, WEATHER
SHIELD MAX.
10. | CEMENT BASED WALL PUTTY JK/BIRLA/SARA
11. | SANITARY FITTINGS AND ACCESSORIES JAQUAR, PARRYWARE, HINDWARE, CERA.
12. | STAINLESS STEEL SINKS NILKANT, JAYNA, NIRALI.
13. BALL VALVES ZOLOTO, LEADER, CASTLE, KALPONA,
KIRLOSKAR.
14. | CLEAR FLOAT GLASS MODI FLOAT, SAINT GOBAIN, ASAHI INDIA.
15. MIRROR MODI GUARD, SAINT GOBIN, PARRYWARE
16. | WATER SUPPLY FIXTURES / FITTINGS LIKE | JAQUAR, HINDWARE (STANDARD QUALITY),
BIB COCKS, SHOWER PANELS. KOHLER & MARC (PREMIUM QUALITY)
17. | CPVCPIPES & FITTINGS. SUPREME, ASTRAL, ASHIRBAD.
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18. | UPVCPIPES & FITTINGS. SUPREME, PRINCE, FINOLEX ASHIRVAD.
19. | GIPIPES TATA, JINDAL (HISSAR), PRAKASH - SURYA.
BHUSHAN POWER & STEEL.
20. | GIFITTINGS. TATA/ JINDAL/ UNWR BRAND/ ZOLOTO-M.
21. | WATER SUPPLY VALVES ZOLOTO/KIRLOSKAR/IVC/KALPONA,
LEADER.
22. | CI DOUBLE FLANGED SLUICE VALVE KORI-OSKAR, IVC, SONDHI, KEJRIWAL.
23. | SPUN CAST IRON PIPES AND FITTINGS IS:| JAISWA NE-CO, BIC, HEEPOCO, SKF.
3989
24. | WOODEN FLUSH DOORS. CENTURY / GREENLAM/ EURO.
25. CENTURY PLY, NOVOPAN, KITPLY,
PRE-LAMINATED PARTICLE BOARD. ECOBOARD GREEN.
26. | HYDRAULIC DOOR CLOSER FLOOR SPRING. | GODREJ, DORMA, EVE-RITE, DORSET,
OZONE, GEZE.
27. | STAINLESS STEEL DOOR HANDLES, LOCKS / | DORSET, GODREJ, HARRISON, PLAZA, YALE,
LATCHES AND FITTINGS. DORMA, OZONE, GEZE
28. | ALUMINUM FITTINGS. NULITE/ EBCO/ HINDWARE
29. | ALUMINIUM SECTION. HINDALCO, JINDAL, INDAL.
30. | M.S. FITTINGS MOWIJEE/ EQUIVALENT.
31. | STEEL FIRE RATED DOOR SHUTTER. SUKRI, SHAKTI - MET, NAVAIR, ADHUNIK.
32. | PVC TANK SINTEX, POLYCON, PATTON.
33. | PVC DOORS. RAJSHREE, DUROPLAST, POLYLINE.
34. |STEEL WINDOW & STEEL DOOR FRAMES. MULTIWYN, ANKUR
35. | FASTENERS SKIPPTER, HR STEEL INDUSTRIES, ROYAL
BALAJI.
36. | WATER PROOFING CHOKEY, PIDILITE, SIKA, FOSROC, CHOKSEY
CRYSTALIME ADMIXTURE PERMA.
37. |APP WATER PROOFING MEMBRANE SIKA, FOSROC, PIDILITE, STP.
38. | PTMT BATH ACCESSORIES PRAYAG, EMCO, SUPREME.
39. | GALVANIZED PLAIN/CORRUGATED SHEET TATA, SAIL, BHUSHAN POOWER & STEEL.
40. | PRE-PAINTED GALVANIZED IRON SHEET PPG | TATA-BLUESCOPE, BHUSHAN POWER &
STEEL
41. | MS ERW PIPE TATA, BHUSHAN POWER & STEEL, JINDAL.
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ANNEXURE -1I

[Rates are to be quoted in the PRICE BID including all taxes]

ALL ITEMS ARE TO BE QUOTED. IF ANY IS MISSING, THEN SOR AS APPLICABLE WILL BE CONSIDERED
FOR BID EVALUATION.

Page & Item Description of Items
Sl. No. no Qty. Unit
CPWD -2021
Cpwd page | Brick work with common burnt clay F.P.S. (non
1(a) no-139, modular) bricks of class designation 7.5 in 4 cum
item no- foundation and plinth in: Cement mortar 1:6 (1
6.1.2 cement : 6 coarse sand)
Cpwd page Brick work vv_ith common burnt (;Iay E.P.S. (nqn
n0-139 modular) bricks of cla_ss designation 7.5 in
1(b) item no’- superstructure above plinth level up to floor V 5 Cum
6.4.2 level in all shapes and sizes in: Cement mortar
o 1:6 (1 cement : 6 coarse sand)
Cpwd page | Half brick masonry with common burnt clay
2(a) no-140, F.P.S. (non modular) bricks of class 8 Sqm
item no- designation 7.5 in foundations and plinth in :
6.12.2 cement mortar 1:4 (1 cement : 4 coarse sand)
Cpwd page Half brick masonry with common burnt clay
n0-140 F.P.S. (non modular) bricks of class
2(b) item nc;- designation 7.5 in superstructure above plinth 8 Sgm
6.13.2 level up to floor V level. Cement mortar 1:4 (1
— cement :4 coarse sand)
Earth work in excavation by mechanical means
(Hydraulic excavator) / manual means in
foundation trenches or drains (not exceeding
Cpwd page | 1.5 m in width or 10 sgm on plan), including
3 no-92, item | dressing of sides and ramming of bottoms, lift 4 Cum
no-2.8.1 upto 1.5 m, including getting out the excavated
soil and disposal of surplus excavated soil as
directed, within a lead of 50 m. 2.8.1 All kinds
of soil
Filling available excavated earth (excluding
Cpwd page rock)_ in trenches, plinth, s_ides of fOL_mdations
4 n0-95. iterm etc. in Iayers not exceedmg 20cm in depth, 5 cum
N0-2 2’5 consolidating each deposited layer by ramming
' and watering, lead up to 50 m and lift upto 1.5
m.
Sg\g%page 15 mm cement plaster on the rough side of
5(a) item no’- single or half brick wall of mix : 1:6 (1 cement: 80 Sgm
13.2.2 6 fine sand)
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Cpwd page
5(b) Ir:grﬁ?n% fzigen;r;ln%(;ment plaster of mix : 1:6 (1 cement: 6 80 Sqm
13.3.2
ﬁ:g_\g%page 1_5 mm cement' plaster on _the rough side of
6 item nc;- sm_gle or half brick wall of mix : 1:4 (1 cement: 70 Sgm
13.2.1 4 fine sand)
Cpwd page
7 Egn??ngo Neat cement punning.(1.5 mm) 30 Sgm
13.18
Providing and laying in position cement
Cpwd page concrete _of specified gra(_JIe excluding the cost
n0-107 of_ centering and shuttering - All work up to
8(a) item no’- plinth level : 1:2:4 (M15) (1 cement : 2 coarse 5 cum
413 sand (zone-lll) derived from natural sources : 4
o graded stone aggregate 20 mm nominal size
derived from natural sources)
Providing and laying cement concrete in
retaining walls, return walls, walls (any
thickness) including attached pilasters,
columns, piers, abutments, pillars, posts, struts,
Cpwd page | buttresses, string or lacing courses, parapets,
8 no-108, coping, bed blocks, anchor blocks, plain
(b) |. : o 4 cum
item no- window sills, fillets, sunken floor etc., up to floor
4.2.3 five level, excluding the cost of centering,
shuttering and finishing: 1:2:4 (M15) (1 Cement
: 2 coarse sand (zone-Ill) derived from natural
sources : 4 graded stone aggregate 20 mm
nominal size derived from natural sources)
Providing and laying in position cement
Cpwd page concrete _of specified gra(_je excluding the cost
n0-107 of centering and shuttering - All work up to
9(a) item no’_ plinth level : 1:1%2:3 (M20) (1 Cement: 1% 4 cum
412 coarse sand (zone-lll) derived from natural
- sources : 3 graded stone aggregate 20 mm
nominal size derived from natural sources)
Providing and laying cement concrete in
retaining walls, return walls, walls (any
thickness) including attached pilasters,
columns, piers, abutments, pillars, posts, struts,
Cpwd page butt_resses, string or lacing courses, parapets,
n0-108 coping, bed blocks, anchor blocks, plain
9(b) item no’- window sills, fillets, sunken floor etc., up to floor 5 cum
4929 five level, excluding the cost of centering,
- shuttering and finishing: 1:1%:3 (M20) (1
cement : 1% coarse sand (zone-lll) derived
from natural sources 3 graded stone
aggregate 20 mm nominal size derived from
natural sources).
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Cpwd page Stegl reimforcemen@ for R.C.C_. work inc_:luding
no-127 straightening, cutting, bending, placing in
10(a) item nc;- position and binding all complete upto plinth 30 K.G
5026 level. Thermo-Mechanically Treated bars of
o grade Fe-500D or more.
Cpwd page Stee_zl reinforcemen@ for R.C.C_. work inc_:ludin_g
no-127 straightening, cutting, bending, placing in
10(b) item nc;- position and binding all complete above plinth 65 K.G
5 22A 6 level. Thermo-Mechanically Treated bars of
’ ' grade Fe-500D or more
Sg_vi/ggpage Cente.ring and shuttering including strutting,
11 item nc;— propping etc. and removal of form work for : 10 Sgm
431 4.3.1 Foundations, footings, bases for columns
Cpwd page | Centering and shuttering including strutting,
no-123, propping etc. and removal of form for :
12(a) item no- Columns, piers, abutments, pillars, posts and 15 Sqm
5.9.6 struts
Cpwd page | Centering and shuttering including strutting,
120) | femno- | beams, pinih_ beams, girders, bressumers, | 0| Sam
595 cantilevers, slabs
Chequerred precast cement concrete tiles 22
Cpwd page mm thick in footpath & cogrtyqrd, jointed with
n0-238 neat cement slurry mlxe_d W|th pigment to match
13 item no’- the s_hade of tiles, including rub_blng and 8 Sgm
11.20.4 cleaning etc. complete, on 20 mm thick bed of
o cement mortar 1:4 (1 cement. 4 coarse
sand).Ordinary cement without any pigment
Cpwd page | Dismantling tile work in floors and roofs laid in
14 no-312, cement mortar including stacking material 20 Sqm
item no- within 50 metres lead. 15.23.1 For thickness of
15.23.1 tiles 10 mm to 25 mm
Providing and fixing 18 mm thick gang saw cut,
mirror polished, premoulded and prepolished,
machine cut for kitchen platforms, vanity
counters, window sills, facias and similar
Cpwd page locations of requireq size, approved_ shade,
n0-157 colour and texture laid over 20 mm thick base
15(a) item no’- cement mortar 1:4 (1 cement : 4 coarse sand), 10 Sgm
8221 joints treated with white cement, mixed with
e matching pigment, epoxy touch ups, including
rubbing, curing, moulding and polishing to
edges to give high gloss finish etc. complete at
all levels.Granite of any colour and shade
8.2.2.1 Area of slab upto 0.50 sgm
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15(b)

Cpwd page
no-157,
item no-
8.2.2.2

Providing and fixing 18 mm thick gang saw cut,
mirror polished, premoulded and prepolished,
machine cut for kitchen platforms, vanity
counters, window sills, facias and similar
locations of required size, approved shade,
colour and texture laid over 20 mm thick base
cement mortar 1:4 (1 cement : 4 coarse sand),
joints treated with white cement, mixed with
matching pigment, epoxy touch ups, including
rubbing, curing, moulding and polishing to
edges to give high gloss finish etc. complete at
all levels.Granite of any colour and shade
Area of slab over 0.50 sqm

10 Sgm

16(a)

Cpwd page
no-239,
item no-
11.26.1

Kota stone slab flooring over 20 mm (average)
thick base laid over and jointed with grey
cement slurry mixed with pigment to match the
shade of the slab, including rubbing and
polishing complete with base of cement mortar
1:4 (1 cement: 4 coarse sand) : 11.26.1 25
mm thick

10 Sgm

16(b)

Cpwd page
no-239,
item no-
11.27

Kota stone slabs 20 mm thick in risers of steps,
skirting, dado and pillars laid on 12 mm
(average) thick cement mortar 1:3 (1 cement: 3
coarse sand) and jointed with grey cement
slurry mixed with pigment to match the shade
of the slabs, including rubbing and polishing
complete.

10 Sgm

17(a)

Cpwd page
no-186,
item no-
9.21.1

Providing and fixing 1SI marked flush door
shutters conforming to IS : 2202 (Part |) non-
decorative type, core of block board
construction with frame of 1st class hard wood
and well matched commercial 3 ply veneering
with vertical grains or cross bands and face
veneers on both faces of shutters: 35 mm thick
including ISI marked Stainless Steel butt hinges
with necessary screws

20 Sgm

17(b)

Cpwd page
no-186,
item no-
9.21.2

Providing and fixing 1SI marked flush door
shutters conforming to IS : 2202 (Part I) non-
decorative type, core of block board
construction with frame of 1st class hard wood
and well matched commercial 3 ply veneering
with vertical grains or cross bands and face
veneers on both faces of shutters: 30 mm thick
including ISI marked Stainless Steel butt hinges
with necessary screws

20 Sgm
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Providing and fixing Ist quality ceramic glazed
wall tiles conforming to IS: 15622 (thickness to
be specified by the manufacturer), of approved
Cpwd page make, in all colours, shades except burgundy,
bottle green, black of any size as approved by
no-162, . ; . - s
18A item no- Engineer-in-Charge, in sklrtl'ng, risers of steps 140 Sgm
331 and dados, over 12 mm thick bed of cement
' mortar 1:3 (1 cement : 3 coarse sand) and
jointing with grey cement slurry @ 3.3kg per
sgm, including pointing in white cement mixed
with pigment of matching shade complete.
Providing and laying Ceramic glazed floor tiles
of size 300x300 mm (thickness to be specified
by the manufacturer), of 1st quality conforming
Cpwd page | to IS : 15622, of approved make, in all colours,
no-240, shades, except White, Ivory, Grey, Fume Red
18(b) item no- Brown, laid on 20 mm thick bed of cement 140 Sam
11.38 mortarl:4 (1 Cement : 4 Coarse sand), jointing
with grey cement slury @ 3.3
kg/ sq.m including pointing the joints with white
cement and matching pigments etc., complete.
Providing and applying white cement based
Sg_\gngage putty of average thickness 1 mm, of approved
19 item no’- brand and manufacturer, over the plastered 50 Sgm
13.80 wall surface to prepare the surface even and
' smooth complete.
Cpwd page
20 _no—281, White washing with lime to give an even shade 200 Sqm
item no- . New work (three or more coats)
13.37.1
Cpwd page
21 _no—286, White washing with lime to give an even shade 500 Sqm
item no- Old work (two or more coats)
13.87.1
Cpwd page | Colour washing such as green, blue or buff to
29 no-281, give an even shade : New work (two or more 300 Sqm
item no- coats) with a base coat of white washing with
13.39.1 lime
Cpwd page | Applying priming coat: With ready mixed pink
23 _no-282, or Grey primer of approved brand and 410 Sqm
item no- manufacture on wood work or plaster surface
13.50.1 (hard and soft wood)
Cpwd page | Applying priming coat: With ready mixed red
o4 no-283, oxide zinc chromate primer of approved brand 150 S
: ) ; gm
item no- and manufacture on steel galvanised iron/ steel
13.50.3 works
Cpwd page | Painting with synthetic enamel paint of
o5 _no-288, approved t_Jrand and manufacFure of required 200 Sqm
item no- colour to give an even shade : One or more
13.99.1 coats on old work
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r?g\gg 4page Painting with synthetic enamel paint of
26 item no’_ approved brand and manufacture to give an 150 Sgm
13.61.1 even shade : Two or more coats on new work
ﬁig_\g/gggpage Painting with aluminium paint of approved
27 item nc;- brand and manufacture to give an even shade: 15 Sgm
13.100.1 One or more coats on old work
Cpwd page
no-285, Lettering with black Japan paint of approved per letter
28(a) | . 40 per cm
item no- brand and manufacture heiah
13.71 eight
Cpwd page
no-288, Re-lettering with black Japan paint of approved per letter
28(b) | . 30 per cm
item no- brand and manufacture .
13.105 height
Cowd page Removing dry or oil bound distemper, water
n§-287p 9 proofing cement paint and the like by
29(a) item no’- scrapping, sand papering and preparing the 320 Sgm
13.91 surface smooth including necessary repairs to
' scratches etc. complete.
Cpwd page | Removing white or colour wash by scrapping
29(b) _no—286, and sand papering and preparing the surface 260 Sqm
item no- smooth including necessary repairs to
13.88 scratches etc. complete
Cowd page Providing and fixing aluminium tower bolts, ISI
ncl)a-196p 9 marked, anodised (anodic coating not less than
30 item nc;— grade AC 10 as per IS : 1868 ) transparent or 30 Each
9974 dyed to required colour or shade, with
T necessary screws etc. complete : 150x10 mm
Cpwd page | Providing & fixing glass panes with putty and
31 no-228, glazing clips in steel doors, windows, clerestory 60 Sqm
item no- windows, all complete with : 4 mm thick float
10.30.1 glass panes
Sg_vilgzpage Providing and fixing ISI marked oxidised M.S.
32 item nc;— handles conforming to 1S:4992 with necessary 30 Each
9.66.1 screws etc. complete : 125 mm
Eg_vi/glpage Providing and fixing ISI marked oxidised M.S.
33 item no’- sliding door bolts with nuts and screws etc. 50 Each
9.62.2 complete : 250x16 mm
:]:g_vi/gzpage Providing and fixing IS 12817 marked
34(a) item no’- stainless steel butt hinges with stainless steel 50 Each
9.70.2 screws etc. complete 100X58X1.90 mm
:]:g_vi/gzpage Providing and fixing IS 12817 marked
34 (b) item no’- stainless steel butt hinges with stainless steel 50 Each
9.70.3 screws etc. complete 75x47x1.80 mm

Page 81 of 103




r?g_vi/glpage Providing and fixing ISI marked oxidised M.S.
35 (a) item no’_ tower bolt black finish, (Barrel type) with 35 Each
9.63.2 necessary screws etc. complete : 200x10 mm
ﬁg)/i/glpage Providing and fixing ISI marked oxidised M.S.
35 (b) item nc;- tower bolt black finish, (Barrel type) with 25 Each
9.63.3 necessary screws etc. complete : 150x10 mm
Providing and fixing in position collapsible steel
shutters with vertical channels 20x10x2 mm
Cpwd page | and braced with flat iron diagonals 20x5 mm
36 no-224, size, with top and bottom rail of T-iron 40x40x6 50 Sqm
item no- mm, with 40 mm dia steel pulleys, complete
10.3 with bolts, nuts, locking arrangement, stoppers,
handles, including applying a priming coat of
approved steel primer.
Providing and fixing 37 mm thick factory made
PVC door shutter, styles and rails made of PVC
hollow section of size 100 mm x 37 mm with
wall thickness 2 mm (= 0.2 mm), with inbuilt
bead on one side, styles and rails mitered cut
and joint at the corners by means of 2 nos of
plastic brackets of size 75 mm x 220 mm at
each corner and stainless steel screws,
Sg_\gg?page reinforcing the h_inge side of style by in_serting
37 item nc;— P\_/C profile of size 28 mm x 30 mm, ywth vyall 10 Sgm
9 144 thickness 2 mm ( £ 0.2 mm). Lockrail of size
) 100 mm x 37 mm, wall thickness 2 mm (+ 0.2
mm) will be fixed to the vertical styles. Providing
with PVC snapfit beads and panel of size 100
mm x 20 mm, and inserting 2 nos tie bar of 6
mm dia and fastening with nuts and washers
complete, all as per manufacturer's
specification and direction of Engineer-in-
charge.
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38

Cpwd page
no-200,
item no-
9.118.2

30 mm thick factory made Polyvinyl Chloride
(PVC) door shutter made of styles and rails of
a uPVC hollow section of size 60x30 mm and
wall thickness 2 mm (x 0.2 mm), with inbuilt
decorative moulding edging on one side. The
styles and rails mitred and joint at the corners
by means of M.S. galvanised/ plastic brackets
of size 75x220 mm having wall thickness 1.0
mm and stainless steel screws. The styles of
the shutter reinforced by inserting galvanised
M.S. tube of size 25x20 mm and 1 mm (* 0.1
mm) wall thickness. The lock rail made up of 'H'
section, a uPVC hollow section of size 100x30
mm and 2 mm (x 0.2 mm) wall thickness fixed
to the shutter styles by means of plastic/
galvanised M.S. 'U' cleats. The shutter frame
filed with a uPVC multi-chambered single
panel of size not less than 620 mm, having over
all thickness of 20 mm and 1 mm (£ 0.1 mm)
wall thickness . The panels filled vertically and
tie bar at two places by inserting horizontally 6
mm galvanised M.S. rod and fastened with nuts
and washers, complete as per manufacturer's
specification and direction of Engineer-in-
charge.

80

Sgm

39(a)

Cpwd page
no-207,
item no-
9.145

Providing and Fixing factory made PVC door
frame made of PVC extruded sections of size
75 mm x 53 mm, having wall thickness 2.0 mm
(= 0.2 mm). Both verticalssides of the frame
reinforced with PVC profile of cross section size
28 mm x 30 mm x 2 mm thickness (x 0.2 mm)
and 75 mm x 200 mm long, including reinforcing
both ends of the top frame with PVC profile.
PVC Door Frame and PVC reinforcement
profile to be mitred cut, jointed and fusion
welded together, including providing and fixing
3 nos of 125 mm long stainless steel hinges to
frame, fixing the frame with jamb with required
nos & sizes of anchor dash fastener, all
complete as per manufacturer's specification
and direction of engineerin-charge.

20

Mtr.
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39(b)

Cpwd page
no-206,
item no-
9.141

Providing and fixing PVC Door Frame of size
50x47 mm with a wall thickness of 5 mm (+ 0.2
mm), made out of single piece extruded PVC
profile, with mitred cut joints and joint with 2 nos
of PVC bracket of size 190 mm x 100 mm long
arms of cross section size 35 x 15 mm & self
driven self taping screws, the vertical door
profiles to be reinforced with 40x20 mm M.S.
rectangular tube of 0.8 mm , including providing
EPDM rubber gasket weather seal throughout
the frame, including jointing 5 mm PVC frame
strip with PVC solvent cement on the back of
the profile. The door frame to be fixed to the
wall using 8 x100 mm long anchor fasteners
complete, all as per manufacturer's
specification and direction of Engineer -in-
charge.

70

Mtr.

40

Cpwd page
no-460,
item no-
21.1.1.1

Providing and fixing aluminium work for doors,
windows, ventilators and partitions with
extruded built up standard tubular sections/
appropriate Z sections and other sections of
approved make conforming to IS: 733 and IS:
1285, fixing with dash fasteners of required dia
and size, including necessary filling up the gaps
at junctions, i.e. at top, bottom and sides with
required EPDM rubber/ neoprene gasket etc.
Aluminium sections shall be smooth, rust free,
straight, mitred and jointed mechanically
wherever required including cleat angle,
Aluminium snap beading for glazing / paneling,
C.P. brass/ stainless steel screws, all complete
as per architectural drawings and the directions
of Engineer-in-charge. (Glazing, paneling and
dash fasteners to be paid for separately) :
21.1.1 For fixed portion. Anodised aluminium
(anodised transparent or dyed to required
shade according to 1S: 1868, Minimum anodic
coating of grade AC 15)

100

K.G
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41

Cpwd page
no-460,
item no-
21.1.21

Providing and fixing aluminium work openable
for doors, windows, ventilators and partitions
with extruded built up standard tubular
sections/ appropriate Z sections and other
sections of approved make conforming to IS:
733 and IS: 1285, fixing with dash fasteners of
required dia and size, including necessary
filing up the gaps at junctions, i.e. at top,
bottom and sides with required EPDM rubber/
neoprene gasket etc. Aluminium sections shall
be smooth, rust free, straight, mitred and
jointed mechanically wherever required
including cleat angle, Aluminium snap beading
for glazing / paneling, C.P. brass / stainless 100 K.G
steel screws, all complete as per architectural
drawings and the directions of Engineer-in-
charge. (Glazing, paneling and dash fasteners
to be paid for separately) : For shutters of
doors, windows & ventilators including
providing and fixing hinges/ pivots and making
provision for fixing of fittings wherever required
including the cost of EPDM rubber / neoprene
gasket required (Fittings
shall be paid for separately). Anodised
aluminium (anodised transparent or dyed to
required shade according to IS: 1868, Minimum
anodic coating of grade AC 15)

42

Cpwd page
no-461,
item no-
21.3.2

Providing and fixing glazing in aluminium door,
window, ventilator shutters and partitions etc.
with EPDM rubber / neoprene gasket etc.
complete as per the architectural drawings and
the directions of engineer-in-charge . (Cost of 55 Sgm
aluminium snap beading shall be paid in basic
item):With float glass panes of 5 mm thickness
(weight not
less than 12.50 kg/ sqm)

43

Cpwd page
no-338,
item no-
16.70.1

Providing and fixing G.l. chain link fabric
fencing of required width in mesh size 50x50
mm including strengthening with 2 mm dia wire
or nuts, bolts and washers as required
complete as per the direction of Engineer-in-
charge.Made of G.I. wire of dia 4 mm

60 Sgm
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Supplying at site : R.C.C. Standards post/
struts/rails/ pales of mix 1:1.5:3 (1 cement : 1.5
Cpwd page | coarsesand : 3 graded stone aggregate 12.5
44 no-326, mm nominal size) with wooden plugs or 6mm o5 cum
item no- bar nibs wherever required as per direction of
16.15.1 Engineer-incharge (cost of earth works in
excavation, concrete works in foundation to be
paid separately)
Providing and fixing aluminium die cast body
Cpwd page | tubular type universal hydraulic door closer
no- 194, (having brand logo with ISI, IS : 3564,
45(a) item no- embossed on the body, door weight upto 35 kg 10 Each
9.83 and door width upto 700 mm), with necessary
accessories and screws etc. complete.
Providing and fixing aluminium extruded
section body tubular type universal hydraulic
Cpwd page | door closer (having brand logo with ISi, IS :
no- 194, 3564, embossed on the body, door weight upto
45(b) item no- 36 kg to 80 kg and door width from 701 mm to 30 Each
9.84 1000 mm), with double speed adjustment with
necessary accessories and screws etc.
complete.
Cpwd page | Providing and fixing bright finished brass 100
46 no- 193, mm mortice latch and lock with 6 levers and a 12 Each
item no- pair of lever handles of approved quality with
9.76 necessary screws etc. complete.
Surface dressing of the ground including
Cpwd page | removing vegetation and inequalities not
47 no- 96, item | exceeding 15 cm deep and disposal of rubbish, 100 Sgm
no-2.28.1 lead up to 50 m and lift up to 1.5 m. All kinds of
soil
Demolishing brick work manually/ by
Cpwd page | mechanical means including stacking of
48 no- 310, serviceable material and disposal of 10 cum
item no- unserviceable material within 50 metres lead as
15.7.4 per direction of Engineer-in-charge. In cement
mortar
C Demolishing cement concrete manually/ by
pwd page mechanical means including disposal of
no- 310 ; I o
49(a) item no-7 material within 50 metres lead as per direction 10 cum
15.2.1 of Engineer - in - charge. Nominal concrete
- 1:3:6 or richer mix (i/c equivalent design mix)
Cpwd page Demolishing R.C.Q. wprk mapually/ by
no- 310 mechanical means including stacking of steel
49(b) item no: bars and disposal of unserviceable material 10 cum
15.3 within 50 metres lead as per direction of
' Engineer - in- charge.
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50

Cpwd page
no- 315,
item no-
15.56

Dismantling old plaster or skirting raking out
joints and cleaning the surface for plaster
including disposal of rubbish to the dumping
ground within 50 metres lead.

70 Sgm

51(a)

Cpwd page
no- 189,
item no-
9.48.1

Providing and fixing M.S. grills of required
pattern in frames of windows etc. with M.S.
flats, square or round bars etc. including
priming coat with approved steel primer all
complete. Fixed to steel windows by welding
. Grill weighing 10 kg to 16 kg as per direction

60 K.G

51(b)

Cpwd page
no- 189,
item no-
9.48.2

Providing and fixing M.S. grills of required
pattern in frames of windows etc. with M.S.
flats, square or round bars etc. including
priming coat with approved steel primer all
complete. Fixed to openings /wooden frames
with rawl plugs screws etc.Grill weighing 10
kg to 16 kg as per direction

60 K.G

52

Cpwd page
no- 224,
item no-
10.6.2

Supplying and fixing rolling shutters of
approved make, made of required size M.S.
laths, interlocked together through their entire
length and jointed together at the end by end
locks, mounted on specially designed pipe
shaft with brackets, side guides and
arrangements for inside and outside locking
with push and pull operation complete,
including the cost of providing and fixing
necessary 27.5 cm long wire springs
manufactured from high tensile steel wire of
adequate strength conforming to IS: 4454 - part
1 and M.S. top cover of required thickness for
rolling shutters. 80x1.20 mm M.S. laths with
1.20 mm thick top cover

50 Sgm

53

Cpwd page
no- 225,
item no-
10.11.1

Providing and fixing factory made ISI marked
steel glazed doors, windows and ventilators,
side /top /centre hung, with beading and all
members such as F7D,F4B, K11 B and K12 B
etc. complete of standard rolled steel sections,
joints mitred and flash butt welded and sash
bars tenoned and riveted, including providing
and fixing of hinges, pivots, including priming
coat of approved steel primer, but excluding the
cost of other fittings, complete all as per
approved design, (sectional weight of only steel
members shall be measured for
payment).Fixing with 15x3 mm lugs 10 cm long
embedded in cement concrete block 15x10x10
cm of C.C. 1:2:4 (1 Cement : 2 coarse sand : 4
graded stone aggregate 20 mm nominal size)

150 K.G
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Cpwd page Renewing bottom rail and/or top runner of
no- 300 collapsible gate inc_Iuding_ making good _aII

54 item no-7 damages and app_lylng priming coat of zinc 50 K.G
14.21 chromate yellow primer of approved brand and

' manufacturer.
Providing wood work in frames of doors,
Cpwd page windows, clerestory windows and other frames,

55 no- 182, wrought framed and fixed in position with hold 2 Cum
ftem no- fast lugs or with dash fasteners of required dia
9.1.2 & length (hold fast lugs or dash fastener shall

be paid for separately).Sal wood (Malayasian)
Cpwd page | Providing & fixing glass panes with putty and

56 no-228, glazing clips in steel doors, windows, clerestory 50 Sqm
item no- windows, all complete with : 4 mm thick glass
10.30.1 panes

Providing and fixing on wall face unplasticised
Cpwd page | Rigid PVC rain water pipes conforming to IS :

57 no- 262, 13592 Type A, including jointing with seal ring 30 Mtr
item no- conforming to IS : 5382, leaving 10 mm gap for '
12.41.1 thermal expansion, (i) Single socketed pipes.

75 mm diameter
Providing and fixing on wall face unplasticised
Cpwd page | Rigid PVC rain water pipes conforming to IS :

58 no- 262, 13592 Type A, including jointing with seal ring 30 Mtr
item no- conforming to IS : 5382, leaving 10 mm gap for '
12.41.2 thermal expansion, (i) Single socketed pipes.

110 mm diameter

Providing and fixing on wall face unplasticised -
Cpwd page PVvC _m_oulded_ _fittings/ a_ccessories . for
no- 262 unplasticised Rigid PVC rain water pipes

59 : ' conforming to IS : 13592 Type A, including 40 Each
item no- J , . : )

jointing with seal ring conforming to IS : 5382,
12.42.5.1 . -

leaving 10 mm gap for thermal expansion.Bend

87.5° 75 mm bend

Providing and fixing on wall face unplasticised -
Cpwd page PVC 'm_oulded' 'fittings/ apcessories ' for
no- 262 unplasticised Rigid PVC rain water pipes

59A . ’ conforming to IS : 13592 Type A, including 40 Each
item no- R : . : )

jointing with seal ring conforming to IS : 5382,
12.42.5.2 . -
leaving 10 mm gap for thermal expansion.Bend
87.5° 110 mm bend
Cpwd page | Providing and fixing P.V.C. low level flushing

60 no- 359, cistern with manually controlled device (handle 40 Each
item no - lever) conforming to IS : 7231, with all fittings
17.18.1 and fixtures complete. 10 litre capacity - White
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Cpwd page P.roviding, laying anq joint.ing glazed stoneware
no- 437 pipes c_Iass SP-1 W!th stiff mixture of cement
61 item no: mortar in the_proport_lon of 11 (1 cement: 1 fine 40 Mtr.
1911 sand) including testing of joints etc. complete
" :100 mm diameter metre
Providing, laying and jointing glazed stoneware
ﬁig_vfsgage pipes c_Iass SP-1 W?th stiff mixture of cement
62 item no—1 mortar in the proportion of 1:1 (1 cement : 1 fine 40 Mtr.
19.1.2 sand) including testing of joints etc. complete :
o 150 mm diameter
Providing & fixing White vitreous china water
closet squatting pan (Indian type) along with
Cpwd page “S” or “P” trap including dis.mantling of olq wWC
no- 304 seat ar_1d S or P trap at site complete W|th all
63 item no-7 operations m_cludlng all necessary matgrla_ls, 15 Each
14.80.2 labour and disposal of dismantled material i/c
T malba, all complete as per the direction of
Engineer-in charge. Orissa pattern W.C Pan of
size 580x440 mm
Providing and fixing Stainless Steel A I1SI 304
Cpwd page (18/8) kitchen sink as per 1S:13983 with C.I.
no- 359 _brackgts anc_i _stalnless_ §teel plug 40 mm,
64 item no-7 |ncIL_Jd|ng painting of fittings and brackets, 10 Each
17.10.2.2 cutting and making good the walls wherever
B required :  Kitchen sink without drain board
610x460 mm bowl depth 200 mm
Providing and fixing wash basin with C.I.
Cpwd page brackets, 15 mm C.P. brass pillar taps_, 32 mm
no- 357 CP _brass waste of standard pattern, |r_1clud|ng
65 item no-1 palnpng of fittings and brackets, cgttlng a_nd 10 Each
1774 making good the walls wherever require: White
o Vitreous China Flat back wash basin size 550x
400 mm with single 15 mm C.P. brass pillar tap
Cpwd page Disconnecting damaged overhe_ad/terrace PVC
no- 304 water storage tank of any size from water
66(a) item no-7 supply line and removing from the terrace 10 Each
14.79 including shifting at ground level as per
' direction of Engineer-in- charge.
Providing and placing on terrace (at all floor
Cpwd page levels) polyethyle_ne water storage tank, I_S :
no- 409 12701 marked, with cover and suitable locking
66(b) item no: arrangement and making necessary holes for | 10000 Per litre
18.48 inlet, outlet and overflow pipes but without
' fittings and the base support for tank. Tank size
@ 500/1000/2000/5000 lit
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Cpwd page | Providing and fixing G.l. pipes complete with
no- 401, G.I. fittings and clamps, i/c cutting and making
67 . 20 Mtr.
item no- good the walls etc. Internal work - Exposed on
18.10.1 wall 15 mm dia nominal bore metre
Cpwd page | Providing and fixing G.l. pipes complete with
no- 401, G.I. fittings and clamps, i/c cutting and making
68 . 20 Mtr.
item no- good the walls etc. Internal work - Exposed on
18.10.2 wall 20 mm dia nominal bore metre
Cpwd page | Providing and fixing G.l. pipes complete with
no- 401, G.I. fittings and clamps, i/c cutting and making
69 . 20 Mtr.
item no- good the walls etc. Internal work - Exposed on
18.10.3 wall 25 mm dia nominal bore
Cpwd page | Providing and fixing G.l. pipes complete with
20 no-401, G.I. fittings and clamps, i/c cutting and making 20 Mitr
item no- good the walls etc. Internal work - Exposed on '
18.10.4 wall 32 mm dia nominal bore
Cpwd page - o . .
no- 401 Providing and fixing G.I. pipes complete with
71 item no-7 G.I. fittings including trenching and refilling etc. 15 Mtr.
External work 15 mm dia nominal bore
18.12.1
Sg_vfogage Providing and fixing G.l. pipes complete with
72 item no—’ G.I. fittings including trenching and refilling etc. 15 Mtr.
External work 20 mm dia nominal bore
18.12.2
:]Zc[))_wfogage Providing and fixing G.l. pipes complete with
73 item no—’ G.I. fittings including trenching and refilling etc. 15 Mtr.
External work 25 mm dia nominal bore
18.12.3
Cpwd page - . : .
no- 401 Providing and fixing G.l. pipes complete with
74 item no-7 G.I. fittings including trenching and refilling etc. 15 Mtr.
External work 32 mm dia nominal bore
18.12.4
gg_wfogage Providing and fixing G.l. pipes complete with
75 item no—’ G.I. fittings including trenching and refilling etc. 15 Mtr.
External work 40 mm dia nominal bore
18.12.5
Egﬁjlgage Providing and fixing PTMT swivelling shower,
76 item no-7 15 mm nominal bore, weighing not less than 40 20 Each
18.64 gms
Cpwd page | Providing and fixing PTMT stop cock of
no- 410, approved quality and colour. 15 mm nominal
71(@) item no- bore, 86 mm long, weighing not less than 88 10 Each
18.55.1 gms
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Cpwd page | Providing and fixing PTMT bib cock of
no- 410, approved quality and colour. 15mm nominal
77.(b) item no- bore, 86 mm long, weighing not less than 88 10 Each
18.54.1 gms
Cpwd page | Providing and fixing unplasticised P.V.C.
78 no- 414, connection pipe with PTMT Nuts, collar and 16 E
: . ach
item no- bush of approved quality and colour. 15 mm
18.74.2 nominal bore with 45 cm length
Cpwd page | Providing and fixing P.V.C. waste pipe for sink
79 no- 361, or wash basin including P.V.C. waste fittings 20 Each
item no- complete.Flexible pipe 32 mm dia, upto 900
17.28.2.1 mm long as require.
Cpwd page | Providing and fixing PTMT pillar cock of
80 no- 410, approved quality and colour. 15 mm nominal 10 Each
item no- bore, 107 mm long, weighing not less than 110
18.56.1 gms
Providing and fixing unplasticised -PVC pipe
clips of approved design to unplasticised - PVC
Cpwd page | rain water pipes by means of 50x50x50 mm
81 no- 263, hard wood plugs, screwed with M.S. screws of 15 Each
item no- required length, including cutting brick work and
12.43.1 fixing in cement mortar 1:4 (1 cement : 4 coarse
sand) and making good the wall etc. complete.
75 mm
Providing and fixing unplasticised -PVC pipe
clips of approved design to unplasticised - PVC
Cpwd page | rain water pipes by means of 50x50x50 mm
82 no- 263, hard wood plugs, screwed with M.S. screws of 15 Each
item no- required length, including cutting brick work and
12.43.2 fixing in cement mortar 1:4 (1 cement : 4 coarse
sand) and making good the wall etc. complete.
110 mm
Providing and fixing white vitreous china
pedestal type water closet (European type
W.C. pan) with seat and lid, 10 litre low level
Cpwd page | white P.V.C. flushing cistern, including flush
83 no- 356, pipe, with manually controlled device (handle 15 Each
item no- lever), conforming to IS : 7231, with all fittings
17.2.1 and fixtures complete, including cutting and
making good the walls and floors wherever
required : W.C. pan with ISI marked white solid
plastic seat and lid
Egyvgf)gage Prpviding and fixing a pair of white vitreous _
84 item no: china _ foot rests of standard pattern for 10 Pair
17.17.2 squatting pan water closet : 250x125x25 mm
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Providing and fixing stone slab with table
rubbed, edges rounded and polished, of size
75x50 cm deep and 1.8 cm thick, fixed in urinal
Cpwd page | partitions by cutting a chase of appropriate
85 no- 158, width with chase cutter and embedding the 10 Sqm
item no- stone in the chase with epoxy grout or with
8.10.1 cement concrete 1:2:4 (1 cement : 2 coarse
sand : 4 graded stone aggregate 6 mm nominal
size) as per direction of Engineer-in-charge and
finished smooth. White Agaria Marble Stone
Cpwd page Pr_oviding and fi>_<ing 600x450 mm beveled eo_lge
no- 361 mirror of superior glass (of approved quality)
86 item no—’ complete with 6 mm thick hard board ground 30 Each
17.31 fixed to wooden cleats with C.P. brass screws
' and washers complete.
Cpwd page | Providing and fixing PTMT shelf 440 mm long,
87 no- 370, 124 mm width and 36 mm height of approved 30 Each
item no- quality and colour, weighing not less than 300
17.74 gms
Providing and fixing PTMT towel rail complete
Cpwd page with brackets fixed to wooden cleats with CP
brass screws with concealed fittings
no- 370, ;
88 item no- arrangement of apprc_)veq guality and colour. 30 Each
17732 600 mm long towel rail with total length of 645
T mm, width 78 mm and effective height of 88
mm, weighing not less than 190 gms.
Chipping of unsound/weak concrete material
from slabs, beams, columns etc. with manual
Chisel and/ or by standard power driven
Cpwd page | percussion type or of approved make including
89 no- 525, tapering of all edges, making square shoulders 50 Sqm
item no- of cavities including cleaning the exposed
26.28.3 concrete surface and reinforcement with wire
brushes etc. and disposal of debris for all lead
and lifts all complete as per direction of
Engineer-In-Charge 25 mm average thickness
Cpwd page | Taking out doors, windows and clerestory
no- 311, window shutters (steel or wood) including
90 (a) item no- stacking within 50 metres lead : Of area 3 sq. 20 Each
15.13.1 metres and below
Cpwd page D?smantling doors, windows and c'lerestpry
no- 311 windows (steel or wood) shutter including
90 (b) item no: chowkhats, architrave, holdfasts etc. complete 20 Each
15.12 1 and stacking within 50 metres lead : Of area 3
T sg. metres and below
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Cpwd page Providing anq fixing al.uminiu.m handles, ISI
no- 196 marked, anodised (anodic coating not less than
91 item no: grade AC 10 as per IS : 1868) transparent or 30 Each
9.100.1 dyed to required colour or shade, with
' ' necessary screws etc. complete : 125 mm
Cpwd page Providing anql fixing al_uminiu_m handles, 1SI
no- 196 marked, anodised (anodic coating not less than
92 item no—, grade AC 10 as per IS : 1868) transparent or 30 Each
91002 dyed to required colour or shade, with
U necessary screws etc. complete : 100 mm
Cpwd page | Providing and fixing 1SI marked oxidised M.S.
93 no- 190, pressed butt hinges with 40 Each
item no- necessary screws etc. complete.
9.57.3 75x47x1.70 mm
Cpwd page | Finishing walls with Acrylic Smooth exterior
94 no- 289, paint of required shade : Old work (Two or more 200 sqm
item no- coat applied @ 1.67 Itr/ 10 sgm) on existing
13.111.1 cement paint surface
Providing and fixing vitreous china dual
purpose closet suitable for use as squatting pan
or European type water closet (Anglo Indian
W.C pan) with seat & lid fixed with C.P. brass
hinges and rubber buffers, 10 litre low level
Cpwd page flushing cistern with fitting and_brack.ets, 40 mm
no- 369 flush bend, 20 mm over flow pipe, with specials
95 item no—’ of standard make an_d_mosquito. proof coupling 10 Each
17 68.1 of approved municipal design complete,
T including painting of fittings and brackets,
cutting and making good the walls and floors
wherever required: White vitreous china dual
purpose WC pan with white solid plastic seat
and lid with white vitreous china flushing cistern
and C.P. flush bend.
Cpwd page | Dismantling 15 to 40 mm dia G.I. pipe including
96 no- 304, stacking of dismantled pipes (within 50 metres 30 Mtr
item no- lead) as per direction of Engineerin-Charge. (a) '
14.84 Internal Work- Exposed on wall
Eg_vfogage Providing and fixing C.P. brass bib cock of
97(a) item no: approved quality conforming to 1S:8931 : 15 10 Each
18.49 1 mm nominal bore
Cpwd page | Providing and fixing C.P. brass long nose bib
no- 409, cock of approved quality conforming to IS
97(b) item no- standards and weighing not less than 810 gms. 10 Each
18.50.1 15 mm nominal bore
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98

Cpwd page
no- 400,
item no-
18.7.1

Providing and fixing Chlorinated Polyvinyl
Chloride (CPVC) pipes, having thermal stability
for hot & cold water supply, including all CPVC
plain & brass threaded fittings, including fixing
the pipe with clamps at 1.00 m spacing. This
includes jointing of pipes & fittings with one step
CPVC solvent cement and testing of joints
complete as per direction of Engineer in
Charge. Internal work - Exposed on wall 15 mm
nominal outer dia Pipes

10

Mtr.

99

Cpwd page
no- 400,
item no-
18.7.5

Providing and fixing Chlorinated Polyvinyl
Chloride (CPVC) pipes, having thermal stability
for hot & cold water supply, including all CPVC
plain & brass threaded fittings, including fixing
the pipe with clamps at 1.00 m spacing. This
includes jointing of pipes & fittings with one step
CPVC solvent cement and testing of joints
complete as per direction of Engineer in
Charge. Internal work - Exposed on wall 40 mm
nominal outer dia Pipes

10

Mtr.

[Rates are to be quoted in the PRICE BID including all taxes]

ALL ITEMS ARE TO BE QUOTED. IF ANY IS MISSING, THEN SOR AS APPLICABLE WILL BE CONSIDERED FOR BID

EVALUATION.

SI No

page & item no

Description of Items

Qty

Unit

SOR PWD (W.B) 2017 UPDATED AS PER AMMENDM

ENT DTD. 08.01.2018

100

pwd page no -
14, item no-1

Single Brick Flat Soling of picked jhama
bricks including ramming and dressing bed
to proper level and filling joints with local
sand.

30

Sgm

101

pwd page no -

84, item no-19 b

(iv)

Supplying, fitting and fixing glass reinforced
polyester translucent fiber glass sheet to
match with GCI Corrugation as per IS:
12866 - 1989 in roof fitted and fixed with 10
mm dia "J" or "L" hook, bolts and nuts,
limpet and bitumen washers and putty with
150mm end lap and one corrugation
minimum side lap complete.2.0mm +/- 0.2
mm  thick sheet.(3.25Kg/Sq.m)Special
coloured textured tissue

10

Sgm

102

pwd page no -
80, item no-7 a

Asbestos corrugated (Trafford or similar
approved quality) sheet (6 mm thick) work
(excluding the supporting framework) fitted
and fixed with 9.5mm. dia. J or L hook-bolt
and nuts, limpet and bitumen washers and
putty with 150 mm end lap & one
corrugation minimum side lap complete.
(Payment should be made on area of
finished work) (a) In Roof

10

Sgm
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103

pwd page no -
137, item no-6

Supplying, fitting & fixing Fly/Mosquito
proof nylon net on any type of window, door
shutter/frame  with necessary fixing
arrangements complete.

SQm

104(a)

pwd page no -
152, item no-31

Taking out shutter of door and window,
dismantling by parts (for repair or
replacement of damaged parts) ,
reassembling and refitting and rehanging
same with old fittings but with new screws
as necessary. (Where different parts of
same shutter are renewed under different
item, payment under item 73 will be made
once only).

10

Sgm

104(b)

pwd page no -
118, item no-1
(iv)a

Panel shutters of door and window, as per
design (each panel consisting of single
plank without joint), including fitting and
fixing the same in position but excluding the
cost of hinge and other fittings. In ground
floor. (In case of non-supply of single plank,
penal rate of reduction of 20% will be made)
(iv) 25mm thick shutters with 12mm thick
panel of size 30 to 45 cm.
(a) Ordinary Teak Wood.

20

sgm

105(a)

pwd page no -
196, item no-8 b

Applying Exterior grade Acrylic primer of
approved quality and brand on plastered or
cencrete surface old or new surface to
receive

decorative textured (matt finish) or smooth
finish acrylic exterior emulsion paint
including scraping and preparing the
surface throughly, complete as per
manufacturer's specification and as per
direction of the
EIC. In Ground Floor:(b) Two Coats [This
item to be done under specific instruction of
the Superintending Engineer]
N.B.:-Extra for each additional floor in
external walls refer item 1 of subhead C

200

105 (b)

pwd page no -
198, item no-c

1(i)

Add extra for each additional floor over the
rate for ground floor on items (3 to 6) and
item (8), (15 tol7) of subhead A External
surface (i) Upto 4th floor

60

Sqg.M

106

pwd page no -
196, item no-11

Synthetic Distemper to interior wall, ceiling
with a coat of solvent based interior grade
acrylic primer (as per manufacturer's
specification) including cleaning and
smoothning of surface. Two Coats

150

Sgm

107

pwd page no -
196, item no-10

Acrylic Distemper to interior wall, ceiling
with a coat of solvent based interior grade
acrylic primer (as per manufacturer's
specification) including cleaning and
smoothning of surface. Two Coats

150

Sgm
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108

pwd page no -
104, item no-11

M.S. round or square bar grating of
windows etc. fitted and fixed in holes of
window frame and with intermediate flat bar
stiffener( with
necessary holes for the grating bars and
with the ends turned and fixed to timber
frame with necessary screws) complete, as
directed. In ground floor.

10

Qntl.

109

pwd page no -
156, item no-
1(a)

Providing and fixing of false ceiling with
powder coated exposed G.I. grid
suspension system (E-Grid T 2430/1510
or equivalent load carrying capacity with
mid span deflection not exceeding 1/360
span with hanger spacing of 1200mm c/c
) consisting of Main Runner 3600 mm
long, Cross Tee 1200 mm / 600 mm long
and Wall Angle. The Wall Angle shall be
fixed on PVC Dash Fasteners on the
perimeter of the wall by steel screws with
distance 300mm c/c. The Main Runners
to be placed @ 1200 mm. The Cross Tee
1200mm will be inserted in the pre-cut
slots of Main Runner at regular interval of
600 mm to form a modular grid of
1200mm X 600mm. Additional Cross
Tees of 600 mm shall be placed
perpendicular to the Cross Tee 1200 mm
long to finally form a grid of 600 mm X 600
mm. Grid of module size 600 mm X 600
mm shall be supported by 6 mm dia G.I.
wire from purlins / soffit. 4 mm thick High
Pressure Steam Cured Non Asbestos
Fibre Cement Standard Ceiling Board
(Density > 1300 Kg/m3) of size 595 mm
X 595 mm, conforming IS 14862 & Type
B Category Il of ISO 8336, tested as per
AS-1530 part 3 & BS-476 Part 4,5,6,7 &
8, should be placed in the Grid module to
form a False Ceiling. All complete as per
the drawing & directions of Engineer-in-
charge. In ground floor a) False Ceiling
(with 4mm thick Fibre Cement Standard
Ceiling Board and EGrid T-2430/1510).

100

Sgm

110

pwd page no -
179, item no-15
(ii)

(A) Partition of commercial ply as per
design fitted and fixed complete (excluding
the supporting framework but including
necessary teak wood battens of size
40mmx 25 mm): In Ground Floor 6mm thick

20

Sgm
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111

pwd page no -
121, item no-
7(iii)b

Shutters of 2/3rd panel and 1/3rd glazed of
doors and windows as per design (each
panel consisting of a single plank without
joint and with ordinary glass of 7.4kg. Per
sg.m./3mm thick) fitted with putty bed and
teak wood beads and nails including fitting
and fixing shutters in position but excluding
the cost of glass, putty, teak bead, nails,
hinges etc. and other fittings, in ground
floor. 35mm thick shutters with 19mm thick
panel.Sishu, Gamar, Champ, Badam,
Bhola, Mogra, Hallak.

20

sgm

112

pwd page no -
150, item no-
16(iii)

Renewing hinged cleat with old hinge and
new screws. Local Sal.

10

Each

113

pwd page no -
242, item no-7

Supplying, fitting & fixing maruti Lock
(200mm)

15

pair

114

pwd page no -
11, item no-6 a

Dismantling artificial stone flooring upto 50
mm.

thick by carefully chiselling without
damaging the
base and removing rubbish as directed
within a
lead of 75 m. a) In ground floor including
roof.

40

sgqm

115

pwd page no -
48, item no-6(ii)

Artificial stone in floor, dado, staircase etc
with cement concrete (1:2:4) with stone
chips, laid in panels as directed with
topping made with ordinary or white cement
(as necessary) and marble dust in
proportion (1:2) including smooth finishing
and rounding off corners including raking
out joints or roughening of concrete surface
and application
of cement slurry before flooring works using
cement @ 1.75 kg/sg.m all complete
including all materials and labour. In ground
floor. 3 mm. thick topping (High polishing
grinding on this item is not permitted with
ordinary cement). Using grey cement 25
mm. thick

60

Sgm

116

pwd page no -
113, item no-26

Renewing one point steel (oxidised) handle
of steel door and windows as directed
including painting complete.

20

each

117

pwd page no -
113, item no-28

Renewing hinge of steel shutter including
taking out old one by cutting and fixing new
hinges by welding and mending good
damages complete

20

each

118

pwd page no -
108, item no-
20(v)

Two point nose aluminium handle
including fitting and fixing

20

each
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pwd page no - .
20(vii) g fiting 9
Supplying, fitting and fixing Peet's valve
i fullway gunmetal standard pattern best
120 ﬁévr?] (nso&éilj()vn)5 quality of approved brand bearing I.S.I. 10 nos
marking with fittings (tested to 21 kg per sq.
cm.).25 mm dia
Supplying,fitting and fixing brass ferrule
including connection with G.I. pipes of
TATA make of following dia. and upto 450
121 pwd (S&P) -1, mm long with screw,jamnut,sockets 10 Each
item no-1(ii) etc.,complete in all respect, including
cutting trenches in all sorts of soil and filling
up the trenches as per direction of the
Engineer - in - Charge. (ii) 20 mm dia.
122 |PWASEP) L5 dia, 10 Each
item no-1(iii)
Supplying, fitting and fixing Peet's valve
i fullwvay gunmetal standard pattern best
123 ﬁ;vr?] (nso&éllp()vuﬁ quality of approved brand bearing I.S.1. 10 Each
marking with fittings (tested to 21 kg per sq.
cm.).20 mm
124 | PWA(S&P) 5, | 15y 10 Each
item no-4(ix)
Supplying,fitting and fixing approved brand
125 pwd (S&P) -43, | P.V.C. CONNECTOR white flexible, with 20 Each
item no-9 (iii) both ends coupling with heavy brass C.P.
nut, 15 mm dia.600 mm long
i Supplying, fitting and fixing Waste fittings
126 ﬁévr?] $1So&f7) a4(Aifi’) complete. 10 Each
(a) C.P. over brass 32 mm
Supplying,fitting and fixing cast iron 'P' or
'S' trap conformimg to 1.S. 3989/ 2009 and
127 pwd (S&P) -66, | 1729/ 2002 including lead caulked joints 20 Each
item no-14 a(iii) | and painting two
coats to the exposed surface. (Painting to
be paid seperately). (A) 'P' Trap 100 mm
pwd (S&P) -66,
128 item no-14 b ‘S'Trap 100mm 20 Each
(i)
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Supplying, fitting and fixing cast iron
extension pipes for using in Traps only
(connector) conforming to 1.5.3989/2009
and 1729/2002 including
129 ﬁgg (nSo&fS) a6((|3) lead caulked joints complete and painting 10 Each
two coats to the exposed surface with
approved paint complete. (Payment of
Painting will however be paid seperately).
100 mm X 150 mm
pwd (S&P) -67, | Supplying, fitting and fixing C.l. round
130 item no-18 (i) grating. (ii) 150 mm 20 Each
i Supply of UPVC pipes (B Type) & fittings
121 ﬁ(‘;vr?] (ns(,)&;?z AE% conforming to 15-13592-1992 20 i
a (A) (i) Single Socketed 3 Meter Length 75
mm
pwd (S&P) -69,
132 item no-23 A (i) | 110mm 10 Mtr
b
pwd (S&P) -71, | Supply of UPVC pipes (B Type) & fittings
133 item no-23 B conforming to 1S-13592-1992 Fittings 10 Each
Xi)a Door Bend (T.S.) (a) 75 mm
pwd (S&P) -71,
134 item no-23 B (b)110mm 10 Each
X b
pwd (S&P) -71,
135 item no-23 Xv Vent Cowl 75 mm 10 Each
(a)
pwd (S&P) -71,
136 item no-23 Xv (2)110mm 10 Each
(b)
Supplying, fitting and fixing Shallow water
i closet Indian pattern (1.P.W.C.) of approved
137 ﬁ;vr?] (nsoc?lP)(“)79, make in white vitreous chinaware in 10 Each
position (excluding cost of
concrete for fixing).510 mm long
i Supplying, fitting and fixing porcelain
138 ﬁ;vr?] Sgiz) 81, partition wall of approved make of size 618 5 Each
mm X 310 mm complete in all respect.
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139

pwd (S&P)-80,
item no-6(ii)

Supplying, fitting and fixing Flat back urinal
(half stall urinal) in white vitreous chinaware
of approved make in position with brass
screws on 75 mm X 75 mm X 75 mm
wooden blocks complete.
(i)470 mm X 280 mm X 340 mm

20 Each

140 (a)

pwd (S&P)-81,
item no-10 a (i)

Supplying, fitting and fixing Closet seat of
approved make with lid and C.P. hinges,
rubber buffer and brass screws complete.
(a) E.W.C. (i) Plastic (hallow type) black.

10 Each

140 (b)

pwd (S&P)-81,
item no-10 a (ii)

Supplying, fitting and fixing Closet seat of
approved make with lid and C.P. hinges,
rubber buffer and brass screws complete.
(a) E.W.C. Plastic (hallow type) white

10 Each

141

VOID

142

VOID

143

pwd -92, item
no-1

Taking out old damaged tarfelt from the
roof, parapet etc. preparing the roof
surfaces by removing all spoils, blisters,
moss etc. from the working site and
disposal of the same beyond the compound
and cleaning the site in all respect as per
direction of Engineer-in-Charge.All floor

200 Sgm

144

pwd -91, item
no-3 (a)

Supplying and laying standard six course
bituminous water proofing treatment as
per specification laid down in I.S. 1346 -
1991 to be finished with pea size gravel
including necessary preparatory works
such as shaping mouth of outlets, cutting
chase as and where necessary and
refilling with sand and Cement mortar
(4:1) or Cement Concrete (1:2:4) with
graded stone chips before undertaking
the treatment including cutting grooves in
parapet and inserting edge of felt and
mending good damage complete in all
respect as per direction of Engineer - in -
Charge including cost of all materials and
labours and incidental charges but
excluding the cost of Cement Mortar or
concrete required for levelling and
grading. (In sloped roof Course sand of
approved varieties is to be used in place
of Pea size gravels as sixth and final
course.) i) 1st, 3rd and 5th Course with
bonding materials of hot applied industrial
blown type bitumen of grade 85/25 or
90/15 conforming to 1.S.702 - 1988 @
12Kg/10Sgm on each course. ii) 2nd and
4th course with Hessian base self
finished bitumen type-3 Gr.-I conforming
to I.S. 1322-1993 (weighing 23kg/10Sgm
gross with bitumen content
12.10kg/10Sgm ) tested under the

400 Sgm

Page 100 of 103




provision of 1.S. 13826 - 1993 part VII iii)
6th course with washed and clean pea
sized gravel or grit @ 0.006 cum/Sgm. A.
Over Flat Roof.

145

pwd -92, item
no-3 (b)

B. Over Sloped Roof. 50 Sgm

146

pwd -198, item
no-2

Scraping and removing greasy soot from
walls or ceiling of kitchen or similar smoke 200 Sgm
affected rooms and preparing the surface.

147

pwd -149, item
no-9 c

Renewing M.S. clamps for door and
window frame made of flat bent bar, end
bifurcated with necessary screws etc. In
cement concrete(1:2:4) including cutting of 40 Each
brick work/concrete work as per direction.
(Cost of concrete will be paid separately )
40mm X 6mm, 125mm Length

148

pwd -146, item
no-30 b (ii)

Anodised aliminium D-type handle of
approved quality manufactured from
extruded section conforming to I.S.
specification (I.S. 230/72) fitted and fixed
complete b) With round base:100 mm grip
x 10 mm dia rod.

50 Each

149

pwd -146, item
no-30 a (vii)

Anodised aliminium D-type handle of
approved quality manufactured from
extruded section conforming to I.S.
specification (I.S. 230/72) fitted and fixed 50 Each
complete: (a) With continuous plate base
(Hexagonal/ Round rod)150 mm grip x 12
mm dia rod.

150

pwd -141, item
no-10 a

Iron hasp bolt of approved quality fitted and
fixed complete (oxidised) with 16mm dia
rod with centre bolt and round fitting.
(a) 200mm long

30 Each

151

pwd -123, item
no-10 a (i)

Z-batten shutters of door and window as
per design havings tongued and groove
half lap jointed as per direction of the
Engineer-in-Charge including fitting and
fixing shutter in position, but excluding the 40 sgm
cost of hinges and other fittings in ground
floor. Shutter with 25mm thick planks,
19mm thick battens.
(i) Sal : Local.
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Supplying, fitting and fixing boiling water
proof ply conforming to IS: 710-1977
bonded with phenol formaldehyde synthetic
wd -173. item | €SIN conforming to IS: 848-1974 of
152 ﬁo—z 0 : approved make and brand fitted and fixed 50 sgm
as per design as per approval and direction
of Engineer-in-Charge. [excluding the cost
of supporting frame work and teak wood
batten/Lipping] In Ground Floor (i) 4mm
Taking out existing partition/ceiling of
particle board, masonite board, ply board,
wd -155. item soft board etc. of any thickness and refixing
153 ﬁo— 43 : same in new position with necessary 100 Sgm
clamps making holes in walls, floor, roof
and mending damages if any.[concrete
plaster will be paid separately]
Easing, oiling and adjusting the steel
shutters including scraping all members
_ and fitting so as to make the shutters easily
154 pwd -113, item operable_ (no extra payment will be madg 30 Pair
no-24 for taking out and fixing glass, if
necessary).(Each means a pair of shutter in
a frame)
Supplying, fitting and fixing Peet's valve
i fullwvay gunmetal standard pattern best
155 ﬁ;vr?] %80&4P()V)5 quality of approved brand bearing I.S.1. 7 Each
marking with fittings (tested to 21 kg per sq.
cm.) 40 mm dia
pwd (S& P)-109, | Supply fitting and fixing of G.l. union.
156 |itemno-13() | (i) 15 mm 10 Each
pwd (S& P)-109, | Supply fitting and fixingof G.l. union.
157 |item no-13 (i) | (iii) 25 mm 10 Each
pwd (S& P)-109, | Supply fitting and fixing of G.I. union.
158 item no-13 (v) (V) 40 mm 10 Each
i Supply fitting and fixing of long screw (150
159 ﬁ;vr?] (nSO%lIZ)(“:iIBOS, mm long) of TATA make with sockets 10 Each
(TATA make) and jamnut.25 mm
i Supply fitting and fixing of G.I. plain equal
160 .de (S& P). 105, elbow of approved brand and make. (i) 15 18 Each
item no-7 (i) mm
i Supply fitting and fixing of G.I. short piece
161 ﬁ;vr?] %?1?(310’ of TATA make (Above 50mm & uptol50 18 Each
mm long) (i) 15 mm
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162

pwd (S& P)-76,
item no-1(iii)

Dismantling H.C.I. pipe with fittings
including melting lead caulked joints.100
mm

10

mtr

163

pwd (S& P)-47,
item no-14

Fixing brackets for wash basin/ sink/ drain
board/ cistern.

10

Each

164

pwd (S& P)-6,
item no-7 b(i)

Supplying, fitting and fixing stop cock.
Chromium plated Stop Cock (Equivalent to
Code No. 513(A) & 513(B) & Model -
Tropical / Sumthing Special of ESSCO or
similar

10

EACH

165

pwd (S& P)-6,
item no-7 d (i)

Chromium plated angular Stop Cock with
wall flange (Equivalent to Code No. 5053 &
Model - Florentine of Jaquar or similar
brand)

10

Each

166

pwd (S& P)-39,
item no-3

Renewing brass screws in auto cistern.

10

Each Set

167

pwd -79, item
no-2(i)

Supplying and laying true to line and level
20 mm / 25 mm. thick precast roof tiles
made of cement conc. with stone chips as
per approved strength and density set in
25mm avg. thick cement morter(1:3) and
filling up joint (3 mm wide) with cement
sand mortar (1:1) applying cement slurry @
1.75 kg per Sg.m back of tiles and then
settting close the precast tiles, finishing up
the joints with slurry already laid and finally
finishing the top surface including providing
150 mm. high skirting with the same tiles
flushed with the inside surface of parapet
wall,finishing the mouth of rain water pipes,
curving etc. as necessary complete as per
direction of the Engineer-in-charge.
(Levelling if necessary may be paid
separately For 20 mm. thick precast tiles
(cement 14.6 kg/ Sqg.m for underlayer)

250

Sgm
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