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NATIONAL INSTITUTE OF TECHNOLOGY DURGAPUR 
MAHATMAGANDHIAVENUE, DURGAPUR-713209 

(West Bengal), INDIA, www.nitdgp.ac.in 
An Institution of national importance under Shiksha Mantralaya (Ministry 

of Education), Govt. of India. 

 

 

       Tender No.:  NITD/MAINT/CW-C/22-23/05                                                        Date: 13/07/2022 

 

Notice Inviting Tender Notice 
 

NITD invites online e-Tender from reputed contractors for the Civil work in Market Complex 

for Physics Dept., CARE (Room no. 113, 114 & 001), EES, Math & ECE Department. 
E-tenders are invited in two-bid system, i.e., i) Technical Bid ii) Financial Bid from bonafide, 
resourceful and competent contractors for execution of specified works. 

 
Eligibility Criteria of Bidders: 

 i)  EARNEST MONEY = Rs. 25,843.00 (Rupees Twenty Five Thousand Eight Hundred 
and Forty Three Only) either in DD on any Nationalized Bank or Banker’s Cheque of 
any Nationalized Bank. For small-scale industries with certificate from NSIC/MSME, 
the deposition of Earnest Money is exempted (subject to the submission of valid 
NSIC/MSME certificate). But there is No preference / exemption on Bid value, 
Performance Guarantee and TOTAL Security Deposit (Cl. 3: General Condition). EMD 
will be retained till the finalization of successful bidder. 

 
ii) (a) Three (3) similar works, each of value not less than 40% of the estimated cost put 

to tender*, or 
 

(b) Two (2) similar works, each of value not less than 60% of the estimated cost*,or 
 

      (c) One (1) similar work of value not less than 80% of the estimated cost, *all above 
amounts rounded off to a convenient full figure of nearest Rs. 10, in the last 7 
Financial years (2015-16 to 2021-22). 

 
*WORK ORDER AND COMPLETION CERTIFICATE WITH CLIENT’S 
COMMENT/REMARKS ARE TO BE UPLOADED/ SUBMITTED. 
 

** ALL THOSE CONTRACTORS’ PRESENTLY ENGAGED FOR AMC-CIVIL WORKS AND 
RENOVATION OF LM TYPE CIVIL WORKS OF THE SECTION CANNOT PARTICIPATE IN 
THE TENDERING PROCESS.  
  
If any bidder applies for both works i.e. Civil and Electrical he/she should submit 
separate Credentials for each of the work, if applicable. 
 

iii) Bank Solvency certificate = 30% of the Estimated Value not older than one year. If a 
bidder applies for both Civil and Electrical works separate solvency for them to be 
submitted, if applicable. 

         iv) All valid licenses namely Trade License, ESIC, EPF, GST etc. whichever is applicable. 
          v) For electrical works Electrical License if applicable. 
         vi) Latest IT returns for last 3 FY (2019-20, 2020-21, 2021-2022), Voter I.D, Aadhar 

Card, and Valid NSIC/MSME Certificate if applicable. 
 vii) The Cost of the Tender Document is Rs. 500/- (Rupees Five Hundred only) to be 
submitted in Technical Bid as in online payment mode only. NSIC/MSME firms are 
exempted from depositing this price. 

http://www.nitdgp.ac.in/
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Schedule of Work 

Name of Organization National Institute of Technology Durgapur 

Nature of Work Civil work in Market Complex for Physics Dept., CARE 
(Room no. 113, 114 & 001), EES, Math & ECE 
Department. 

Tender No. NITD/MAINT/CW-C/22-23/05 

Tender Estimated Cost (Including GST, Cess 
and other taxes) 

Rs. 12,92,148.00 

Tenure of Contract Five calendar months from the next date of receipt of 
work order. 

Tender Type  Open 

Tender Category  Works 

Type / Form of Contract  Works 

Product Category  Civil Works 

Source of Fund  Institute 

Is Multi Currency Allowed NO 

Date of Issue/Publishing 13/07/2022 

Document Download Start Date 13/07/2022 

Document Download End Date 03/08/2022 (15.30 Hrs.) 

Last Date and Time for Uploading of Bids 03/08/2022 (15.30 Hrs.) 

Date and Time of Opening of Technical Bids 03/08/2022 (16.00 Hrs.) 

Tender Fee (Non-Refundable) by e-payment 
only 

Rs. 500/- 

Tender Processing Fee (E-Payment Mode 
Only) 

Rs. 1,524/-  ( Non Refundable ) 

EMD by DD only Rs. 25,843/- 

No. of Covers**  02 

Bid Validity days  90 days (From last date of opening of tender) 

Address for Communication 1) Mr. B. Nagarajan, 
Assistant Engineer (Electrical) and I/C Maintenance 
Section, National Institute of Technology Durgapur 
M. G. Avenue. Durgapur -713209,  
West Bengal. INDIA 

2)  Dr. Pronab Roy,  
FIC (Civil), Assistant Professor, National Institute of 
Technology Durgapur 
M. G. Avenue. Durgapur -713209,  
West Bengal. INDIA  

Contact No. 0343 2759028/4192/9031 

Email Address nagarajan.b@admin.nitdgp.ac.in, 
help.maintenance@nitdgp.ac.in 

ITI Helpdesk Contact No. and mail 
address 

Helpdesk Number-011-4960 6060  
ewizardhelpdesk@gmail.com 
Mr. SK Tariq- 9355030608;  
eprochelpdesk.35@gmail.com 
Mr. Saikat Pal -  9355030620 
eprochelpdesk.38@gmail.com 

 

mailto:nagarajan.b@admin.nitdgp.ac.in
mailto:help.maintenance@nitdgp.ac.in
mailto:ewizardhelpdesk@gmail.com
mailto:ewizardhelpdesk@gmail.com
mailto:ewizardtariq@gmail.com
mailto:ewizardtariq@gmail.com
eprochelpdesk.38@gmail.com
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If the last date of tender opening coincides with a Holiday / Bandh, the same will be deferred to the 
next working day. 

 
Sl. No. Nature of Work Earnest Money Deposit in 

INR 
Performance Guarantee 

(in INR) 

1 Civil work in Market Complex for 
Physics Dept., CARE (Room no. 113, 
114 & 001), EES, Math & ECE 
Department. 

Rs. 25,843/- 
(INR Twenty Five 

Thousand Eight Hundred 
and Forty Three Only) 

For MSME, PG is 3% 
Otherwise for Non-
MSME, PG= 3% - EMD. 
(Time allowed for 
submission of 
Performance Guarantee 
from the date of issue of 
letter of acceptance is 
15+ 1 day) 

 

In case the contractor fails to deposit the said performance guarantee within the period as 
indicated above, the Earnest Money deposited by the contractor shall be forfeited automatically 
without any notice to the contractor. 

 

PROCEDURE FOR SUBMISSION OF E-TENDER 
 

The bidders are required to submit soft copies of their bid electronically on the ITI e-Wizard 
Portal using valid Digital Signature Certificates. Below mentioned instructions are meant to guide 
the bidders for registration on the e-Wizard Portal, prepare their bids in accordance with the 
requirements and submit their bids online on the ITI e-Wizard Portal. For more information, 
bidders may visit the ITI e-Wizard Portal https://mhrd.euniwizarde.com 
 

1. REGISTRATION PROCESS ON ONLINE PORTAL 

a. Bidders to enroll on the e-Procurement module of the portal 
https://mhrd.euniwizarde.com by clicking on the link “Bidder Enrolment” as per portal 
norms. 

b. The bidders to choose a unique username and assign a password for their accounts. 
Bidders are advised to register their valid email address and mobile numbers as part of 
the registration process. These would be used for any communication from the e-
Wizard Portal. 

c. Bidders must provide the details of PAN number, registration details etc. as applicable 
and submit the related documents. The user id will be activated only after submission 
of complete details. The activation process will take minimum 24 working hours. After 
completion of registration payment, you can also send your acknowledgement copy on 
our help desk mail id ewizardhelpdesk@gmail.com for activation of your account. 

d. Bidders to register upon enrolment their valid Digital Signature Certificate (DSC: Class 
III Certificates with signing key and encryption usage) issued by any Certifying 
Authority recognized by CCA India with their profile. 

e. A bidder should register only one valid DSC. Please note that the bidders are 
responsible to ensure that they do not lend their DSCs to others, which may lead to 
misuse. Foreign bidders are advised to refer “DSC details for Foreign Bidders” for 
Digital Signature requirements on the portal. 

f. Bidder then logs in to the site through the secured login by entering their user 
ID/password and the password of the DSC / e-Token. 

 
 
 

2. Tender Document Search 

https://mhrd.euniwizarde.com/
https://mhrd.euniwizarde.com/
mailto:ewizardhelpdesk@gmail.com
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a. Various built-in options are available in the e-Wizard Portal to facilitate bidders to 
search active tenders by several parameters. These parameters include Tender ID, 
organization, location, date, value, etc. 

b. There is also an option of advanced search for tenders, wherein the bidders may 

combine a number of search parameters such as organization name, a form of contract, 

location, date, other keywords, etc. to search for a tender published on the Online 

Portal. 

c. Once the bidders have selected the tenders they are interested in, they may download 

the required documents/tender schedules. These tenders can be moved to the 

respective ‘Interested Tenders’ folder. This would enable the Online Portal to 

intimate the bidders through SMS / e-mail in case there is any corrigendum issued to 

the tender document. 

d. The bidder should make a note of the unique Tender ID assigned to each tender, in case 
they want to obtain any clarification/help from the Helpdesk. 

 
3. Bid Preparation 

 

a. Bidder should take into account any corrigendum published on the tender document 

before submitting their bids. 

b. Please go through the tender advertisement and the tender document carefully to 

understand the documents required to be submitted as part of the bid. 

c. Please note the number of covers in which the bid documents have to be submitted, the 

number of documents - including the names and content of each of the document that 

needs to be submitted. Any deviations from these may lead to rejection of the bid. 

d. Bidder, in advance, should get ready the bid documents to be submitted as indicated in 
the tender document/schedule and generally, they can be in PDF/XLS/PNG, etc. 
formats. Documents in PDF format with maximum Five (100) Mb file can be uploaded. 

 

4. Bid Submission 
 

a. Bidder to log into the site well in advance for bid submission so that he/she uploads 

the bid in time i.e., on or before the bid submission time. Bidder will be responsible for 

any delay due to other issues. Late submission is not permissible.  

b. The bidder to digitally sign and upload the required bid documents one by one as 

indicated in the tender document. 

c. Bidders must pay required payments (Form fee, EMD, Tender Processing Fee etc.) as 

mentioned before submitting the bid 

d. Bidder to select the payment option mode as specified in the Schedule (EMD/FORM 

FEE Section) to pay the form fee/ EMD wherever applicable and enter details of the 

instrument. 

e. The details of the Earnest Money Deposit(EMD)/Cost of Tender document submitted 

physically to the Department and the scanned copies furnished at the time of bid 

submission online should be the same otherwise the Tender will be summarily 

rejected. 

f. A standard BOQ format has been provided with the tender document to be filled by all 

the bidders. Bidders to note that they should necessarily submit their financial bids in 

the prescribed format and no other format is acceptable. 
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g. The server time (which is displayed on the bidders’ dashboard) will be considered as 

the standard time for referencing the deadlines for submission of the bids by the 

bidders, the opening of bids, etc. The bidders should follow this time during bid 

submission. 

h. All the documents being submitted by the bidders would be encrypted using PKI 

encryption techniques to ensure the secrecy of the data, which cannot be viewed by 

unauthorized persons until the time of bid opening. 

i. The uploaded tender documents become readable only after the tender opening by the 

authorized bid openers. 

j. Upon the successful and timely submission of bids, the portal will give a successful bid 

submission message & a bid summary will be displayed with the bid no. and the date & 

time of submission of the bid with all other relevant details. 

k. Kindly have all relevant documents in a single PDF file. 

l. The off-line tender shall not be accepted and no request in this regard will be 
entertained whatsoever. 

m. Bid documents may be scanned with more than 100 dpi with black and white option 
which helps in reducing size of the scanned document. For the file size of less than 1 
MB, the transaction uploading time will be very fast. 

 

5. Amendment of bid document 

At any time prior to the deadline for submission of proposals, the NIT Durgapur reserves 
the right to add/ modify/ delete any portion of this document by the issuance of a 
Corrigendum, which would be published on the website and will also be made available 
to the all the Bidder who has been issued the tender document. The Corrigendum shall be 
binding on all bidders and will form part of the bid documents. 

 
6. Instruction to Bidders 
 

a. Process for Bid submission through ITI E-wizard portal is explained in Bidder Manual. 

Bidders are requested to download Bidder Manual from the home page of website 

https://mhrd.euniwizarde.com. Steps are as follows:  

(Home page                           Downloads                           Bidder Manuals). 
  
b. The tenders will be received online through portal https://mhrd.euniwizarde.com In the 

Technical Bids, the bidders are required to upload all the documents in .pdf format.  

c. Possession of Valid Class III Digital Signature Certificate (DSC) in the form of smart card/ e-

Token in the company’s name is a prerequisite for registration and participating in the bid 

submission activities through https://mhrd.euniwizarde.com Digital Signature Certificates can be 

obtained from the authorized certifying agencies, details of which are available on the web site 

https://mhrd.euniwizarde.com under the link ‘DSC help’. 

Tenderers are advised to follow the instructions provided in the `User Guide and FAQ’ for the e- 
Submission of the bids online through the ITI e-Wizard Portal for e-Procurement at 
https://mhrd.euniwizarde.com 
d. The bidder has to “Request the tender” to portal before the “Date for Request tender 

document”, to participate in bid submission. 

 

7. All entries in the tender should be entered in online Technical & Commercial Formats 

https://mhrd.euniwizarde.com/
https://mhrd.euniwizarde.com/
https://mhrd.euniwizarde.com/
https://mhrd.euniwizarde.com/
https://mhrd.euniwizarde.com/
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without any ambiguity. 
8. Any order resulting from this e-tender shall be governed by the terms and conditions 
mentioned therein. 
9. No deviation to the technical and commercial terms & conditions allowed. 

10. The tender inviting authority has the right to cancel this e-tender or extend the due date  
        of receipt of the bids. 

 

CHECK LIST OF ATTESTED COPIES OF VALID DOCUMENTS TO BE ATTACHED WITH 
THE TECHNICAL BID 

 

List o f  Documents to be uploaded in the “Technical Bid Folder’’ and to be filled online .xls file in cover-1 folder of e-Wizard. 

 

Sr. No. Particulars Declaration 
(Submitted/Not Applicable) 

1 
 

Scanned Copy of online transaction details for Tender Fee  

2 Scanned Copy of DD/BG for EMD   

3 Certificate of Enlistment/ Trade License/ License Validity  

4 Scanned details of Company’s Category (Micro/ Small/ 
Medium unit as per MSME/NSIC) 

 

5 Copies of 3 years audited balance sheet and IT Return (FY 
2019-20, 2020-21, 2021-2022) 

 

6 Name & Address of Director/ Proprietor/ Partners   

7 Scanned copy Registration of firm/ Partnership Deed (If any)  

8 Phone Number & E-mail ID  

9 GST Registration along with acknowledgement of up to date 
filed return 

 

10 EPF & ESIC Registration Certificate  

11 Work Experience/ Credential as per tender terms [Work 
Order and Completion Certificate with Client’s Comments/ 
Remarks.] 

 

12 Bank Solvency @ 30 % of estimated value not older than one 
year from the tender opening date. 

 

13 Scanned copy of AADHAR Card and PAN Card   

14 A company declaration with sign and company seal/stamp 
with date stating acceptance of Notice Inviting Tender, 
General Condition, Special Terms and Conditions etc. is 
mandatory. 

 

15 Signed copy on all pages of Notice Inviting Tender and 
General Condition, etc. is mandatory. 

 

Note 1: If the information is not pertaining to the bidder, in the third column he should specify 
that as “Not Applicable” 

       
Method for submission of bid documents.  

In this tender, the bidder has to participate in e-tender online. Some documents are to be 
submitted physically offline. 

A)  Tender must be submitted online in two parts,  
(a) Technical bid (Cover-1) and (b) Price bid (Cover-2). 
 

1) Tenderers have to upload the following documents: 
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i) GST Registration Certificate along with acknowledgement of up to date filed return. 

ii) Latest valid licenses like Trade License, ESI, and EPF, etc. whichever is applicable. 

iii) Requisite Credentials as mentioned above. 

iv) Latest Bank Solvency Certificate – Solvency amount should be 30% of estimated cost obtained from 
the banker and/or its bank statement. The solvency certificate shall not be older than one year from 
the tender opening date. 

v) Aadhar Card and PAN Card 

vi) Latest IT returns 

vii) Scanned Copy of a single Demand Draft of requisite value for the Bid Security/EMD as per NIT. 

viii) NSIC/MSME Registered bidders who want to claim the EMD exemption need to submit the Scanned 
copy of Latest and valid NSIC/MSME Certificate for the same nature of works in place of the DD of 
the EMD.  

ix) In case of repeated calling if required, the bidders who have deposited the cost of tender in 1st call 
need not deposit the same for re-participation. In that case, the previously submitted tender cost 
bank transaction can be uploaded for claiming the tender cost exemption. 

x) The bidder must sign all pages of tender documents and Proforma Agreement as a token of 
acceptance indicating read, understood and accepted the Terms & Conditions mentioned in tender 
document, general terms of the contract and Proforma Agreement. A company declaration with sign 
and company seal/stamp with date stating acceptance of all the terms and conditions provided in 
Notice Inviting Tender and General Conditions of Contract is mandatory.  

 

B) The bidder shall submit the following documents offline in Physical to Maintenance Section, NIT 
Durgapur on or before the date & time of submission of bids specified in NIT, in a sealed Envelope. 
The envelope shall bear (the tender name), the tender number and the words “DO NOT OPEN 
BEFORE” (due date & time).  
i) Original Demand Draft (DD) – drawn in favor of NIT Durgapur, payable at Durgapur, issued by any 

scheduled bank towards the payment of total Bid Security/EMD as per NIT through a single 
Demand Draft which to be deposited on or before of bid submission date. NSIC registered MSME 
bidders who want to claim the EMD exemption need to submit the attested copy of the latest 
and valid MSE certificate in place of the DD of the EMD. 

ii) Earnest money as mentioned, is to be deposited along with tender, in the form of an A/C payee 
demand draft in favor of “National Institute of Technology, Durgapur” payable at SBI, NIT 
Durgapur branch Durgapur-713209 and to be enclosed with in part “A” of the tender. 

iii)  Bank details for online payment of non-refundable tender processing fee and the tender fee as 
mentioned: 

Division/ Department 
(If any) 

Name of Account 
Holder 

Name of the 
Bank 

Account 
Number 

Bank 
Branch/IFSC 

Code 

MICR Code 

NATIONAL INSTITUTE OF 
TECHNOLOGY 

DURGAPUR 

NIT 
(DURGAPUR) 

SOCIETY 

STATE BANK OF 
INDIA 

11520034072 SBIN0002108 713002204 

 

2) Bidders can also download and get necessary information regarding tender documents from 
https://mhrd.euniwizarde.com 

3) Tender calling authority reserves the right to cancel any tender or close agreement any time 
without giving any reasons. 

4) Bids with unconditional rebates may be accepted but conditional tenders will be summarily 
rejected. 
 

Sometimes issue of Corrigendum may be necessary to clarify doubts raised or to make some 
corrections. All such corrigendum shall be displayed on website 
https://mhrd.euniwizarde.com and NIT Durgapur website. The bidders are therefore advised 
to refer to this site from time to time to keep them updated. 
Note 1: The Bidder has to upload the Scanned copy of all above said documents during Online 
Bid-submission also. 
Note 2: Number of Cover is one for technical bids and the other one for financial bids. 

https://mhrd.euniwizarde.com/
https://mhrd.euniwizarde.com/
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NATIONAL INSTITUTE OF TECHNOLOGY DURGAPUR 

 

TENDER NO.: NITD/MAINT/CW-C/22-23/05                                       DATE: 13/07/2022 
 
NAME OF THE WORK: 

 
Civil work in Market Complex for Physics Dept., CARE (Room no. 113, 114 & 
001), EES, Math & ECE Department. 

 
ESTIMATED VALUE: Rs. 12,92,148.00 (Rupees Twelve Lakhs Ninety Two 
Thousand One Hundred and Forty Eight Only) 
 
EARNEST MONEY DEPOSIT: Rs. 25,843.00 (Rupees Twenty Five Thousand 
Eight Hundred Forty Three Only.) 
 
 

 
 
 
 
 

 
 

GENERAL TENDER DOCUMENT 
 
 

(CONTAINING GENERAL CONDITIONS OF  
CONTRACT, LABOUR LAWS, SAFETY CODES, 

OTHER REQUISITES, NAME OF WORK, ESTIMATED 
COST, EMD PREAMBLE TO BOQ and SPECIAL TERMS 

AND CONDITIONS, BOQ) 
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GENERAL CONDITIONS OF CONTRACT 
 
1.0 Definition and Interpretation: In this Contract, unless the context requires

 otherwise, the following terms shall have the meaning ascribed to them 
hereunder:- 

 
1.1 Definition 
 
 In the contract, the following expressions shall, unless the context otherwise 

requires, have the meanings, hereby respectively assigned to them:- 
 

i) Works or work means the works by or by virtue of the contract 
contracted to be executed whether temporary or permanent, and 
whether original, altered, substituted or additional. 

 
ii) Site means the land/or other places on, into or through which work is 

to be executed under the contract or any adjacent land, path or street 
through which work is to be executed under the contract or any 
adjacent land, path or street which may be allotted or used for the 
purpose of carrying out the contract. 

 
iii) The Contractor means the individual, firm or company, whether 

incorporated or not, undertaking the works and includes the legal 
representative of such individual, or the successors of the such firm 
or company and the permitted assignees of such individual, firm, or 
company. 

 
iv) The expression President, Government or Government of India means 

the President of India and his successors in office. 
 
v) The Employer means the Office who is authorized and signs the 

contract on behalf of the National Institute of Technology, Durgapur 
and shall be in-charge of the work. 

 
vi) The Engineer means the officer who shall supervise the work on 

behalf of the Employer. 
 
vii) Accepting, means the officer whose authority is mentioned in Bidding 

Data. 

 
viii) Accepted Risks are risks due to riots (other than those on account of 

contractor’s employees), war  (whether declared or not) invasion, act 
of foreign enemies, hostilities, civil war, rebellion, revolution, 
insurrection, military or usurped power, any acts of Government 
damage from aircraft, acts of God such as earthquake, lightning and 
unprecedented floods, and other causes over which the contractor has 
no control and accepted as such by the Accepting Authority or cause 
solely due to use or occupation by Government/Institute of the part of 
the works in respect of which a certificate of completion has been 
issued or a cause solely due to Employer’s faulty design of works. 

 
ix) Market Rate shall be the rate as decided by the Employer on the basis 

of the cost of materials and labour at the site where the work is to be 
executed plus the percentage mentioned in Bidding Data to cover all 
overheads and profits. 
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x) Schedule(s) referred to in these conditions shall means the relevant 

schedule(s) annexed to the bid papers of the standard Schedule of 
Rates of the Government mentioned (CPWD/PHE/PWD) in Bidding 
Data hereunder, with the amendments thereto issued up to the date 
of receipt of the bid. 

 
xi) Bid Amount means the value of the entire work as stipulated in the 

letter of award. 
 

1.2 Interpretation:-  
 
i) The Contract means and includes the documents forming the bids 

and acceptance thereof and the formal agreement executed between 
the competent authority on behalf of the National Institute of 
Technology , Durgapur and the bidders, together with the documents 
referred to therein including these conditions, the specification, 
designs, drawings and instructions issued from time to time by the 
Employer and all these documents takes together, shall be deemed to 
form one contract and shall be complementary to one another. 

 
ii) Where the context so requires, words imparting the singular only also 

include the plural and vice versa. Any reference to masculine gender 
shall whenever required include feminine gender and vice versa. 

 
iii) Headings and Marginal notes to these General Conditions of Contract 

shall not be deemed to form part thereof or taken into consideration 
in the interpretation or construction thereof of the contract. 

 
iv) The original Contract shall remain with the Employer. The contractor 

may be furnished one duplicate copy of the contract documents 
together with all drawings, if any, as may be forming part of bidding 
document except standard specification, Schedule of Rates and 
similar other printed and published documents. None of these 
documents shall be used for any purpose other than that of this 
contract. The duplicate copies will be provided , if requested by the 
contractor, as per charges to be decided by the authority from time to 
time. 

 
1.3 Discrepancies & adjustment of errors:    
 
 The several documents forming Contract are to be taken as mutually 

explanatory of one another, detailed drawings being followed in preference to 
small scale drawing and figured dimensions in preference to scale and 
special conditions in preference to General Conditions. 

 
 In the case of discrepancy between the schedule of Quantities, the 

Specifications and/or the Drawings, the following order of preference shall 
be observed:- 

 
i) Description of Schedule of Quantities. 
ii) Particular Specification Condition, if any. 
iii) Drawings. 
iv) Technical Specifications. 
v) Indian Standard Specifications of B.I.S. 
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1.4 Sufficiency of Tender: 
 
 The Contractor shall be deemed to have satisfied himself before tendering as 

to the correctness and sufficiency of his tender information for the works 
and of the rates and prices quoted in the Schedule of Quantities, which rates 
and prices shall, except as otherwise provided, cover all his obligations 
under the Contract and all matters and things necessary for the proper 
completion and maintenance of the works. 

 
1.5 Signing of Contract 
 The successful bidder, on acceptance of his tender by the Accepting 

Authority, shall, within 15 days from the stipulated date of start of the work, 
sign and execute the Contract consisting of :- 
i) the invitation for bids, all the documents including drawings, if any, 

forming the tender as issued at the time of invitation of tender and 
acceptance thereof together with any correspondence leading thereto, 
and 

ii) Standard Form as mentioned in Bidding Data consisting of :- 
 
a) Various standard clauses with corrections up to the date along 

with annexure thereto. 
b) Safety Code. 
c) Model Rules for the protection of health, sanitary arrangements 

for workers employed; and 
d) Contractor’s Labour Regulations. 

 
1.6 Works to be carried out : 
 
 The work to be carried out under the Contract shall, except as otherwise 

provided in these conditions, include all labour, materials, tools, plants, 
equipment and transport which may be required in preparation of and for 
and in the full and entire execution and completion of the works. The 
descriptions given in the Schedule of Quantities shall, unless otherwise 
stated, be held to include wastage on materials, carriage and cartage, 
carrying and return of empties, hoisting, setting, fitting and fixing in position 
and all other labours necessary in and for the full and entire execution and 
completion of the work as aforesaid in accordance with good industry 
practice and recognized principles. 

 
2.0 General Obligations : 
 
2.1 Work not to be Sublet and Action in Case of Insolvency or Attempt to 

influence contract : 
 
 The contract shall not be assigned or sublet without the prior written 

approval of the Employer. If the contractor shall assign or sublet his 
contract, or attempt to do so, or become insolvent or commence any 
insolvency proceedings or make any composition with his creditors or 
attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward or 
advantage pecuniary or otherwise, shall either directly or indirectly, before or 
after the execution of the contract be given, promised or offered by the 
contractor, or any of his servants or agent or associate to any public officer 
or person in the employ of National Institute of Technology, Durgapur in any 
way relating to his office or employment or if any such officer or person shall 
become in any way directly or indirectly interested in the contract, the 
Employer shall have power to adopt the course specified in Clause 8.3 hereof 
in the interest of National Institute of Technology, Durgapur and in the event 
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of such course being adopted, the consequences specified in the said Clause 
shall ensue. 

 
2.2 Change in Contractor’s organization to be approved : 
 
 Where the contractor is a partnership firm, the previous approval in writing 

of the Employer shall be obtained before any change is made in the 
constitution of the firm. Where the Contractor is an individual or a Hindu 
undivided family business concern such approval as aforesaid shall likewise 
be obtained before the contractor enters into any partnership agreement 
where under the partnership firm would have the right to carry out the 
works undertaken by the contractor. If previous approval as aforesaid is not 
obtained, the contract shall be deemed to have been assigned in 
contravention of Clause 2.1 hereof and the same action may be taken, and 
the same consequences shall ensue as provided in the said Clause. 

 
2.3 Contractor To Indemnify Govt. Against Patent Rights : 
 
 The Contractor shall fully indemnify and keep indemnified the Employer 

against any action, claim or proceeding relating to infringement or use of any 
patent or design or any alleged patent or design rights or Intellectual 
Property Rights and shall pay any royalties which may be payable in respect 
of any article or part thereof included in the contract. In the event of any 
claims made under or action brought against the Employer, in respect of any 
such matters as aforesaid, the contractor shall be notified thereof and the 
contractor shall be 
at liberty, at his own expense, to settle any dispute or co conduct any 
litigation that may arise therefrom, provided that the contractor shall not be 
liable to indemnify the Employer if the infringement of the patent or design 
or any alleged patent or design right is the direct result of an order passed 
by the Employer in this behalf. 

 
2.4 Withholding and Lien in Respect of Sums Due from Contractor :  
 

(i) Whenever any claim or claims for payment of a sum of money arises 
out of or under the contract or against the contractor, the Employer 
or the Government/Institute shall be entitled to withhold and also 
have a lien to retain such sum or sums in whole or in part from the 
security, if any deposited by the contractor and for the purpose 
aforesaid, the Employer or the Government/Institute shall be entitled 
to withhold the security deposit, if any, furnished as the case may be 
and also have a lien over the same pending finalization or 
adjudication of any such claim. In the event of the security being 
insufficient to cover the claimed amount or amounts or if no security 
has been taken from the contractor, the Employer or the 
Government/Institute shall be entitled to withhold and have a lien to 
retain to the extent of such claimed amount or amounts referred to 
above, from any sum or sums found payable or which may at any 
time thereafter become payable to the contractor under the same 
contract or any other contract with the Employer or the 
Government/Institute or any contracting person through the 
Employer pending finalization of adjudication of any such claim. 
 

ii) National Institute of Technology, Durgapur shall have the right to 
cause an audit and technical examination of the works and the final 
bills of the contractor including all supporting vouchers, abstract, etc. 
to be made after payment of the final bills of the contractor including 
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all  supporting vouchers, abstract, etc. to be made after payment of 
the final bills of the contractor including all supporting vouchers, 
abstract, etc. to be made after payment of the final bill and if  as a 
result of such audit and technical examination any sum is found to 
have been overpaid in respect of any work done by the contractor 
under the contract or any work claimed to have been done by him 
under the contract and found not to have been executed, the 
contractor shall be liable to refund the amount of over-payment and it 
shall be lawful for National Institute of Technology, Durgapur to 
recover the same from him in the manner prescribed in sub-clause(i) 
of this clause or in any other manner legally permissible; and if it is 
found that the contractor was paid less than what was due to him 
under the contract in respect of any work executed by him under it, 
the amount of such under payment shall be duly paid by National 
Institute of Technology, Durgapur to the contractor, without any 
interest thereon whatsoever. 

 
 Provided that the National Institute of Technology, Durgapur shall not 

be entitled to recover any sum overpaid, nor the contractor shall be 
entitled to payment of any sum paid short where such payment has 
been agreed upon between Engineer on the one hand and the 
contractor on the other under any term of the contract permitting 
payment for work after assessment by the Employer. 

 
Any sum of money due and payable to the contractor (including the security 
Deposit returnable to him) under the contract may be withheld or retained 
by way of lien by the Employer or the Government/Institute or any other 
contracting person or persons through Employer against any claim of the 
Employer or Government/Institute or with such other person or persons. 
 
It is an agreed term of the contract that the sum of money so withheld or 
retained under the clause by the employer or the Government/Institute will 
be kept withheld or retained as such by the Employer or the 
Government/Institute or till his claim arising out of the same contract or 
any other contract is either mutually settled or determined by the arbitration 
clause or by the competent court, as the case may be and that the 
contractor shall have no claim for interest or damages whatsoever on this 
account or on any other ground in respect of any sum of money withheld or 
retained under this clause and duly notified as such to the contractor. 
 

2.5 Levy/Taxes Payable By The Contractor 
 
i) GST or any other taxon materials in respect of this contract and all 

statutory taxes (Labour Cess, Education cess/ tax, service tax etc.) 
shall be payable by the Contractor and the Employer shall not 
entertain any claim whatsoever in this respect. Up-to-date Income Tax 
clearance certificates, Trade license certificates, EPF certificates, ESIC 
and other certificates are to be produced by the contractor.  

 
ii)  The Contractor shall deposit royalty and obtain necessary permit for 

supply of the red bajri, stone, kankar, etc. and other materials from 
local authorities. 

 
iii) If pursuant to or under any law, notification or order any royalty, cess 

or the like becomes payable by the Employer and does not any time 
become payable by the contractor to the State Government/Institute 
or Local authorities in respect of any material used by the contractor 
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in the works then in such a cases, it shall be lawful to the Employer 
and it will have the right and be entitled to recover the amount paid in 
the circumstances as aforesaid from the dues of the contractor. 

 
2.6 Conditions for Reimbursement of Levy/Taxes, if Levied after Receipt of 

Tenders: 
 
 All tendered rates shall be inclusive of all taxes and levies payable under 

respective statutes. However, pursuant to the Constitution(46th Amendment) 
Act, 1982, if any further tax or levy is imposed by Statute, after the lasts 
stipulated date for the receipt of tender including extensions if any and the 
contractor thereupon necessarily and properly pays such taxes/levies, the 
contractor shall be reimbursed the amount so paid, provided such payment, 
if any, is not, in the opinion of the Employer (whose decision shall be final 
and binding on the contractor) attributable to delay in execution of work 
within the control of the contractor. 

 
 The contractor shall keep books of accounts and other documents for the 

purpose of this condition as may be necessary to clearly arrive at such 
amounts shall allow inspection of the same by a duly authorized 
representative of the Employer and further shall furnish such other 
information/document as the Employer may require from time to time. 

 
2.7 If the Relation Working in the Department : 

 
The Contractor shall not be permitted to tender for works with the Employer 
office in which his near relative is posted as Divisional Accountant or as an 
officer in any capacity as Engineer. He shall also intimate the names of 
persons who are near relatives to any Gazetted Officer in the department or 
in the Ministry who are working with him in any capacity or are 
subsequently employed by him. Any breach of this condition by the 
Contractor shall render him liable to be removed from the approved list of 
contractors of the Department. If, however, the contractor is registered in 
any other department, he shall be debarred from tendering for any breach of 
this condition. 

 
 NOTE: By the term “near relatives” is meant wife, husband, parents and 

Grandparents, children and grand children, brothers and sisters, 
uncles, aunts and cousins and their corresponding in-laws. 

 
2.8 Prohibition to Work as Contractor 
 No engineer of gazetted rank or other gazetted officer employed in 

engineering or administrative duties in an engineering department of the 
Government of Indian shall work as a Contractor or employee of a 
Contractor for a period of two years after his retirement from 
government/Institute service without the previous permission of 
Government of India/Institute in writing. The contract is liable to be 
cancelled if either Contractor or any of his employees is found at any time to 
be such a person who had not obtained the permission of Government of 
India as aforesaid, before submission of the tender or engagement in the 
contractor’s services, as the case may be. 

 
2.9 Provisions of the Apprentices Act to be Complied with :   

 
 The Contractor shall comply with the provisions of the Apprentices Act, 1961 

and the rules and orders issued there under from time to time. If he fails to 
do so, his failure will be a breach of the contract and the Engineer may, in 
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his discretion, cancel the contract. The contractor shall also be liable for any 
pecuniary liability arising on account of any violation by him of the 
provisions of the said Act. 

 
3.0 Security for performance : 
 
3.1 Performance Guarantee : 
 

i) The Contractor shall submit an irrevocable Performance Guarantee of 
3% (Three percent) of the contract price in addition to other deposits 
mentioned elsewhere in the contract for his proper performances and 
due fulfillment of the terms and conditions of the Contract, (not 
withstanding and/or without prejudice to any other provisions in the 
contract) within period specified in Bid Data (15 +1 working days) 
from the date of issue of letter of acceptance. If EMD is deposited 
then that will be adjusted against a part of Performance 
Guarantee. This period can be further extended by the Employer up 
to a maximum period as specified in bidding data on written request 
of the contractor stating the reason for delays in procuring the Bank 
Guarantee, to the satisfaction of the Employer. This guarantee shall 
be in the form of Cash (in case guarantee amount is less than 
Rs.10,000/-) or Deposit at Call receipt of any scheduled 
Bank/Banker’s Cheque/Demand Draft/Pay Order of any scheduled 
bank (in case guarantee amount is greater than Rs.50000/-) or 
accordance with the form annexed hereto.  

 
The Performance Security is a Part of the Security Deposit. The Total 
SD = 10%. While Performance Security is deposited within a 
stipulated day as mentioned above, the rest of the SD i.e. 7% will be 
deducted in installments from each R/A bill. No preference will be 
given to NSIC/MSME firms on SD/PG. 

 
ii) The Performance Guarantee shall be initially valid up to the stipulated 

date of completion plus 365 days thereafter. In case the time for 
completion of work gets enlarged, the Contractor shall get the validity 
of Performance Guarantee extended to cover such enlarged time for 
completion of work. After recording of the completion certificate for 
the work by the competent authority, the performance guarantee shall 
be returned to the Contractor, without any interest. 

 
iii) The Employer shall not claim under the performance guarantee 

except for amounts to which the Employer is entitled under the 
contract (not withstanding and/or without prejudice to any other 
provisions in the Contract) in the event of : 
 
a) Failure by the Contractor to extend the validity of the 

Performance Guarantee as described herein above, in which 
event the employer may claim the full amount of the 
Performance Guarantee. 

 
b) Failure by the Contractor to pay the Employer any amount due, 

either as agreed by the contractor or determined under any of 
the Clause/Conditions of the Contract, within 30 days of the 
service of notice to this effect by Employer. 

 
iv) In the event of the Contract being determined or rescinded under 

provision of any of the Clause/Condition of the Contract, the 



 

Page 21 of 83 

 

performance guarantee shall stand forfeited in full and shall be 
absolutely at the disposal of the Employer. 

  
 All compensations or the other sums of money payable by the 

Contractor under the terms of this contract may be deducted from, or 
paid by the sale of a sufficient part of his security deposit or from the 
interest arising there from, or from any sums which may be due to or 
may become due to the Contractor by the Employer on any account 
whatsoever and in the event of his Security Deposit being reduced by 
reason of any such deductions or sale as aforesaid, the Contractor 
shall within 10 days make good in cash or fixed deposit receipt 
tendered by the State Bank of India or by Scheduled Banks or 
Government Securities (if deposited for more than 12 months ) 
endorsed in favour of the Employer, any sum or sums which may 
have been deducted from, or raised by sale of his security deposit or 
any part thereof. The security deposit shall be mentioned above and 
the Earnest money if deposited in cash at the time of tenders will be 
treated a part of the Security Deposit. 

 
 Note-  1 :Government papers tendered as security will be taken 5% 

(five per cent) below its market prices or at its face value, whichever is 
less. The market price of Government paper would be ascertained by 
the Employer at the time of collection of interest and the amount of 
interest to the extent of deficiency in value of the Government paper 
will be withheld if necessary. 

 
Note –2 :   Government Securities will include all forms of Securities 
mentioned in rule No.275 of the G.F. Rules except fidelity bond. This 
will be subject to the observance of the condition mentioned under the 
rule against each form of security. 

v) The performances Guarantee shall be continuous and revolving for 
the warranty period. In case, the Bank Guarantee shall be 
replenished by an equal amount within 15 days by the contractor. 

 
3.2 Earnest Money and its Conversion to Security Deposit : 

 
Earnest Money Deposit*(EMD) = Rs. 25,843.00 is a part of  security Deposit 
(SD) of 10 % of the bid value of the work through PG = 3% as stated in (i) 
above. Such Deductions will be made and held by Institute by way of 
Security Deposit unless he / they has/have deposited the amount of 
Security at the rate mentioned above in cash or in the form of Government 
Securities or fixed deposit receipts. SD will beheld for 365 days after 
completion of work, during which the contractor is responsible for attending 
and rectifying all complains on his work). Earnest Money is to be deposited 
as DD or Bank Guarantee on any nationalized bank, which will be returned 
to the unsuccessful bidders within 30 working days after finalization of bid. 
For NSIC/MSME firms EMD is exempted though there is no exemption or 
preference in i) bid value ii) Performance guarantee and iii) Security Deposit 
(=10%) for those having certificate of NSIC/MSME. 

 
4.0 Execution of Work 
 
4.1 Works To Be Executed In Accordance With Specifications, Drawings, 

Orders Etc.: 
 
 The Contractor shall execute the whole and every part of the work in the 

most substantial and workman like manner both as regards materials and 
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otherwise in every respect in strict accordance with the specifications. The 
Contractor shall also conform exactly, fully and faithfully to the design, 
drawings and instructions in writing in respect of the work signed by the 
Employer and the Contractor shall be furnished free of charge one copy of 
the contract documents together with specifications, designs, drawings and 
instructions as are not included in the standard specifications specified in 
Bidding Data or in any Bureau of Indian Standard or any other, published 
standard or code or, Schedule of Rates or any other printed publication 
referred to elsewhere in the contract. 

 
The contractor shall comply with the provisions of the contract and with the 
care and diligence execute and maintain the works and provide all labour 
and materials, tools and plants including for measurements and supervision 
of all works, structural plans and other things of temporary or permanent 
nature required for such execution and maintenance in so far as the 
necessity for providing these, is specified or is reasonably inferred from the 
contract. The Contractor shall take full responsibility for adequacy, 
suitability and safety of all the works and methods of construction. 

 
4.2 Deviations/Variations Extent and Pricing : 
 
 The Employer shall have power (i) to make alteration in, omissions from, 

additions to, or substitutions for the original specifications, drawings, 
designs and instructions that may appear to him to be necessary or 
advisable during the progress of the work, and (ii) to omit a part of the works 
in case of non-availability of a portion of the site or for any other reasons 
and the Contractor shall be bound to carry out the works in accordance with 
any instructions given to him in writing signed by the Employer and such 
alterations, omissions, additions or substitutions shall form part of the 
contract as if originally provided therein and any altered, additional or 
substituted work which the Contractor may be directed to do in the manner 
specified above as part of the works, shall be carried out by the Contractor 
on the same conditions in all respects including price on which he agreed to 
do the main work except as hereafter provided. 

 
 The time for completion of the works shall, in the event of any deviations 

resulting in additional cost over the tendered value sum being ordered be 
extended, if requested by the Contractor, as follows: 
  
i) In the proportion which the additional cost of the altered, additional 

or substituted work, bears to the original tendered value plus. 
 
ii) 10% of the calculated in (i) above or such further additional time as 

may be considered reasonable by the Employer. 
 
In the cases of extra item(s) the Contractor may within fifteen days of receipt 
of order or occurrence of the item(s) claim rates, supported by proper 
analysis, for the work and the Employer shall within one month of  the 
receipt of the claims supported by analysis, after giving consideration to the 
analysis of the rates submitted by the Contractor, determine the rates on the 
basis of the CPWD/ PHE/ PWD/ Market rates and the Contractor shall be 
paid in accordance with the rates so determined with due consideration of % 
ge less (to the overall bid value w.r.t. the estimated value). If the bid value is 
more than the Scheduled rate then the Scheduled rate will be paid. 
 
In the case of substituted items, the rate for the agreement item (to be 
substituted) and substituted item shall be determined based on the quoted 
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rate and scheduled rate whichever is lower.   
 
a) If the schedule rate for the substituted item is more than the quoted 

rate of the agreement item (to be substituted) then the rate of 
agreement item will be paid. 

 
b) if the market rate for the substituted item so determined is less than 

the market rate of the agreement item (to be substituted) the rate 
payable to the contractor for the substituted item shall be the rate for 
the agreement item (to be substituted) so decreased to the extent of 
the difference between the market rates of substituted item and the 
agreement item (to be substituted). 

 
 
In the case of contract items, substituted items, contract cum substituted 
items, which exceed the limits laid down in Bidding Data, the contractor 
may within fifteen days of receipt of order or occurrence of the excess, claim 
revision of the rates, supported by proper analysis, for the work in excess of 
the above mentioned limits, provided that if the rates so claimed are in 
excess of the rates specified in the schedule of quantities the Employer shall 
within one month of receipt of the claims supported by analysis, after giving 
consideration to the analysis of the rates submitted by the contractor, 
determine the rates on the basis of the market rates and the contractor shall 
be paid in accordance with the rates so determined. The employer reserves 
the right to reject the prayer under his jurisdiction. 
 
The provisions of the preceding paragraph shall also apply to the decrease in 
the rates of items for the work in excess of the limits laid down in Bidding 
Data, and the Employer shall after giving notice to the contractor within one 
month of occurrence of the excess and after taking into consideration any 
reply received from him within fifteen days of the receipt of the notice, revise 
the rates for the work in question within one month of the expiry of the said 
period of fifteen days having regard to the market rates. 
 
 
The Contractor shall send to the Employer once every three months an up to 
date account giving complete details of all claims for additional payments to 
which the Contractor may consider himself entitled and of all additional 
work ordered by the Employer which he has executed during the preceding 
quarter failing which the Contractor shall be deemed to have waived his 
right. However, the Employer may authorize consideration of such claims on 
merits. 
 
 
For the purpose of operation deviation limit as provided in the Bidding Data, 
the following works shall be treated as works relating to foundation: 
 
i) For buildings, compound walls plinth level or 1.2 meters (4 feet) above 

ground level whichever is lower excluding items of flooring and D.P.C. 
but including base concrete below the floors. 

 
ii) For abutments, piers, retaining walls of culverts and bridges, walls of 

water reservoirs the abed of floor level. 
 
iii) For retaining walls where floor level is not determinate 1.2 meters 

above the average ground level or bed level. 
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iv) For Roads all items of excavation and filling including treatment of 
sub-base. 

 
Any operation incidental to or necessarily has to be in contemplation of 
bidder while filing tender, or necessary for proper execution of the item 
included in the schedule of quantities or in the schedule of rates mentioned 
above, whether or not, specifically indicated in the description of the item 
and the relevant specifications, shall be deemed to be included in the rates 
quoted by the bidder or the rate given in the said schedule of rates, as the 
case may be. Nothing extra shall be admissible for such operations. 
 
**For any additional items the estimated rate(s) would be based on 
schedule rate (-) the overall percent discount given in the bid value. 
 

4.3 Action in Case Work not Done as per Specification: 
 
 All works under or in course of execution or executed in pursuance of the 

contract shall at all times be open and accessible to the inspection and 
supervision of the Employer, his authorized subordinates in charge of the 
work and all the superior officers, Standing Quality Control Cell of the 
Institute, and the Contractor shall, at all times, during the usual working 
hours and at all other times at which reasonable notice of the visit of such 
officers has been given to the Contractor, either himself be present to receive 
orders and instructions or have a responsible agent duly accredited in 
writing, present for that purpose. Orders given to the Contractor’s agent 
shall be considered to haves the same force as if they had been given to the 
Contractor himself. 

 
 If it shall appear to the Employer or his authorized subordinates in-charge of 

the work or to the Standing quality control cell or his subordinate officers, 
that any work has been executed with unsound, imperfect, or unskillful 
workmanship, or with materials or articles provided by him for the execution 
of the work which are unsound or of a quality inferior to that contracted or 
otherwise not in accordance with the contract the Contractor shall, on 
demand in writing which shall be made within six months of the completion 
of the work from the Employer specifying the work, materials or articles or 
articles complained of notwithstanding that the same may have been passed, 
certified and paid for forthwith rectify, or remove the materials or articles so 
specified and provide other proper and suitable materials or articles at his 
own charges and cost. In the event of the failing to do so whining a period 
specified by the Employer in his demand aforesaid, then the Contractor shall 
be liable to pay compensation at the same rate as under clause 8.2 of the 
contract (for non-completion of the work in time) for this default. 

 
 In such case the Employer may not accept the item of work at the rates 

applicable under the contract but may accept such items at reduced rates as 
the competent authority may consider reasonable during the preparation of 
on account bills or final bill if the item is so acceptable without detriment to 
the safety and utility of the item and the structure or he may reject the work 
outright without any payment and / or get it and other connected and 
incidental items  rectified, or removed and re-executed at the risk and cost of 
the Contractor. Decision of the Employer to be conveyed in writing in respect 
of the same will be final and binding on the Contractor. 

 
4.4 Contractor Liable For Damages, Defects During Defects liability period: 
 
 If the Contractor or his working staff or  servants shall break, deface, injure 
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or destroy any part of building in which they may be working, or any 
building, road, road kerb, fence, enclosure, water pipe, cables, drains, 
electric or telephone post or wires, trees, grass or grassland, or cultivated 
ground contiguous to premise on which the work or any part is being 
executed, or if any damage shall happen to the work while in progress, from 
any cause whatever or if ay defect, shrinkages or other faults appear in the 
work within the period as specified in the Bidding Document after a 
certificate final or otherwise of its completion shall have been given by the 
Employer as aforesaid arising out of defect or improper materials or 
workmanship the Contractor shall upon receipt of the notice in writing on 
that behalf make the same good at his own expense or in default the 
Engineer cause the same to be made good by other workmen and deduct the 
expense from any sums that may be due or at any time thereafter may 
become due to the Contractor, or from his security deposit or the proceeds of 
sale thereof or of a sufficient portion thereof . The security deposit of the 
Contractor shall not be refunded before the expiry defects liability period 
after the issue of the certificate final or otherwise, of completion of work, or 
till the final bill has been prepared and passed whichever is later. 

 
 In case of Maintenance and Operation works of E&M services, the security 

deposit deducted from Contractors shall be refunded within one month from 
the date of final payment or within one month from the date of completion of 
the maintenance contract whichever is earlier. 

 
4.5 Contractor Shall Supply Tools & Plants, etc: 
 
 The Contractor shall provide at his own cost all materials, plant, tools, 

appliances, implements, ladders, corkage, tackle, scaffolding and temporary 
works required for the proper execution of the work, whether original, 
altered or substituted and whether included in the specifications or other 
documents forming part of the contract or referred to in these conditions or 
not, or which may be necessary for the purpose of satisfying or complying 
with the requirements of the entitled to be satisfied, or which he is entitled 
to require together with carriage therefore to and from the work. The 
Contractor shall also supply without charge the requisite number of persons 
with the means and materials, necessary for the purpose of setting out 
works, and counting, weighing and assisting the measurement for 
examination at any time and from time to time of the work or materials. 
Failing his so doing, the same may be provided by the Employer at the 
expense of the Contractor, under this contract or otherwise and / or from 
his security deposit or the proceeds of sale thereof, or of a sufficient portions 
thereof.  

 
4.6 Employment of Technical Staff and Employees : 
 
 Contractor’s   Superintendence,   Supervision, Technical Staff & 

Employees. 
 

i) The contractor shall provide all necessary superintendence during 
execution of the work and all along thereafter as may be necessary for 
proper fulfilling of the obligations under the contract. 

 
 The contractor shall immediately after receiving letter of acceptance of 

the Bid and before commencement of the work, intimate in writing to 
the Employer the name(s), qualifications, experiences, age, address(s) 
and other particulars along with certificates of the principal technical 
representative to be in charge of the work and other technical 
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representative(s) who will be supervising the work. Minimum 
requirement of such technical representative(s) and their 
qualifications and experience shall not be lower than specified in 
Bidding Document. The Employer shall with 3 days of receipt of such 
communication intimate in writing his approval or otherwise of such 
representative(s) to the contractor. Any such approval may at any 
time be withdrawn and in case of such withdrawal, the contractor 
shall appoint another such representative(s) according to the 
provisions of this clause. Decision of the bid accepting authority shall 
be final and binding on the contractor in this respect. Such a 
principal technical representative and other technical 
representative(s) shall be appointed by the contractor soon after 
receipt of the approval from Employer and shall be available at site 
before start of work. 

 
 All the provisions applicable to the principal technical representative 

under the clause will also be applicable to other technical 
representative(s). The principal technical representative and other 
technical representative(s) shall be present at the site of work for 
supervision at all times when any construction activity is in progress 
and also present himself/themselves, as required, to the Employer 
and/or his designated representative to take instructions. 
Instructions given to the technical representative(s) shall be deemed 
to have the same post as if these have been given to the contractor. 
The principal technical representative(s) shall be actually available at 
site fully during all stages of execution of work, during 
recording/checking/test checking of measurement of works and 
whenever so required by the Employer or his designated 
representative(s) in the Site Order Book  

 
And shall affix his/their signature(s) in token of noting down the 
instructions and in token of acceptance of measurements/checked 
measurements/test checked measurements. The representatives(s) by 
more than two days. If the employer, whose decision in this respect is 
final and binding on the contractors convinced that no such technical 
representative(s) is/are effectively appointed or/is/are effectively 
attending or fulfilling the provision of this clause, a recovery (non-
refundable) shall be affected from the contractor as specified in 
Binding Data and the decision of the Employer as recorded in the Site 
Order Book and measurements recorded. Checked/test checked in 
Measurement Books shall be final and binding on the contractor. 

 
 Further if the contractor fails to appoint a suitable principal technical 

representative and/or other technical representative(s) and if such 
appointed persons are not effectively present or are absent by more 
than two days without duly approved substitute or do not discharge 
their responsibilities satisfactorily, the employer shall have full power 
to suspend the execution of the work until such date as a suitable 
other technical representative(s) is/are appointed and the contractor 
shall be held responsible for the delay so caused   to the work.. The 
contractor shall submit a certificate of employment of the technical 
representative(s) along with every on account bill/final bill and shall 
produce evidence if at any time so required by the Employer. 

 
ii) The contractor shall provide and employ on the site only such 

technical assistants as are skilled and experienced in their respective 
fields and such foremen and supervisory staff as are competent to 
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give proper supervision to the work. 
 
 The contractor shall provide and employ skilled, semiskilled and 

unskilled labour as is necessary for proper and timely execution of the 
work. The minimum strength of trained and certified workers shall be 
5% of the total strength employed. The accepted certification shall be 
granted by government authorize organizations. 

  
 The Employer shall be a library to object to and require the 

Contractor to remove from the works any person who in his opinion 
misconducts himself, or is incompetent or negligent in the 
performance of his duties or whose employment is otherwise 
considered by the Employer to be undesirable. Such person shall not 
be employed again at works site without the written permission of the 
Employer and the persons so removed shall be replaced as soon as 
possible by competent substitutes. 

 
5.0 Materials Machineries 

 
5.1 Materials to be provided by the Contractor 

 
The Contractor shall, at his own expense, provide all materials, required of 
the works other than those which are stipulated to be supplied by the 
Employer. 
 
The Contractor shall, at his own expense and without delay, supply to the 
Employer samples of materials to be used on the work and shall get these 
approved in advance. All such materials to be provided by the Contractor 
shall be in conformity with the specifications laid down or referred to in the 
contract. The Contractor shall, if requested by the Employer furnish proof, to 
the satisfaction of the Employer that the materials so comply. The Employer 
shall within thirty days of supply of samples or within such further period as 
he may require intimate to the Contractor in writing whether samples are 
approved by him or not. If samples are not approved, the Contractor shall 
forthwith arrange to supply to the Employer for his approval fresh samples 
complying with the specifications laid down in the contract. When materials 
are required to be tested in accordance with specifications, approval of the 
Employer shall be issued after the test result is received. 

 
 The Contractor shall his risk and cost submit the samples of materials to be 

tested or analyzed and shall not make use of or incorporate in the work any 
materials represented by the samples until the required tests or analysis 
have been made and materials finally accepted by the Employer. The 
Contractor shall not be eligible for any claim or compensation either arising 
out of any delay in the work or due to any corrective measures required to be 
taken on account of and as a result of testing of materials. 

 
 The contractor shall, at his risk and cost, make all arrangements and shall 

provide all facilities as the Employer may required for collecting, and 
preparing the required number of samples for such tests at such time and to 
such place or places as may be directed by the Employer and hear all 
charges and cost of testing unless specifically provided for otherwise 
elsewhere in the contract or specifications. The Employer or his authorized 
representative shall at all times have access to the works and to all 
workshops and places where work is being prepared or from where 
materials, manufactured articles or machinery are being obtained for the 
works and the Contractor shall afford every facility and every assistance in 
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obtaining the right to such access. 
 
 The Employer shall have full powers to require the removal from the 

premises of all materials which in his opinion are not in accordance with the 
specifications and in case of default, the Employer shall be at liberty to 
employ at the expense of the Contractor, other person to remove the same 
without being answerable or accountable for ay loss or damage that may 
happen or arise to such materials. The Employer shall also have full powers 
to require other proper materials to be substituted thereof and in case of 
default, the Employer because the same to be supplied and all costs which 
may attend such removal and substitution shall be borne by the Contractor. 

 
5.2 Dismantled Material Institute Property: 
 
 The Contractor shall treat all materials obtained during dismantling of a 

structure, excavation of the site for a work, etc. as Institute’s property and 
such materials shall be disposed off to be best advantage of Institute 
according to the instructions in writing issued by the Employer. 

 
5.3 Arrangement for Water and Electricity for Construction: 
 
 The contractor(s) shall make his/their own arrangements for water required 

for the and nothing extra will be paid for the same. This will be subject to 
the following conditions. 

 
i) That the water used by the Contractor(s) shall be fit for construction 

purposes to the satisfaction of the Engineer. 
ii) The Engineer shall make alternative arrangements for supply of water 

at the risk and cost of contractor(s) for procurement of water is in the 
opinion of the Engineer, unsatisfactory. 

 
Water if available may be supplied to the contractor by the Employer subject 
to the following conditions:- 

 
i) The water charges @ 1.5 % shall be recovered on the value of the 

items of work involving consumption of water. 
ii) The contractor(s) shall make his/their own arrangement of water 

connection and laying of pipelines from existing main source of 
supply. 

iii) The Department do not guarantee to maintain uninterrupted supply 
of water and it will be incumbent on the contractor(s) to make 
alternative arrangements for water at his/their own cost in the event 
of any temporary break down in the Institute water main so that the 
progress of his/their work is not held up for want of water. No claim 
of damage or refund of water charges will be entertained on account 
of such break down. 

 
Electricity charges: 
Electricity charges to be charged based on actual electricity consumption as 
per institute rule. However, contractor should arrange rated electronic 
energy meter along with required cables for connection.  

  
5.4 Use of Asphaltic Material: 

 
i) The Contractor agrees and undertakes to make arrangement for the 

supervision of the work by the firm supplying the tar or bitumen 
used. 



 

Page 29 of 83 

 

 
ii) The Contractor shall collect the total quality of tar or bitumen 

required for the work as per standard formula, before the process of 
painting is started and shall hypothecate it to the Employer. If any 
bitumen or tar remain unused on completion of the work on account 
of lesser use of materials in actual execution for reasons other than 
authorized changes of specifications and abandonment of portion of 
work, a corresponding deduction equivalent to the cost of unused 
materials as determined by the Employer shall be made and the 
material return to the Contractors. Although the materials are 
hypothecated to Institute, the Contractor agrees and undertakes the 
responsibility for their proper watch, safe custody and protection 
against all risks. The materials shall not be removed from site of work 
without the consent of the Employer in writing. 

 
iii) The Contractor shall be responsible for rectifying defects noticed 

within a year from the date of completion of the work and the portion 
of the security deposit relating to asphaltic work shall be refunded 
after the expiry of this period. 

 
6.0 Measurement and Payment 
 
6.1 Measurements of Work Done: 
 
 Engineer shall, except as otherwise provided, ascertain and determine by 

measurement the value in accordance with the contract of work done. 
 

 All measurement of all items having financial value shall be entered in 
Electronic Measurement Book and/or level field book so that a complete 
record is obtained of all works performed under the contract. 

   
All measurements and levels shall be taken jointly by the Engineer or his 
authorized representatives and by the contractor or his authorized 
representatives from time to time during the progress of the work and such 
measurements shall be signed and dated by the Engineer and the contractor 
or their representatives in token of their acceptance. If the contractor objects 
to any of the measurements recorded, a note shall be made to that effect 
with reason and signed by both the parties. 
 
If for any reason the contractor or his authorized representative is not 
available and the work of recording measurements is suspended by the 
Engineer shall not entertain any claim form contractor for any loss or 
damages on this account If the contractor or his authorized representative 
does not remain present at the time of such measurements after the 
contractor or his authorized representative has been given a notice in writing 
three (3) days in advance or fails to countersign or to record objection within 
a week from the date of the measurement, then such measurements 
recorded in his absence by the Engineer or his representatives shall be 
deemed to be accepted by the Contractor. 
 
The contractor shall, without extra charges, provide all assistance with every 
appliance, labour and other things necessary for measurements and 
recording levels. 
 
Except where any general or detailed description of the work expressly 
shows to the contrary, measurements shall be taken in accordance with the 
procedure set forth in the specifications notwithstanding any provision in 
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the relevant Standard Method of measurements or any general or local 
custom. In the case of items which are not covered by specifications, 
measurements shall be taken in accordance with the relevant standard 
method of measurement issued by the Bureau of Indian Standards and if for 
item no such standard is available then a mutually agreed method shall be 
followed. 
 
The Contractor shall give not less than seven days’ notice to the Employer or 
his authorized representative in-charge of the work before covering up or 
otherwise placing beyond the reach of measurement any work in order that 
the same may be measured and correct dimensions thereof be taken before 
the same is covered up or placed beyond the reach of measurement and 
shall not cover up and placed beyond reach of measurement any work 
without consent in writing of the Employer or his authorized representative 
in-charge of the work who shall within the aforesaid period of seven day 
inspect the work, and if any work shall be covered up or placed beyond the 
reach of measurements without such notice having been given or the 
Employer’s consent being obtained in writing the same shall be uncovered at 
the Contractor’s expense, or in default thereof no payment or allowance shall 
be made for such work or the materials with which the same was executed. 
 
Employer or his authorized representative may cause either themselves or 
through another officer of the department to check the measurements 
recorded jointly or otherwise as aforesaid and all provisions stipulated herein 
above shall be applicable to such checking of measurements or levels. 
 
It is also a term of this contract that recording of measurements of any item 
of work in the measurement book and/or its payment in the interim, on 
account or final bill shall not be considered as conclusive evidence as to the 
sufficiency of any work or material to which it relates nor shall it relieve the 
Contractor from liabilities from any over measurement or defects noticed till 
completion of the defects liability period. 

 
6.2 Intermediate Payment: 
 

No payment shall be made for work, of a low value or less till after the whole 
of the work shall have been completed and certificate of completion given. 
For Civil works estimated to cost over Rs. Five Lakh, (For Electrical Works = 
3 Lacs) the interim or running account bills shall be submitted by the 
Contractor for the work executed on the basis of such recorded 
measurements on the format of the Department in triplicate on or before the 
date of every Two Months fixed for the same by the Employer. The 
Contractor shall not be entitled to be paid any such interim payment if the 
gross work done together with net payment/adjustment of advances for 
material collected, if any, since the last such payment is less than above 
limits (i.e.. Rs. Five / Three Lakh respectively), in which case the interim bill 
shall be prepared on the appointed date of the month after the requisite 
progress is achieved. Employer shall arrange to have the bill verified by 
taking or causing to be taken, where necessary, the requisite measurements 
of the work. In the event of the failure of the Contractor to submit the bills, 
Engineer shall prepare or cause to be prepared such bills in which event no 
claims whatsoever due to delays on payment including that of interest shall 
be payable to the Contractor. Payment on account of amount admissible 
shall be made by the Employer certifying the sum to which the Contractor is 
considered entitled by way of interim payment at such rates as decided by 
the Employer. The amount admissible shall be paid by 21 working days after 
the day of presentation of the bill by the Contractor to the Engineer together 
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with the account of the material issued by the department, or dismantled 
materials, if any. In the case of works outside the headquarters of the 
Employer, the period of 21 working days will be extended to 28 working 
days. 
 
All such interim payments shall be regarded as payment only and shall not 
preclude the requiring of bad, unsound and imperfect or unskilled work to 
be rejected, removed, taken away and reconstructed or re-erected. Any 
certificate given by the Employer relating to the work done or materials 
delivered forming part of such payment, may be modified or corrected by any 
subsequent such certificate(s) or by the final certificate and shall not by 
itself be conclusive evidence that any work or materials to which it relates 
is/are in accordance with the contract and specifications. Any such interim 
payment, or any part thereof shall not in any respect conclude, determine or 
affect in any way powers of the Employer under the contract or any of such 
payments be treated as final settlement and adjustment of accounts or in 
any way vary or affect the contract. 

  
 Pending consideration of extension of date of completion, interim payments     

shall continue to be made as herein provided without prejudice to the right 
of the Employer to take action under the terms of this contract for delay in 
the completion of work, if the extension of date of completion is not granted 
by the competent authority. 

6.3 Completion Certificate and Completion Plans: 
 
 Within ten days of the completion of the work, the Contractor shall give 

notice of such completion to the Employer and within thirty days of the 
receipt of such notice the Employer shall inspect the work and if there is no 
defect in the work, shall furnish the Contractor with a final certificate of 
completions, otherwise a provisional certificate of physical completion 
indicating defects (a) to be rectified by the contractor and/or (b) for which 
payment will be made at reduced rates, shall be issued. But no final 
certificate of completion shall be issued, nor shall the work be considered to 
be complete until the contractor shall have removed from the premises on 
which the work shall be executed all scaffolding, surplus materials, rubbish 
and all huts and sanitary arrangements required for his/their work people 
on the site in connection with the execution of the works as shall have been 
erected or constructed by the contractor(s) and cleaned off the dirt from all 
wood work, windows, walls, floor or other parts of the building, in upon, or 
about which the work is to be executed or of which he may have had 
possession for the purpose of the execution thereof, and not until the work 
shall have been measured by the Employer. If the contractor shall fail to 
comply with the requirements of this clause as to removal of scaffolding, 
surplus materials and rubbish and all huts and sanitary arrangements as 
aforesaid and cleaning of dirt on or before the date fixed for the completion 
of work, the Employer may at the expense of the contractor remove such 
scaffolding, surplus materials and rubbish etc., and dispose of the same as 
he thinks fit and clean off such dirt as aforesaid, and the contractor shall 
have no claim in respect of scaffolding or surplus materials as aforesaid 
except for any sum actually realized by the sale thereof. 

 
 When the annual repairs and maintenance of works are carried out, the 

splashes and droppings from white washing, color washing, painting etc., on 
walls, floor, windows, etc. shall be removed and the surface cleaned 
simultaneously with the completion of these items of work in the individual 
rooms, quarters or premises etc. where the work is done without waiting for 
the actual completion of all the other items of work in the contract. In case 
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the contractor fails to comply with the requirements of this clause, the 
Employer shall have the right to get this work done at the cost of the 
contractor either departmentally or through any other agency. Before talking 
such action, the Employer shall given ten days notice in writing to the 
contractor. 

 
6.4 Payment Of Final Bill : 
 
 The final bill shall be submitted by the Contractor in the same manner as 

specified in interim bills within one month of physical completion of the 
work or within one month of the final certificate of completion furnished by 
the Employer whichever is earlier. No further claims shall be made by the 
Contractor after submission of the final bill bad these shall be deemed to 
have been waived and extinguished. Payments of those items of the bill in 
respect of which there is no dispute and of item in dispute, for quantities 
and rates as approved by Employer, will as far as possible be made within a 
period of three months, the period being reckoned from the date of receipt of 
the bill by the Engineer, complete with account of dismantled materials. 

 
6.5 Release Of Security Deposit After Labour Clearance: 
 
 Security Deposit of the work shall not be refunded till the Contractor 

produces a clearance certificate from the Labour Officer, As soon as the work 
is virtually complete the Contractor shall apply for the clearance certificate 
to the Labour Officer under intimation to the Employer. The Employer, on 
receipt of the said communication, shall write to the Labour Officer to 
intimate if any complaint is pending against the Contractor in respect of the 
work. If no complaint is pending, on record till after 3 months after 
completion of the work and/or no communication is received from the 
Labour Officer to this effect till six months after the date of completion, it will 
be deemed to have received the clearance certificate and the Security Deposit 
will be released if otherwise due. 

 
6.6 Secured Advance on Non-Perishable Materials: 
 
 NO SECURED ADVANCE WILL BE PAYABLE BY THE INSTITUTE.   
 
6.7 Compensation During Warlike Situation :   
  
 The work (whether fully constructed or not) and all materials, tools and 

plants, scaffolding, temporary building and other things connected therewith 
shall be at the risk and cost of the Contractor until the work has been 
delivered to the Employer and a certificate from him to that effect obtained. 
In the event of the work or any materials property brought to the site for 
incorporation in the work being damaged or destroyed in consequence of 
hostilities or warlike operation(i.e. War, border skirmishes, invasion, act of 
foreign enemies, rebellion, revolution, insurrection of military or usurped 
powers, or civil war, action against terrorist/militants), the Contractor shall, 
when ordered (in writing) by the Employer to remove any debris from the 
site, collects and property stack or remove in store all serviceable materials 
salvaged from the damaged work and shall be paid at the contract rates in 
accordance with the provision of the agreement for the work of clearing the 
site of debris, stacking or removal of serviceable material and for 
reconstruction of all works ordered by the Employer, such payments being 
in addition to compensation up to the value of the work originally executed 
before being damaged or destroyed and not paid for. In case of works 
damaged or destroyed by reasons stated above but not already measured 
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and paid for, the compensation shall be assessed by the employer. The 
contractor shall be paid for the damages/destructions suffered and for the 
restoring the material at the rate based on analysis of rates tendered for 
accordance with the provision of the contract. The certificate of the employer 
regarding the quality and quantity of materials and the purpose for which 
they were collected shall be final and binding on all parties of this contract. 

 
 Provided always that no compensation shall be payable for any loss in 

consequence of hostilities or warlike operations (a) unless the contractor had 
taken all such precaution against air raid as are deemed necessary by the 
A.R.P. officers or the employer (b) for any material etc. not on the site of the 
work or for any tools, plant, machinery, scaffolding, temporary building and 
other things not intended for the work. 

 
 In the event of the contractor having to carry out reconstruction as 

aforesaid, he shall be allowed such expansion of time for its completion as is 
considered reasonable by the employer. 

 
7.0 Observance of Labor Regulation. 
 
7.1 Recovery of compensation paid to workmen: 
 
 In every case in which by virtue of the provisions sub-section (1) of Sec.12 of 

the workmen’s compensation at 1923, Institute is obliged to pay 
compensation to a workmen employed by the contractor, in execution of the 
works, Institute will recover from the contractor the amount of the 
compensations so paid and without prejudice to the rights of the Institute 
under sun-section (2) of Section. 12, of the said Act, Institute shall be at 
liberty to recover such amount or any part thereof, by deducting it from the 
Security Deposit of from any sum due by Institute to the contractor whether 
under this contract or otherwise. Institute shall not be found to contest any 
claim made against it under sub-section (1) Section-12 of the same Act, 
except on the written request of the contractor and upon his giving to 
Institute full security for all costs for which might become liable in 
consequence of contesting such claim. 
 

7.2 Ensuring Payment and Amenities To Workman, if Contractor fails: 
 
In every case in which by virtue of the provisions of the Contract Labour 
(Regulations and Abolition) Act, 1970, and of the Contract Labour 
(Regulation and Abolition) Central Rules, 1977, or any other recent rules 
enacted by Central Government, the Institute is obliged to pay any wages to 
a workmen employed by the Contractor in execution of the works, or to 
incurred any expenditure in providing wale fare and health ammonites 
required to be provided under the above said Act, And the rules under 
clause 7.10 or under the Contractor Labour Regulations of under the Rules 
framed by Government from time to time for the protection for health and 
sanitary arrangement for workers employed by Contractor the Institute will 
recover from the Contractor, the amount of wages so paid or the amount of 
expenditure so incurred : and without prejudice to the rights of Institute 
under sub-section (2) of section 20, and sub-section (4) of section 21 of the 
Contract Labour (Regulation and Abolition) Act, 1970, the Institute shall be 
at liberty to recover such amount of any part thereof by deducting it from 
the security deposit or from due by Institute to the Contractor whether 
under this Contract or otherwise Institute shall not be bound to contest any 
claim maid against under sub-section (1) of Section 20, Sub-section (4) of 
section 21, of the said act, except on written request of the contractor and 
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upon his giving to the Institute full security for which Institute  might 
become liable in contesting such claim. 
 

7.3 Labour Laws to be Complied : 
 The Contractor shall  obtain a valid license under the Contract Labour (R$A) 

Act 1970, and the Contract Labour (Regulation and Abolition) Central Rules 
1971, before the commencement of the work, and continue to have a valid 
license until the completion of the work. The contractor shall also abide by 
the provisions of the Child Labour (Prohibition and Regulation) Act, 1986. 

 
 
 The contractor shall also comply with the provisions of the building and 

other Construction Workers (Regulation of Employment & Conditions of 
Service) Act, 1996 and the building and other Construction Workers Welfare 
Cess Act, 1996. 

 
 Any failure to fulfill these requirements shall attract the penal provisions of 

this contract arising out of the resultant non-execution of the work. 
 
 No labour below the age of fourteen years shall be employed on the work. 
 
7.4 Payment of Wages : 
  

i) The Contractor shall pay to labour employed by him either directly or 
through sub-contractors wages not less than fair wages as defined in 
Contractor’s Labour Regulations or as per the provisions of the 
Contract Labour (Regulation and Abolition ) Act 1970 and the 
contract Labour (Regulation and Abolition) Central Rules, 1971 
wherever amended in time to time by the government, applicable. 

 
ii) The Contractor shall, notwithstanding the provisions of any contract 

to the contrary, cause to be paid fair wage to labour indirectly 
engaged on the work, including any labour engaged by his sub-
contractors in connection with the said work, as if the labour had 
been immediately employed by him. 

 
iii) In respect of all labour directly or indirectly employed in the works for 

performance of the contractor’s part of this contract, the Contractor 
shall comply with or cause to be complied with the contractor’s 
Labour Regulations made by Government from time to time in regard 
to payment of wages, wage period, deductions from wages recovery of 
wages not paid and deductions unauthorized made, maintenance of 
wage books or wage slips, publication of scale of wages and other 
terms of employment, inspection and submission of periodical returns 
and all other matters of the like nature or as per the provisions of the 
Contract Labour (Regulation and Abolition) Act 1970, and the 
Contract Labour (Regulation and Abolition) Central Rules, 1971,  
wherever applicable. 
 

iv)  
a) The Employer concerned shall have the right to deduct from 

the moneys due to the contractor any sum required or 
estimated to be required for mankind good the loss suffered by 
a worker or workers by reason of non-fulfillment of the 
conditions of the contract for the benefit of the workers, non-
payment of wages or of deductions made from his or their 
wages which are not justified by their terms of the contract or 
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non-observance of the Regulations. 
 
b) Under the provision of Minimum Wages (Central) Rules 1950, 

the contractor is bound to allow to the labours directly or 
indirectly employed in the works one day rest for 6 days 
continuous work and pay wages at the same rate as for duty. 
In the event of default, the Employer shall have the right to 
deduct the sum or sums not paid on account of wages for 
weekly holidays to any labours and pay the same in the 
persons entitled thereto from any money do to the contractor 
by the Employer concerned. 

 
 

v) The contractor shall comply with the provisions of the Payment of Wages 
Act, 1936, Minimum Wages Act, 1948, Employees Liability Act, 1938, 
Workmen’s Compensation Act, 1923, Industrial Disputes Act, 1947, 
Maternity Benefits Act, 1961, and the Contractor’s Labour (Regulation and 
Abolition) Act 1970, or the modifications thereof or any other laws relating 
thereto and the rules made there under from time to time. 

 
vi) The contractor shall indemnify and keep indemnified Government against 

payments to be made under and for the observance of the laws aforesaid and 
the Contractor’s Labour Regulations without prejudice to his right to claim 
indemnity from his sub-contractors. 

 
vii) The laws aforesaid shall be deemed to be a parts of this contract and any 

breach thereof shall be deemed to be a breach of this contract. 
 
viii) Whatever is the minimum wage for the time being, or if the wages payable is 

higher than such wage, such wage shall be paid by the Contractor to the 
workmen directly without the intervention of Jamadar/Supervisor and the 
Jamadar/Supervisor shall not be entitled to deduct or recover any amount 
from the minimum wages payable to the workmen as and by way of 
commission or otherwise. 

 
ix) The contractor shall ensure that no amount by way of commission or 

otherwise is deducted or recovered by the Jamadar/Supervisor from the 
wage of workmen. 

 
7.5 Arrangements for safety Provisions: 

   
 In respect of all labour directly or indirectly employed in the work for the 

performance of the Contractor’s part of this contract, the Contractor shall at his 
own expense arrange for the safety provisions as per Safety Code framed from time 
to time and shall at his own expense provide for all facilities in connection 
therewith. In case the Contractor fails to make arrangement and provide necessary 
facilities as aforesaid, he shall be liable to pay a penalty of Rs.5000/- for each 
default and in addition the Employer shall be a liberty to made arrangement and 
provide facilities as aforesaid and recover the costs incurred in that behalf from the 
Contractor. 

 
7.6 Submission Of Labour Return : 

 
The contractor shall submit by the 4th and 19th of every month, to the 
Engineer true statement showing in respect of the second half of the 
preceding month and the first half of the current month respectively :- 
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1) the number of labourers employed by him on the work, 
 
2) their working hours,  
 
3) the wages paid to them,  
 
4) the accidents that occurred during the said fortnight showing 

the circumstances under which they happened and the extent 
of damage and injury caused by them, and 

 
5) the number of female workers who have been allowed 

maternity benefit according to Clause 7.8 and the amount paid 
to them. 

 
Failing which the Contractor shall be liable to pay to Government, a 
sum not exceeding Rs.500/- for each default or materially incorrect 
statement. The decision of the Employer shall be final in deducting 
from any bill due to the Contractor the amount levied as fine and be 
binding on the contractor. 

 
7.7 Rules Framed By Govt. To Be Compiled : 

 
In respect of all labour directly or indirectly employed in the works for the 
performance of the Contractor’s part of this contract, the Contractor shall 
comply with or causes to be complied with all the rules framed by 
Government from time for the protection of health and sanitary a 
arrangements for workers employed by the contractors. 
 

7.8 Leave And Pay Regulation : 
 
 Leave and pay during leave shall be regulated as follows: 

 
1. Leave: 
 

i) in the case of deliver, maternity leave not exceeding 8 weeks, 4 
weeks up to and including the day of delivery and 4 weeks 
following that day. 

 
ii) In the case of miscarriage- up to 3 weeks from the date of 

miscarriage. 
 

2. Pay : 
 

i) In the case of delivery leave pay during maternity leave will be at 
the rate of the women’s average daily earning calculated on total 
wages on the days when full time work was done during a period 
of three months immediately preceding the day on which she gives 
notice that she expects to be confined or at the rate of rupees one 
only a day whichever is greater. 

 
ii) In the case of  miscarriage –leave pay at the rate of average daily 

earning calculated on the total wages earned on the days when full 
time work was done during a period of three months immediately 
preceding the date of such miscarriage. 
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3. Conditions for the grant of Maternity Leave :  
 
 No Maternity leave benefit shall be admissible to a woman unless she has 

been employed for a total period of not less than six months immediately 
preceding the date on which she proceeds on leave. 

 
4. The Contractor shall maintain register of maternity (benefit) in the 

prescribed form, and the same shall be kept at the place of work. 
 

7.9 Default of any of the Provisions of Contractors’ Labour Regulation: 
 
 In the event of contractor(s) committing a default or breach of any of the 

provisions, Contractors’ Labour Regulations and Model Rules for the 
protection of health and sanitary arrangements for the workers as amended 
from time to time or furnishing any information or submitting or filling any 
statement under the provisions of the above Regulations and Rules which is 
materially incorrect, he / they shall, without prejudice to any other liability, 
pay to the government a sum NOT exceeding Rs.500/- for every default, 
breach or furnishing, making, submitting, filing such materially incorrect 
statements and in the event of the contractor(s) defaulting continuously lint 
hi respect, the penalty may be enhanced by Rs.200/-per day for each day of 
default subject to a maximum of 5% of the estimated cost of the work put to 
tender. The decision of the Employer shall be final and binding on the 
parties. 

  
 Should it appear to the Engineer that the Contractor(s) is / or not properly 

observing and complying with the provisions of the Contractor’s Labour 
Regulations and Model Rules and the provision of the Contract Labour 
(Regulation and Abolition) Act, 1970, and the Contract Labour (RA) Central 
Rules 97, for the protection of Health and sanitary arrangement for work 
people employed by the Contractor(s) (hereinafter referred as “the said 
rules”) the Employer shall have power to gives notice in writing to the 
Contractor(s) requiring that the said rules be complied with and the 
amenities prescribed therein be provide to the work people shall fail within 
the period specified in the notice to comply with an / observe the said rules 
and to provides the amenities to the work people as aforesaid, the Employer 
shall have the power to provide the amenities herein before mentioned at the 
cost of the Contractor(s). The Contractor(s) shall erect, make and maintain 
at his / their own expense and to approve standards all necessary tents and 
sanitary arrangements required for his /their work people on the sites in 
connection with the execution of the work, and if the same shall not haves 
been erected or constructed according to approve standards, the employer 
shall haves the power to gives notices in writing to the Contractor(s) 
requiring that the said tents and sanitary arrangements be remodeled and / 
or reconstructed to approved standards, and if the Contractor(s) shall fail to 
remodel or reconstruct such huts and sanitary arrangements according to 
approved standards within the period specified in the notices the Employer 
shall have the power to remodel or reconstruct such huts and sanitary 
arrangements according to approved standards at the cost of the 
Contractor(s). 

 
 
7.10 Provision of Tents, Water supply to the Laborers: 

 
Generally, Such Provision is not Applicable to Maintenance Work. 
 
However under the discretion of the Engineer – in – Charge/Institute, for the 
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skeleton staffs only the Contractor(s) shall at his / their own cost provide his 
/ their labour the following facilities : 
 

a) sufficient number of tents; 
b) sufficient number of latrines and urinals covered by tents. 
c) sufficient quantity of water for drinking and other purposes; 
d) proper drainages and sanitation.  
 
 

7.11 Removal of Contractor’s Employee : 
 
 The Employer may require the contractor to dismiss or remove from the site 

of the work any person or persons in the Contractors’ employ upon the work 
who may be incompetent or misconduct himself and the contractor shall 
forthwith complying with such requirements. 

 
8.0 Operation of Contract : 

 
8.1 Time and Extension on delay: 

  
This provision of delay/time over run is not applicable generally to 
maintenance work as it is to be attended in schedule time, however for 
general terms and conditions it is stated that, the time allowed for execution 
of the works as specified in the bidding data or the extended time in 
accordance with these conditions shall be the essences of the contract. The 
execution of works shall commence from such time period as mentioned in 
letter of acceptance or from the date of handing over of the site whichever is 
later. If the Contractor commits default in commencing the execution of the 
work as aforesaid, government shall without prejudices to any other right or 
remedy available in law, be at liberty to forfeit the Earnest Money and 
performances guarantee absolutely.  
 
As soon as possible after the contract is concluded the Contractor shall 
submit a time and Progress Chart and get it approved be the Employer. It 
shall indicate the forecast of the dates of commencements and completion of 
various trades of sections of the work and may be amended as necessary by 
agreement between the Employer and the Contractor and further to ensure 
good progress during the execution of the work, the Contractor shall in all 
cases, completes the work as per schedule. 
 
If the work (s) be delayed by 
 
i.   force majeure events, or 
 
ii.  abnormally bad weather, or 
 
iii.  serious loss of damage by fire, or 
 
iv.  civil commotion, local commotion of workmen, strike (excluding by 

party’s employees) or lock out (excluding by party’s employees), effecting 
any of trades employed on the work, or  

 
v. delay on the part of other contractors or Tradesmen engaged by 

Employer in executing work not forming part of the contract, or  
 
vi. any other cause which, in the absolute discretion of the authority 

mentioned in bidding data is beyond the Contractor’s control and not 
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brought about at the instance of the Contractor claiming to be effected 
by such event. Then upon the happening of any such event causing 
delay, the contractor shall immediately give notice thereof in writing to 
the Employer but shall nevertheless use constantly his best endeavors 
to prevent or make good the delay and shall do all that may be 
reasonably required to the satisfaction of the Employer to proceed with 
the works. 

  
 Request for rescheduling of the work and extension of time, to be eligible 

for consideration, shall be made by the Contractor in writing within 
fourteen days of the happening of the event causing delay on the 
prescribed form. The Contractor may also, if practicable, indicate in 
such a request the period for which extension is desired. 

 
 In any such case the authority mentioned in Bidding Data may give a 

fair and reasonable extension of time. Such extension shall be 
communicated to the contractor by the Employer in writing, within two 
months of the date of receipt of such request. Non- application by the 
Contractor for extension of time shall not be a bar for giving a fair and 
reasonable extension by the Employer and this shall be binding on the 
Contractor. 

8.2 Compensation for Delay: 
 
 If the Contractor fails to maintain the require progress in terms of Clause 8.1 

or to complete the work or clear the site on or before the contract or 
extended date of completion, he shall, without prejudice to any other right or 
remedy available under the law to the government on account of such 
breach, pay as agreed, compensation the amount calculated at the rates 
stipulated below as the competent authority (whose decision in writing shall 
be final and binding ) may decide on the amount of tendered value of the 
work for every completed day/week (as applicable) that the progress remains 
below that specified in Clause 8.1 or that the work remains in complete. 

 
 These will also apply to Item or group of Items for which a separate period of 

completion has been specified. 
 
 i.)  Compensation for  @0.05% per day of delay to be 

Delay of work upto  Computed on per day basis for  
90 days    Maintenance work up to 4.5% of  

contract value. 
 
When the delay is exceeding 90 days than the compensation shall be 0.1% 
per day provided always that the total amount of compensation for delay to 
be paid under this condition shall not exceed10% of the bid value of work or 
of the bid value of the item or group of items of works for which a separate 
period of completion is originally given. 
 
The amount of compensation may be adjusted or set off against any such 
payable to the contractor under this or any other contract with the 
government 

 
8.3 When contract can be determinative: 

 

Subject to other provisions contained in this Clause, the Employer may, 
without prejudice to this any other rights or remedies against the Contractor 
in respect of any delay, inferior workmanship, any claims for damages and / 
or any other provisions of this contract or otherwise and whenever the date 
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of completion has or has not elapsed, by notice in writing absolutely 
determined the contract in any of the following cases: 
 

i) If the contractor having been given by the employer a notice in writing to 
rectify, reconstruct or replace any defective work or that the work is being 
performed in an inefficient or otherwise improper or un-workman like 
manner shall omit to comply with the requirements of such notice for a 
period of 7 days thereafter. 
 

ii) If the Contractor being a company shall pass a resolution or the court shall 
make an order that the company shall be wound up or if a receiver or a 
manager on behalf of a Creditor shall be appointed or if circumstances shall 
arise which entitle the court or the creditor to appoint a receiver or a 
manager or which entitle the court to make a winding up order. 

 
iii) If the contractor has, without reasonable cause, suspended the progress of 

the work or has hailed to proceed with the work with due diligence so that in 
the opinion of the employer (which shall be final and binding.) he will be 
unable to secure completion of the work by the date for completion and 
continuous to do so after a notice in writing of seven days from the 
employer. 

 
iv) If the Contractor fails to complete the work within stipulated date or items of 

work with individual date of completion, if any stipulated on or before such 
date(s) of completion and does not complete them within the period specified 
in a notice given in writing in that behalf by the Employer. 

 
v) If the contractor persistently neglects to carry out his obligations under the 

contract and / or commits default in complying with any of the terms and 
conditions of the contract and terms and conditions of the contract and does 
not remedy it or take effective steps to remedy it within seven days after a 
notice in writing is given to him in that behalf by the Employer. 

 
vi) If the Contractor commits any acts mentioned in Clause 2.1 hereof, or  
 
vii) If the work is not started by the Contractor within 1/8th of the stipulated 

time. 
 
a) To determine or rescind the contract as aforesaid (of which termination or 

rescission notice in writing to the contractor under the hand of the Employer 
shall be conclusive evidences). Upon such determination or rescission, the 
Earnest money deposit, Security Deposit, already recovered and performance 
guarantee under the contract shall be liable to be forfeited and shall be 
absolutely at the disposal of the government / Employer. 

 
b) After giving notice to the Contractor to measure up the work of the 

contractor and to take such whole, or the balance or part thereof, as shall be 
un-executed out of his hands and to gives it to another contractor to 
complete the work. The Contractor, whose contract is determined or 
rescinded as above, shall not be allowed to participate in the tendering 
process for the balance work. 

 
 In the event of above courses being adopted by the employer, the contractor 

shall have no  claim to compensation for any lose sustained by him by a 
reasons of his having purchased or procured any materials or entered into 
any engagements or made any advances on account or with a view to the 
execution of the work or the performances of the contract. And in case 
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action is taken under any of the provision aforesaid, the Contractor shall not 
be entitled to recover or be paid by sum for any work thereof or actually 
performed under his contract unless and until the employer has certified in 
writing the performance of such work and he shall be entitled to be paid the 
value so certified. 
 
 

8.4 Foreclosure of Contract due to abandonment or reduction in scope of 
work: 

 
 If at any time after acceptance of the bid, the employer / government shall 

decide to abandon or reduce the scope of the works for any reason 
whatsoever and hence not require the whole or any part of the works to be 
carried out, the employer shall give notice in writing to the Contractor and 
the Contractor shall act accordingly in the matter. The contractor shall have 
not claim to any payment of compensation or otherwise whatsoever, on 
account of any profit or advantage which he might have derive from the 
execution of the works in full but which he did not derive in consequences of 
the foreclosure of the whole or part of the works. 

 
 The Contractor shall be paid at contract rates full amount for works 

executed at site and, in addition, a reasonable amount as certified by the 
Engineer for the items hereunder mentioned which would not be utilizes on 
the work to the full extent in view of the foreclosure : 

 
i) Any expenditure incurred on preliminary site work, e.g., temporary 

access roads, temporary labour huts, staff quarters and sites office ; 
storage accommodation and water storages tanks. 

 
ii) Government/institute shall haves the option to take over Contractor’s 

materials or any part thereof either brought to site or of which the 
Contractor is legally bound to accept delivery from suppliers (for 
incorporation in or incidental to the work) provided, however, 
government/institute shall be bound to take over the materials or 
such portions thereof as the contractor does not desire to retain. For 
materials taken over or to be taken over by the government/Institute, 
cost of such materials as detailed by Engineer, shall be paid. The cost 
shall, however, take into account purchase price, cost of 
transportation and deterioration or damage which day have been 
caused to materials whilst in the custody of the Contractor. 

 
iii) Reasonable compensation for transfer of T& P from site to 

Contractor’s permanent stores or to his works, whichever is less. If T 
& P are not transported to either of the said places, no cost of 
transportation shall be payable. 

 
iv) Reasonable compensation for repatriation of Contractor, site staff and 

imported labour to the extent necessary. 
 
The Contractor shall, if required by the Engineer furnish to him books of 
accounts, Wage books, time sheet and other relevant documents and 
evidence as may be necessary to enable him to certify the reasonable 
amount payable under this condition. 
 
The reasonable amounts of items on (i) (iii) & (iv) above shall not be in excess 
of 2% of the cost of the work remaining incomplete on the date of closures 
i.e., total stipulated cost of the work as per accepted bid less the cost of work 
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actually executed under the contract and less the cost of contractor’s 
materials at site taken over by the government/institute as per item (ii) 
above. Provided always that against any payments due to the contractor on 
this account or otherwise, the employer shall be entitled to recover or be 
credited with any outstanding balances due from contractor for advance 
paid in respect of any tool, plants and materials and any other sums which 
at the date of termination were recoverable by the government/Institute from 
the contractor under the terms of contract. 
 

8.5 Cancellation of Contract in full or part: 
 

 If Contractor: 
  

i) at any time makes default in proceedings with the works or any part 
of the work with the due diligence and continues to do so after a 
notices in writing of seven days from the employer : or  

ii) commits default to complying with any of the terms and condition of 
the contract and does not remedy it or take effectives steps to remedy 
it within seven days after a notice in writing is given to him in that 
behalf by the Employer : or 

 
iii) fails to complete the works or items of work with individual dates of 

completion, on or before the date (s) of completion, and does not 
complete them within the periods specified in a notice given in writing 
in that behalf by the employer : or  

 
iv) shall offer or give or agree to give to any person in 

government/Institute service or to any other person on his behalf any 
gift or consideration of any kind as an inducement or reward for doing 
or for bearing to do or for having done or forborne to do any act in 
relation to the obtaining or execution of these or any other contract 
for government/Institute : or 

 
v) shall enter into a contract with government/Institute in connection 

with which commission has been paid or agreed to be paid by him or 
to his knowledge, unless the particulars of any such commission and 
the terms of payment thereof have been previously disclosed in 
writing to the accepting authority / employer : or 

 
vi) shall obtain a contract with government/institute as a result of wrong 

tendering or other non-bonafide methods of competitive tendering : or 
 
vii)  being an individual, or if a firm, any partner thereof shall at any time 

be adjudged insolvent or have a receiving order or  order for 
administration of his estate made against him or shall take any 
proceedings for liquidation or composition (other than voluntary 
liquidation for the purpose of amalgamation or reconstruction) under 
any Insolvency Act for the time being in force or make any conveyance 
or assignment of his effects or composition or arrangement for the 
benefit of his creditors or purport so to do, or if any application be 
made under any Insolvency Act for the time being in force for the 
sequestration for his Estate or if a Trust Deed be executed by him for 
benefit of his Creditors : or  

 
viii) being a company, shall pass a resolution or the Court shall make an 

order for the winding up of the company, or a receiver or manager on 
behalf of the debenture holders or otherwise shall be appointed or 
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circumstances shall arises which entitle the Court or debenture 
holders to appoint a receiver or manager : or 

 
ix) shall suffer an execution being levied on his goods and allow it to be 

continued for a period of 21 days : or 
 
x) assigns, transfers, sublets (engagement of labour on piece work basis 

or of labour with materials not be incorporated in the work shall not 
be deemed to be subletting) or otherwise parts with or attempts to 
assign, transfer sublet  or otherwise parts with the entire works or 
any portion thereof without the prior written approval of the Accepting 
Authority : 

 
 The Accepting Authority may, without prejudices to any other right or 

remedy, which shall be accrued or shall accrue hereafter to 
government/Institute by a notice in writing to cancel the contract as 
whole or only such items of work in default from the contract. 

 
The Employer shall on such cancellation by the Accepting Authority have 
powers to: 
 
 

a) take possession of the site and any materials, constructional 
plant, implements, stores, etc., thereon : and / or 

 
b) carry out the incomplete work by any means at the risk and 

cost of the contractor. 
 

On cancellation of the contract in full or in part, the Employer shall 
determine what amount, if any, is recoverable from the contractor for 
completion of the works or part of the works or in case the works or part of 
the works is not to be completed, the loss or damage suffered by 
Government/Institute. In determining the amount, credit shall be given to 
the contractor for the value of the work executed by him up to the time of 
cancellation, the value of contractor’s materials taken over and incorporated 
in the work and use of plant and machinery belonging to the contractor. 
Any excess expenditure incurred or to be incurred by Government/Institute 
in completing the works or part of the works or the excess loss or damages 
suffered or may be suffered by government/Institute as aforesaid after 
allowing such credit shall without prejudice to any other right  or remedy 
available to Government/Institute in law be recovered from any moneys due 
to the contractor on any account , and if such moneys are not sufficient, the 
contractor shall be called upon in writing and shall be liable to pay the same 
within 3o days.         
 
If the contractor shall fail to pay the required sum within the aforesaid 
period of 30 days, the Employer shall have the right to sell any or all of the  
contractors’ unused materials, constructional plant, implements, temporary 
buildings, etc. and apply the proceeds of sale thereof towards the 
satisfaction of any sums due from the contractor under the contract and if 
thereafter there be any balance outstanding from the contractor, it shall be 
recovered in accordance with the provisions of the contract. 
 
Any sums in excess of the amount due to Government/Institute and unsold 
materials, constructional plant etc. shall be returned to the contractor, 
provided always that if cost or anticipated cost of completion by 
Government/Institute of the works or part of the works is less than the 
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amount which the contractor would have been paid had he completed the 
works or part of the works, such benefit shall not accrue to the contractor. 
 

8.6 Termination of Contract after Death of Contractor: 
 
Without prejudice to any of the rights or remedies under this contract if the 
Contractor dies, the Registrar on behalf of the Director of Institute shall have 
the option of terminating the contractor without compensation to the 
Contractor. 
 

9.0 Dispute Resolution Mechanism: 
 

 Except where otherwise provided in the contract, all questions and disputes 
relating to the meaning of the specifications, design, drawings and 
instructions here-in-before mentioned and as to the quality of workmanship 
or materials used on the work or as to any other question, claim, right, 
matter or thing whatsoever in  any way arising out of or relating to the 
contract, designs, drawings, specifications, estimates, instructions, orders or 
these conditions or otherwise concerning the works or the execution or 
failure to execute the same whether arising during the progress of the work 
or after the cancellation, termination, completion or abandonment thereof 
shall be dealt with as mentioned hereinafter. 
 

9.1 Dispute Resolution Board: 
 

 If any dispute arises between the Employer and the Contractor in connection 
with, or arising out of, the Contractor or the execution of the Works, whether 
during the execution of the Works or after their completion and whether 
before or after the repudiation or other termination of the Contractor 
including any disagreement by either party with any action, inaction, 
opinion, instruction, determination, certificate or valuation of the Engineer, 
the matter in dispute shall, in the first place, be referred to the dispute 
resolution board herein after called “the board.” 
 

 The board shall comprise of members as defined in the bidding data. The 
board at its discretion may co-opt any other officer if in its opinion it may 
help in resolving the dispute. Either party may refer a dispute to the Board. 
The board shall gives a decision in writing within 30 days of  reference of 
dispute. Either party may refer a written decision of the Board. If neither 
party refers the disputes to Arbitration with 30 days, the Board’s decision 
will be final and binding. 

 
 Employer at its discretion may change any of the member of the Board. 
 
9.2 Arbitration:   
 
 Any dispute in respect of which the recommendation, if any, of the dispute 

resolution board has not become final and binding shall be finally settled in 
accordance with the provisions of the Arbitration and Conciliation Act. 996 
or any statutory modifications or re-enactment thereof and the rules made 
there under and for the time being force. The arbitrator shall have full power 
to open up, review and revise any decision, and any recommendation of the 
conciliator related to the dispute. 

 
 A sole Arbitrator shall be appointed by the appointing authority as defined in 

contract data within 30 days of receipt of request from either party. If the 
arbitrator so appointed is unable or unwilling to act or resigns his 
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appointment or vacates his offices due to any reason whatsoever, another 
arbitrator shall be appointed in the manner aforesaid. Such person shall be 
entitled to proceed with same reference from the stage at which it was left by 
his predecessor. 

 
 It is a terms of this contract that the arbitrator shall adjudicate only such 

disputes as are referred to him by the appointing authority and give separate 
award against each dispute and claim referred to him and in all cases the 
arbitrator, these shall be paid equally by both the parties. 

 
 It is also a term of the contract that the arbitrator shall be deemed to have 

entered on the reference on the date he issues notice to both the parties 
calling them to submit their statement of claims and counter-statement of 
claims. The venue of the arbitration shall be such place in India as may be 
fixed by the arbitrator in his sole discretion. 

 
 Neither party shall be limited in the proceedings before such arbitrator to the 

evidences nor did arguments put before the conciliator for the purpose of 
obtaining its recommendation / decision. No recommendation shall 
disqualify conciliator or Employer from being called as a witness and giving 
evidence before the arbitrator on any matter whatsoever relevant to the 
dispute. 

 
10. Miscellaneous provisions: 

 
i) “Nothing contained in this Contractor shall be construed as 

establishing or creating between the Parties, a relationship of master 
and servant or principal and agent. 

 
ii) Any failure or delay on the part of any party to exercise right or power 

under this contract shall not operate as waiver thereof. 
 
iii) The Contractor / Consultant shall notify the Employer / the 

Government of India of any material changes in their status, in 
particular, where such change would impact on performance of 
obligations under this contract. 

 
iv) Each member / constituent of the Contractor  / Consultant, in case 

of a consortium, shall be jointly and severally liable to and 
responsible for all obligations towards the Employer / Government for 
performance of works / services including that of its Associates / 
Sub-Contractors under the contract. 

 
v) The Contractor / Consultant shall at all times indemnify and keep 

indemnified the Employer /Government of India against all claims / 
damages etc. for any infringement of any Intellectual Property Right 
(IPR) while providing its services under the project. 

 
vi) The Contractor / Consultant shall at all times indemnify and keep 

indemnified the Employer / Government of India against any claims 
in respect of any damages or compensation payable in consequences 
of any accident or injury sustained or suffered by its (the Contractor’s 
/ Consultant’s) employees or agents or by any other third Party 
resulting from or by any action, omission or operation conducted by 
or on behalf of the Contractor / Consultant. 

 
vii) The Contractor / Consultant shall at all times indemnify and keep 
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indemnified the Employer / Government of India against any and all 
claims by Employees, Workman, Contractors, sub-contractors, 
suppliers, agent(s) employed engaged or otherwise working for the 
contractor, in respect of wages, salaried, remuneration, compensation 
or the like. 

 
viii) All claims regarding indemnity shall survive the termination or expiry 

for the Contract. 
 
ix) It is acknowledged and agreed by all Parties that there is no 

representation of any type, implied or otherwise, of any absorption, 
regularization, continued engagement or concession or preference for 
employment of persons engaged by the (Contractor / Consultant) for 
any engagement, service or employment in any capacity in any office 
or establishment of the Government of India of the Employer. 

 
11. Laws Governing the Contract:  
This contract shall be governed by the Laws of India for the time being in force. 

 
 

A                    SAFETY CODE 
 
 
1. Suitable scaffolds should be provided for workmen for all works that cannot  

safely be done from the ground, or from solid construction except such short 
period work as can be done safely from ladders. When a ladder is used, an 
extra mazdoor shall be engaged for holding the ladder and if the ladder is 
used for carrying materials as well suitable footholds and hand-hold shall be 
provided on the ladder and the ladder shall be given inclination not steeper 
than ¼ to 1 (1/4 horizontal and 1 vertical.) 

 
2. Scaffolding of staging more than 3.6 m (12 ft.) above the ground or floor, 

swung or suspended from an overhead supports or erected with stationary 
support shall have a guard rail properly attached or bolted, braced and 
otherwise secured at least 90 cm. (3 ft.) high above the floor or platform of 
such scaffolding or staging and extending along the entire length of the 
outsides and ends there of with only such opening as may be necessary for 
the delivery of materials. Such scaffolding or staging shall be so fastened as 
to prevent it from swaying from the building or structure. 

 
3. Working platforms, gangways and stairways should be so constructed that 

they should not sag unduly or unequally, and if the height of the platform or 
the gangway or the stairway is more than 3.6 m (12 ft.) aboveground level or 
floor level, they should be closely boarded, should have adequate width and 
should be suitable fastened as described in (2) above. 

 
4. Every opening in the floor of building or in a working platform shall be 

provided with suitable means to prevent the fall of person or materials by 
providing suitable fencing or railing whose minimum height shall be 90 cm. 
(3 ft.).  

 
5. Safe means of access shall be provided to all working platforms and other 

working places. Every ladder shall be securely fixed. No portable single 
ladder shall be over 9m. (30ft.) in length while the width between side rails 
in rung ladder shall in no case be less than 29 cm. (11 ½th ) for ladder upto 
and including 3 m. (10ft.) in length. For longer ladders, this width should be 
increased at least 1/4th for each additional 30 cm. (1 foot) of length. Uniform 
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step spacing of not more than 30 cm. shall be kept. Adeqate precautions 
shall be taken to prevent danger from electrical equipment. No materials on 
any of the sites or work shall be so stacked or placed as to cause danger or 
inconvenience to any person or the public. The contractor shall provide all 
necessary fencing and lights to protect the public from accident and shall be 
bound to bear the expenses of defence of every suit, action or other 
proceedings at law that may be brought by any person for injury sustained 
owing to neglect of the above precautions and to pay any damages and cost 
which may be awarded in any such suit, action or proceedings to any such 
person or which may, with the consent of the contractor, be paid to 
compensate any claim by any such person. 

6. Excavation and Trenching – All trenches 1.2 m. (4ft.) or more in depth, shall 
at all times be supplied with at least one ladder for each 30 m. (100 ft.) in 
length or fraction thereof Ladder shall extend from bottom of the trench to at 
least 90 cm. (3 ft.) above the surface of the ground. The side of the trenches 
which are 1.5 m. (5 ft.) or more in depth shall be stepped back to give 
suitable slope or securely held by timber bracing, so as to avoid the danger 
of sides collapsing. The excavated materials shall not be placed within 1.5 m. 
(5 ft.) of the edges of the trench or half of the depth of the trench whichever 
is more. Cutting shall be done from top to bottom. Under no circumstances 
undermining or undercutting shall be done. 

 
7. Demolition – Before any demolition work is commenced and also during the 

progress of the work,  
 

i) All roads and open areas adjacent to the work site shall either be 
closed or suitably protected. 

 
ii) No electric cable or apparatus which is liable to be a source of danger 

or a cable or apparatus used by the operator shall remain electrically 
charged. 

 
iii) All practical steps shall be taken to prevent danger to persons 

employed from risk of fire or explosion or flooding. No floor, roof or 
other part of the building shall be so overloaded with debris or 
materials as to render it unsafe. 

 
8. All necessary personal safety equipment as considered adequate by the 

Employer should be kept available for the person employed on the site and 
maintained in a condition suitable for immediate use, and the contractor 
should take adequate steps to ensure proper use of equipment by those 
concerned :- The following safety equipment shall invariably be provided. 

 
i) Workers employed on mixing asphaltic materials, cement and lime 

mortars shall be provided with protective footwear and protective 
goggles. 

 
ii) Those engaged in white washing and mixing or stacking of cement 

bags or any material which is injurious to the eyes, shall be provided 
with protective goggles. 

 
iii) Those engaged in welding works shall be provided with welder’s 

protective eye-shields. 
 
iv) Stone breaker shall be provided with protective goggles and protective 

clothing and seated at sufficiently safe intervals. 
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v) When workers are employed in sewers and manholes, which are in 
active use, the contractors shall ensure that the manhole covers are 
opened and ventilated at least for an hour before the workers are 
allowed to get into the manholes, and the manholes so opened shall 
be cordoned off with suitable railing and provided with warning 
signals or boards to prevent accident to the public. In addition, the 
contractor shall ensure that the following safety measure are adhered 
to :- 

 
 a) Entry for workers into the line shall not be allowed except 

under supervision of the EA or any other higher officer. 
 
 b) At least 5 to 6 manholes upstream and downstream should be 

kept open for at least 2 to 3 hours before any man is allowed to 
enter into the manhole for working inside. 

 
 c) Before entry presence of Toxic gases should be tested by 

inserting wet lead acetate paper which changes color in the 
presence of such gases and gives indication of their presence. 

 
 d) Presence of Oxygen should be verified by lowering a detector 

lamp into the manhole. In case, no Oxygen is found inside the 
sewer line, workers should be sent only with Oxygen kit. 

 
 e) Safety belt with rope should be provided to the workers. While 

working inside the manholes such rope should be handled by 
two men standing outside to enable him to be pulled out 
during emergency. 

 
 f) The area should be barricaded or cordoned of by suitable 

means to avoid mishaps of any kind. Proper warning signs 
should be displayed for the safety of the public whenever 
cleaning works are undertaken during night or day. 

 
 g) No smoking or open flames shall be allowed near the blocked 

manhole being cleaned. 
 
 h) The malba obtained on account of cleaning of blocked 

manholes and sewer lines should be immediately removed to 
avoid accidents on account of slippery nature of the malba. 

 
 i) Workers should not be allowed to work inside the manhole 

continuously. He should be given rest intermittently. The 
Employer may decide the time up to which a worker may be 
allowed to work continuously inside the manhole. 

 
 j) Gas masks with Oxygen Cylinder should be kept at site for use 

in emergency. 
 
 k) Air-blowers should be used for flow of fresh air through the 

manholes. Whenever called for portable air blowers are 
recommended for ventilating the manholes. The Motors for 
these shall be vapour proof and of totally enclosed type. Non 
sparking gas engines also could be used but they should be 
placed at least 2metres away from the opening and on the 
leeward side protected from wind so that they will not be a 
source of friction on any inflammable gas that might be 
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present. 
 
 l) The workers engaged for cleaning the manholes/sewers should 

be properly trained before allowing to work in the manhole. 
 
 m) The workers shall be provided with Gumboots or non sparking 

shoes bump helmets and gloves non sparking tools safety 
lights and gas masks and portable air blowers (when 
necessary). They must be supplied with barrier cream for 
anointing the limbs before working inside the sewer lines. 

 
 n) Workmen descending a manhole shall try each ladder stop or 

rung carefully before putting his full weight on it to guard 
against insecure fastening due to corrosion of the rung fixed to 
manhole well. 

 
 o) If a man has received a physical injury, he should be brought 

out of the sewer immediately and adequate medical aid should 
be provided to him. 

 
 p) The extent to which these precautions are to be taken depend 

on individual situation but the decision of the Employer 
regarding the steps to be taken in this regard in an individual 
case will be final. 

 
vi) The Contractor shall not employ men and women below the age of 18 

years on the work of painting with products containing lead in any 
form. Wherever men above the age of 18 are employed on the work of 
lead painting, the following precaution should be taken :- 

 
 a) No paint containing lead or lead products shall be used except 

in the form of paste or ready made paint. 
 
 b) Suitable face masks should be supplied for use by the workers 

when paint is applied in the form of spray or a surface having 
lead paint is dry rubbed and scraped. 

 
 c) Overalls shall be supplied by the contractors to the workmen 

and adequate facilities shall be provided to enable the working 
painters to wash during and on the cessation of work. 

 
9. The Contractor shall not employ women and men below the age of 18 on the 

work of painting with product containing lead in any form, wherever men 
above the age of 18 are employed on the work of lead painting, the following 
principles must be observed for such use :- 

 
(i) White lead, sulphate of lead or product containing these pigment, 

shall not be used in painting operation except in the form of pastes or 
paint ready for use.  

 
(ii) Measures shall be taken, wherever required in order to prevent danger 

arising from the application of a paint in the form of spray. 
 
(iii) Measures shall be taken, wherever practicable, to prevent danger 

arising out of from dust caused by dry rubbing down and scraping. 
 
(iv) Adequate facilities shall be provided to enable working painters to 
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wash during and on cessation of work. 
 
(v) Overall shall be worn by working painters during the whole of working 

period. 
 
(vi) Suitable arrangement shall be made to prevent clothing put off during 

working hours being spoiled by painting materials. 
 
(vii) Cases of lead poisoning and suspected lead poisoning shall be notified 

and shall be subsequently verified by medical man appointed by the 
Employer. 

 
(viii) The Employer may require, when necessary medical examination of 

workers. 
 
(ix) Instructions with regard to special hygienic precautions to be taken in 

the painting trade shall be distributed to working painters. 
 

10. When the work is done near any place where there is risk of drowning, all 
necessary equipments should be provided and kept ready for use and all 
necessary steps taken for prompt rescue of any person in danger and 
adequate provision, should be made for prompt first aid treatment of all 
injuries likely to be obtained during the course of the work. 

 
11. Use of hoisting machines and tackle including their attachments, anchorage 

and supports shall conform to the following standards or conditions :- 
 

i) (a) These shall be of good mechanical construction, sound 
materials and adequate strength and free from patent defects 
and shall be kept repaired and in good working order. 

 
 (b) Every rope used in hoisting or lowering materials or as a means 

of suspension shall be of durable quality and adequate 
strength, and free from patent defects. 

 
ii) Every crane driver or hoisting appliance operator, shall be properly 

qualified and no person under the age of 21 years should be in charge 
of any hoisting machine including any scaffolding which or give 
signals to operator. 

 
iii) In case of every hoisting machine and of every chain ring hook, 

shackle swivel and pulley block used in hoisting or as means of 
suspension, the safe working load shall be ascertained by adequate 
means. Every hoisting machine and all gear referred to above shall be 
plainly marked with the safe working load. In case of a hoisting 
machine having a variable safe working load each safe working load 
and the condition under which it is applicable shall be clearly 
indicated. No part of any machine or any gear referred to above in this 
paragraph shall be loaded beyond the safe working load except for the 
purpose of testing. 

 
iv) In case of departmental machines, the safe working load shall be 

notified by the Electrical Employer. As regards contractor’s machines 
the contractors shall notify the safe working load of the machine to 
the Employer whenever he brings any machinery to site of work and 
get it verified by the Electrical Engineer concerned. 
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12. Motors, gearing, transmission, electric wiring and other dangerous parts of 
hoisting appliances should be provided with efficient safeguards. Hoisting 
appliances should be provided with such means as will reduce to the 
minimum the risk of accidental descent of the load. Adequate precautions 
should be taken to reduce to the minimum the risk of any part of a 
suspended load becoming accidentally displaced. When workers are 
employed on electrical installations which are already energized, insulting 
mats, wear any rings, watches and carry keys or other materials which are 
good conductors of electricity. 

 
13. All scaffolds, ladders and other safely devices mentioned or described herein 

shall be maintained in safe condition and no scaffold, ladder or equipment 
shall be altered or removed while it is in use. Adequate washing facilities 
should be provided at or near places of work. 

 
14. These safety provisions should be brought to the notice of all concerned by 

display on a notice board at a prominent place at work spot. The person 
responsible for compliance of the safety code shall be named therein by the 
contractor. 

 
15. To ensure effective enforcement of the rules and regulations relating to 

safety precautions the arrangements made by the contractor shall be open to 
inspection by the Labour Officer or Employer of the department or their 
representatives 

 
Notwithstanding the above clauses from (1) to (15) there is nothing in these to 
exempt the contractor form the operations of any other Act or Rule in force in the 
Republic of India. 

 
 

B   MODEL RULES FOR THE PROTECTION OF 
HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS 

 
 

1. APPLICATION 
  
 These rules are indicative only. The contractor shall abide by such rules and 

in addition to that he/she may take all other measures as deem fit. 
 
 These rules shall apply to all buildings and construction works in which 

twenty or more workers are ordinarily employed or are proposed to be 
employed in any day during the period during which the contract work is in 
progress. 

 
2. DEFINITION 
 
 Work place means a place where twenty or more workers are ordinarily 

employed in connection with construction work on any day during the period 
during which the contract work is in progress. 

 
3. FIRST-AID FACILITILES  
 

i) At every work places there shall be provided and maintained, so as to 
be easily accessible during working hours, first-aid boxes at the rate 
of not less than ones box for 150 contract labour or part thereof 
ordinarily employed. 
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ii) The first-aid box shall be distinctly marked with a red cross on white 
back ground and shall contain the following equipment :- 

 
a) For work places in which the number of contract labour 

employed does not exceed 50- 
  
 Each first-aid box shall contain the following equipments :- 

 
1. 6 small sterilized dressings. 
 
2. 3 medium size sterilized dressings. 
 
3. 3 large size sterilized dressings. 
 
4. 3 larges sterilized burn dressings. 
 
5. 1 (30 ml.) bottle containing a two per cent alcoholic 

solution of iodine. 
 
6. 1 (30ml.) bottle containing salvolatile having the dose 

and mode of administration indicated on the label. 
 
7. 1 snakebite lancet. 
 

8. 1 (30gms.) bottle of potassium permanganate crystals. 
 
9. 1 pair scissors. 
 
10. 1 copy of the first-aid leaflet issued by the Director General, Factory 

Advice Service and Labour Institutes, Government of India. 
 
11. 1 bottle containing 100 tablets (each of 5gms.) of aspirin. 
 
12. Ointment for burns. 
 
13. A bottle of suitable surgical antiseptic solution. 
 

b) For work places in which the number of contract labour exceed 50. 
 
 Each first-aid box shall contain the following equipments. 
 

1. 12 small sterilized dressings. 
 
2. 6 medium size sterilized dressings. 
 
3. 6 large size sterilized dressing. 
 
4. (15gms.) packets sterilized cotton wool. 
 
5. 1 (60ml.) bottle containing a two per cent alcoholic solution iodine.  
 
6. 1 (60ml.) bottle containing salcolatile having the dose and mode of 

administration indicated on the label. 
 
7. 1 roll of adhesives plaster. 
 
8. 1snake bite lancet. 
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9. 1 (30gms.) bottle of potassium permanganate crystals. 
 
10. 1 pair scissors. 
 
11. 1 copy of the first aid leaflet issued by the Director General Factory 

Advice Service and Labour Institutes / Government of India. 
 
12. A bottle containing 100 tablets (each of 5gms.) of aspirin. 
 
13. Ointment for burns. 
 
14. A bottle of suitable surgical antiseptic solution. 
 
 
iii) Adequate arrangements shall be made for immediate recoupment of 

the equipment when necessary. 
 
iv) Nothing except the prescribed contents shall be kept in the First-aid 

box. 
 
v) The first-aid box shall be kept in charge of a responsible person who 

shall always be readily available during the working hours of the work 
place. 

 
vi) A person in charge of the first-aid box shall be a person trained in 

First-aid treatment, in the work places where the number of contract 
labour employed is 150 or more. 

 
vii) In work places where the number of contract labour employed is 500 

or more and hospital facilities are not available within easy distance 
from the works. First-aid posts shall be established and run by a 
trained compounder. The compounder shall be on duty and shall be 
available at all hour when the workers are at work. 

 
viii)  Where work places are situated in places which are not towns or 

cities, a suitable motor transport shall be kept readily available to 
carry injured person or person suddenly taken ill to the nearest 
hospital. 

 
4. DRINKING WATER 

 
i) In every work place, there shall be provided and maintained at 

suitable places, easily accessible to labour, a sufficient supply of 
palatable drinking water fit for drinking. 

 
ii) Where drinking water is obtained from an Intermittent public water 

supply, each work place shall be provided with storage where such 
drinking water shall be stored. 

 
iii) Every water supply or storage shall be at a distance of not less than 

50 feet from any latrine drain or other source of pollution. Where 
water has to be drawn from an existing well which is within such 
proximity of latrine, drain or any other source of pollution, the well 
shall be properly chlorinated before water is drawn form it for 
drinking. All such wells shall be entirely closed in and be provided 
with a trap door which shall be dust and waterproof. 
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iv) a reliable pump shall be fitted to each covered well, the trap door shall 

be kept locked and opened only for cleaning or inspection which shall 
be done at least once a month. 

 
 

5. WASHING FACILITIES (Optional for maintenance Work, UNDER 
DISCRETION OF INSTITUTE) 

 
i) In every work place adequate and suitable facilities for washing shall 

be provided and maintained for the use of contract labour employed 
therein. 

 
ii) Separate and adequate cleaning facilities shall be provided for the use 

of male and female workers. 
 
iii) Such facilities shall be conveniently accessible and shall be kept in 

clean and hygienic condition. 
 

6. LATRINES AND URINALS (OPTIONAL FOR MAINTENANCE WORK, 
UNDER DISCRETION OF INSTITUTE) 

 
i) Latrines shall be provided in every work places on the following scale 

namely:- 
 

a) Where female are employed there shall be at least one latrine 
for every 25 females. 

 
b) Where males are employed, there shall be at least one latrine 

for every 25 males. 
  
 Provided that where the number of males or females exceeds 

100, it shall be sufficient if there is one latrine for 25 males or 
females as the case may be up to the first 100,and one for 
every 50 thereafter. 

 
ii) Every latrine shall be under cover and so partitioned off as to secure 

privacy, and shall have a proper door and fastenings.  
 
iii) Construction of latrines: The inside walls shall be constructed of 

masonry or some suitable heat-resisting nonabsorbent materials and 
shall be cement washed inside and outsides at least once a year. 
Latrines shall not be of a standard lower than borehole system. 

 
iv) a) Where workers of both sexes are employed, there shall be 

displayed outside each block of latrine and urinal, a notice in 
the language understood by the majority of the workers “For 
Men Only” or “For Women Only” as the cases may be . 

  
 b) The notice shall also bear the figure of a man or of a woman, as 

the case may be. 
 
v) The shall be at least one urinal for male workers up to 50 and one for 

female workers up to fifty employed at a time, provide that where the 
number of male or female workmen, as the case may be exceeds 500, 
it shall be sufficient if there is one urinal for every 50 males or 
females up to the first 500 and one for every 100 or part thereafter. 
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vi) a) The  latrines and urinals shall be adequately lighted and shall 

be maintained in a clean and sanitary condition at all times. 
 
 b) Latrines and urinals other than those connected with a flush 

sewage system shall comply with the requirements of the 
Public Health Authorities. 

 
vii) Water shall be provided by means of tap or otherwise so as to be 

conveniently accessible in or near the latrines and urinals. 
 
viii)  Disposal of excreta :- Unless otherwise arranged for by the local 

sanitary authority, arrangements for proper disposal of excreta by 
incineration at the work place shall be made by means of a suitable 
incinerator. Alternately excreta may be disposed of by putting a layer 
of night soil at the bottom of a pucca tank prepared for the purpose 
and covering it with a 15 cm. layer of waste or refuse and then 
covering it with  a layer of earth for a fortnight (when it will turn to 
manures). 

 
ix) The contractor shall at his own expense, carry out all instructions 

issued to him by the Employer to effect proper disposal of night soil 
and other conservancy work in respect of the contractor’s workmen or 
employees on the site. The contractor shall be responsible for 
payment of any charges which may be levied by Municipal or 
Cantonment Authority for execution of such on his behalf. 

 
7.  PROVISION OF SHELTER DURING REST (OPTIONAL FOR 

MAINTENANCE WORK, UNDER DISCRETION OF INSTITUTE) 
 
 At every place there shall be provided, free of cost, four suitable sheds, two 

for meals and the other two for rest separately for the use of men and 
women labour. The height of each shelter shall not be less than 3metres (10 
ft.) from the floor level to the lowest part of the roof. These shall be kept 
clean and the space provided shall be on the basis of 0.6sq.m.(6sft) per 
head. 

 
8. CRECHES (OPTIONAL FOR MAINTENANCE WORKUNDER DISCRETION 

OF INSTITUTE) 
 
 i) At every work place, at which 20 or more women worker are ordinarily 

employed, there shall be provided two rooms of reasonable 
dimensions for the use of their children under the age of six years. 
One room shall be used as a play room for the children and the other 
as their bedroom. 

 
 ii) The rooms shall be provided with suitable and sufficient openings for 

light and ventilation. There shall be adequate provision of sweepers to 
keep the places clean. 

 
 iii) The contractor shall supply adequate number of toys and games in 

the play room and sufficient number of cots and beddings in the 
bedroom. 

 
 iv) The contractor shall provide one ayaa to look after the children in the 

crèche when the number of women workers does not exceed 50 and 
two  when the  number of women  workers exceed 50. 
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 v) The use of the rooms earmarked as crèches shall be restricted to 

children, their attendants and mothers of the children. 
 
9. CANTEENS (OPTIONAL FOR MAINTENANCE WORK, UNDER 

DISCRETION OF INSTITUTE) 
 
 i) In every work place where the work regarding the employment of 

contract labour is likely to continue for six months and where in 
contract labour numbering one hundred or more are ordinarily 
employed, an adequate canteen shall be provided by the contractor for 
the use of such contract labour. 

 
 ii) The canteen shall be maintained by the contractor in an efficient 

manner. 
 
 iii) The canteen shall consist of at least a dining hall, kitchen, storeroom, 

pantry and washing places separately for workers and utensils. 
 
 iv) The canteen shall be sufficiently lighted at all times when any person 

has access to it. 
 
 v) The floor shall be made of smooth and impervious materials and 

inside walls shall be lime washed or color washed at least once in 
each year. 

 
  Provided that the inside walls of the kitchen shall be lime-washed 

every four months. 
 
 vi) The premises of the canteen shall be maintained in a clean and 

sanitary condition. 
 
 vii) Waste water shall be carried away in suitable covered drains and shall 

not be allowed to accumulate so as to cause a nuisance. 
 
 viii) Suitable arrangements shall be made for the collection and disposal of 

garbage. 
 
 ix) The dining hall shall accommodate at a time 30 percent of the 

contract labour working at a time. 
 
 x) The floor area of the dining hall, excluding the area occupied by the 

service counter and any furniture except tables and chairs shall not 
be  

  less than one square meter (10sft) per diner to be accommodated as 
prescribed in sub-Rule 9. 

 
 xi) a) A portion of the dining hall and service counter shall be 

partitioned off and reserved for women workers in proportion to 
their number. 

 
  b) Washing places for women shall be separate and screened to 

secure privacy. 
 
 xii) Sufficient tables stools, chair or benches shall be available for the 

number of diners to be accommodated as prescribed in sub-Rule 9. 
 



 

Page 57 of 83 

 

 xiii) a) 1. There shall be provided and maintained sufficient 
utensils crockery, furniture and any other equipments 
necessary for the efficient running of the canteen. 

 
   2. The furniture utensils and other equipment shall be 

maintained in a clean and hygienic condition. 
 
  b) 1. Suitable  clean clothes for the employees serving in the 

canteen shall be provided and maintained. 
 
   2. A service counter, if provided shall have top of smooth 

and impervious material. 
 
   3. Suitable facilities including an adequate supply of hot 

water shall be provided for the cleaning of utensils and 
equipments. 

 
 xiv) The food stuffs and other items to be served in the canteen shall be in 

conformity with the normal habits of the contract labour. 
 
 xv) The charges for food stuffs, beverages and any other items served in 

the canteen shall be based on ‘No profit, No loss’ and shall be 
conspicuously displayed in the canteen 

 
 xvi) In arriving at the price of foodstuffs, and other article served in the 

canteen, the following items shall not be taken into consideration as 
expenditure namely :- 

 
  a) The rent of land building. 
 
  b) The depreciation and maintenance charges for the building and 

equipments provided for the canteen. 
 
  c) The cost of purchase, repairs and replacement of equipments 

including furniture, crockery, cutlery and utensils. 
 
  d) The water charges and other charges incurred for lighting and 

ventilation. 
 
  e) The interest and amounts spent on the provision and 

maintenance of equipment provided for the canteen. 
 
xvii) The accounts pertaining to the canteen shall be audited once every 12 

months by registered accountants and auditors. 
 
10. ANTI-MALARIAL/ ANTI COVID-19 PRECAUTIONS 
 
 The contractor shall at his own expense, conform to all anti-malarial/anti-

Covid-19 instructions given to him by the Employer including the filling up 
of any borrow pits which may have been dug by him. 

 
i) The above rules shall be incorporated in the contract and in notice inviting 

tenders and shall from an integral part of the contracts. 
ii) SOP containing latest Covid-19 protocol issued by GoI/ GoWB/NITD. 

 
11. AMENDMENTS 
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 Government may, from time to time, add to or amend these rules and issue 
directions-it may consider necessary for the purpose of removing any 
difficulty which may arise in the administration thereof. 

 
 
C  CONTRACTOR’S LABOUR REGULATIONS 
 
 
1.  SHORT TITLE  
 
 These regulations may be called Contractors Labour Regulations. 
 
2. DEFINITIONS 
 
 i) Workman means any person employed by contractor directly or 

indirectly through a subcontractor to do any skilled, semiskilled or 
unskilled manual, supervisory, technical or clerical work for hire or 
reward, whether the terms of employment are expressed or implied 
but does not include any person :- 

 
  a) Who is employed mainly in a managerial or administrative 

capacity : or 
 

b) Who, being employed in a supervisory capacity draws wages 
exceeding five hundred rupees per mensem or exercises either 
by the nature of the duties attached to the office or by reason of 
powers vested in him, functions mainly of managerial nature : 
or 

 
c) Who is an out worker, that is to say, person to whom any 

article or materials are given out by or on behalf of the 
principal employers to be made up cleaned, washed, altered, 
ornamental finished, repaired adopted or otherwise processed 
for sale for the purpose of the trade or business of the principal 
employers and the process is to be carried out either in the 
home of the out worker or in some other premises under the 
control and management of the principal employer. 

 
 No person below the age of 14 years shall be employed to act as 

a workman. 
 

 ii) Fair Wages means wages whether for time or piece work fixed and 
notified under the provisions of the Minimum Wages  Act. from time 
to time . 

 
 iii) Contractors shall include every person who undertakes to produce a 

given result other than a mere supply of goods or articles of 
manufacture through contract labour for any work and includes a 
subcontractor. 

  
 iv) Wages shall have the same meaning as defined in the Payment of 

Wages Act. 
 
3. i) Normally working hours of an adult employee should not exceed 9 

hours a day. The working day shall be so arranged that inclusive of 
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interval for rest, if any, it shall not spread over more than 12 hours on 
any day. 

 
 ii) When an adult worker is made to work for more than 9 hours on any 

day or for more than 48 hours in any week, he shall be paid over time 
for the extra hours put in by him at double the ordinary rate of wages. 

 
          iii) a) Every worker shall be given a weekly holiday  normally on a 

Sunday, In accordance with the provisions of the Minimum 
Wages (Central) Rules 1960 as amended from time to time 
irrespective of whether such worker is government by the 
Minimum Wages Act or not. 

 
 b) Where the minimum wages prescribed by the Government 

under the Minimum Wages Act are not inclusive of the wages 
for the weekly day of rest, the worker shall be entitled to rest 
day wages at the rate applicable to the next preceding day, 
provided he has worked under the same contractor for a 
continuous period of not less than 6 days. 

 
 c) Where a contractor is permitted by the Employer to allow a 

worker to work on a normal weekly holiday, he shall grant a 
substituted holiday to him for the whole day on one of the five 
days immediately before or after the normal weekly holiday and 
pay wages to such worker for the work performed on the 
normal weekly holiday at overtime rate. 

4. DISPLAY OF NOTICE REGARDING WAGES ETC. 
 
 The contractor shall before he commences his work on contract, display and 

correctly maintain and continue to display and correctly maintain in a clear 
and legible condition in conspicuous places on the work, notices in English 
and in the local Indian languages spoken by the majority of the workers 
giving the minimum rates of wages fixed under Minimum Wages Act, the 
actual wages being paid, the hours of work for which such wage are earned, 
wages periods, dates of payments of wages and other relevant information. 

 
5. PAYMENT OF WAGES  
 
 i) The contractor shall fix wage periods in respect of which wages shall 

be payable. 
 
 ii) No wage period shall exceed one month. 
 
 iii) The wages of every person employed as contract labour in an 

establishment or by a contractor  where less than one thousand such 
persons are employed shall be paid before the expiry of seventh day 
and in other cases before the expiry of tenth day after the last day of 
the wage period in respect of which the wages are payable. 

 
 iv) Where the employment of any worker is terminated by or on behalf of 

the contractor the wages earned by him shall be paid before the expiry 
of the second working day from the date on which his employment is 
terminated. 

 
 v) All payment of wages shall be made on a working day at the work 

premises and during the working time and on a date notified in 
advance and in case the work is completed before the expiry of the 
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wage period, final payment shall be made within 48 hours of the last 
working day. 

 
 vi) Wages due to every worker shall be paid to him direct or to other 

person authorized by him in this behalf. 
 
 vii) All wages shall be paid in current coin or currency or in both. 
 
 viii) Wages shall be paid without any deductions of any kind except those 

specified by the Central Government by general or special order in 
this behalf or permissible under the Payment of Wages Act.1956. 

 
 ix) A notice showing the wages period and the place and time of 

disbursement of wages shall be displayed at the place of work and a 
copy sent by the contractor to the Employer under acknowledgment. 

 
 x) It shall be the duty of the contractor to ensure the disbursement of 

wages in the presence of the Engineer or any other authorized 
representative of the Employer who will be required to be present at 
the place and time of disbursement of wages by the contractor to 
workmen. 

 
 xi) The contractor shall obtain from the junior Engineer or any other 

authorized representative of the Employer as the case may be, a 
certificate under his signature at the end of the entries in the 
“Register of Wages” or the “Wages –cum-Muster Roll” as the case may 
be in the following form :- 

 
  “Certified that the amount shown in column No……………. has been 

paid to the workman concerned in my presence on……………. at 
………………” 

 
6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES 
 
 (i) The wages of a worker shall be paid to him without any deduction of 

any kind except the following :- 
 
  (a) Fines  
 
 (b) Deductions for absence from duty i.e. from the place or the 

places where by the terms of his employment he is required to 
work. The amount of deduction shall be in proportion to the 
period for which he was absent. 

 
 (c) Deduction for damage to or loss of goods expressly to the 

employed person for custody, or for loss of money or any other 
deduction which he is required to account, where such damage 
or loss is directly attributable to his neglect or default. 

 
 (d) Deduction for recovery of advances or for adjustment of 

overpayment of wages, advances granted shall be entered in a 
register. 

 
 (e) Any other deduction which the Central Government may from 

time to time allow. 
 

(ii) No fines should be imposed on any worker save in respect of such 
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acts and omissions on his part as have been approved of by the Chief 
Labour Commissioner. 

 
Note :- An approved list of Acts and Omissions for which fines can be 

imposed is enclosed at Appendix-1 
 
(iii) No fine shall be imposed on a worker and no deduction for damage or 

loss shall be made from his wages until the worker has been given an 
opportunity of showing cause against such fines or deductions. 

 
(iv) The total amount of fine which may be imposed in any one wage 

period on a worker shall not exceed an amount equal to three paise in 
a rupee of the total wages, payable to him in respect of that wage 
period. 

 
(v) No fine imposed on any worker shall be recovered front him by   

instalment, or after the expiry of sixty days from the date on which it 
was imposed. 

 
(vi) Every fine shall be deemed to have been imposed on the day of the act 

or omission in respect of which it was imposed. 
 
7. LABOUR RECORDS 
 
 (i) The contractor shall maintain a Register of persons employed on 

contract in Form XIII of the CL (R&A) Central Rules 1971. 
 
 (ii) The contractor shall maintain a Master Roll register in respect of all 

workmen employed by him on the work under Contract in Form XVI 
of the CL (R&A) Rules 1971. 

  
 (iii) The contractor shall maintain a Wage Register in respect of all 

workmen employed by him on the work under contract in Form XVII 
of the CL (R&A) Rules 1971. 

 
 (iv) Register of accident – The contractor shall maintain a register of 

accidents in such form as may be convenient at the work place but 
the same shall include the following particulars: 

 
  a) Full particulars of the labourers who met with accident. 
 
  b) Rate of Wages. 
 
  c) Sex. 
 
  d) Age. 
 
  e) Nature of accident and cause of accident. 
 
  f) Time and date of accident. 
 
  g) Date and time when admitted in Hospital. 
 
  h) Date of discharge from the Hospital. 
 
  i) Period of treatment and result of treatment. 
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 j) Percentage of loss of earning capacity and disability as 
assessed   by Medical Officer. 

 
 k) Claim required to be paid under Workmen’s Compensation Act. 
 
 l) Date of payment of compensation. 
 
 m) Amount paid with details of the person to whom the same was 

paid. 
 
 n) Authority by whom the compensation was assessed. 
 
 o) Remarks. 
 
 (v) The contractor shall maintain a Register Of Fines in the Form XII of 

the CL (R&A) Rules 1971. 
 
  The contractor shall display in a good condition and in a conspicuous 

place of work the approved list of acts and omissions for which fines 
can be imposed. 

 
 vi) The contractor shall maintain a Register of deductions for damage 

or loss in Form XX of the CL (R&A) Rules 1971. 
 
 vii) The contractor shall maintain a Register Of Advances in Form XXIII 

of the CL (R&A) Rules 1971. 
 
 viii) The contractor shall maintain a Register Of Overtime in Form XXIII 

of the CL (R&A) Rules 1971. 
 
8. ATTENDANCE CARD-CUM-WAGE SLIP 
 
 i) The contractor shall issue an Attendance card-cum-wage slip to each 

workman employed by him. 
 
 ii) The card shall be valid for each wage period. 
 
 iii) The contractor shall mark the attendance of each workman on the 

card twice each day, once at the commencement of the day and again 
after the rest interval, before he actually starts work. 

 
 iv) The card shall remain in possession of the worker during the wage 

period under reference. 
 
 v) The contractor shall complete the wage slip portion on the reverse of 

the card at least a day prior to the disbursement of wages in respect 
of the wage period under reference. 

 
 vi) The contractor shall obtain the signature or thumb impression of the 

worker on the wage slip at the time of disbursement of wages and 
retain the card with himself. 

 
9. EMPLOYMENT CARD 

 
 The contractor shall issue an Employment Card in Form XIV of the CL 

(R&A) Central Rules 1971 to each worker within three days of the 
employment of the worker. 
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10. SERVICE CERTIFICATE 
 
 On termination  of employment for any whatsoever the contractor shall issue 

to the workman whose services have been terminated a Service certificate 
in Form XV of the CL (R&A) Central Rules 1971. 

 
11. PRESERVATION OF LABOUR RECORDS 
 
 All record required to be maintained under Regulations Nos. 6&7 shall be 

preserved in original for a period of three years from the date of last entries 
made in them and shall be made available for inspection by the Employer or 
Labour Officer. 

 
12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY 
 
 The Labour Officer or any person authorized by Central Government on their 

behalf shall have power to make enquires with a view to ascertaining and 
enforcing due and proper observance of Fair Wage Clauses and the 
Provisions of these Regulations. He shall investigate into any complaint 
regarding the default made by the contractor or subcontractor in regard to 
such provision. 

 
13. REPORT OF LABOUR OFFICER 
 
 The Labour Officer or other persons authorized as aforesaid shall submit a 

report of result of his investigation or enquiry to the Employer indicating the 
extent, if any, to which the default has been committed with a note that 
necessary deductions from the contractor’s bill be made and the wages and 
other dues be paid to the labourers concerned. In case and appeal is made 
by the contractor under Clause 13 of these regulations, actual payment to 
labourers will be made by the Engineer after the Employer has given his 
decision on such appeal. 

 
 i) The Engineer shall arranges payments to the labour concerned within 

45 days from the receipt of the report form the Labour Officer or the 
Employer as the case may be. 

 
14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER  
 
 Any person aggrieved by the decision and recommendations of the Labour 

Officer or other person so authorized may appeal against such decision to 
the Employer within 30 days from the date of decision, forwarding 
simultaneously a copy of his appeal to the Engineer concerned but subject 
to such appeal, the decision of the officer shall be final and binding upon the 
contractor. 

 
15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER 

 
i) A workman shall be entitled to be represented in any investigation or 

enquiry under these regulations by :- 
 

a) An officer of a registered take union of which he is a member. 
 
b) An officer of  federation of trade unions to which the trade 

union referred to in clause (a) is affiliated. 
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c) Where the employer is not a member of any registered trade 
union, by an officer of a registered trade union, connected with 
the industry in which the worker in employed or by any other 
workman employed in the industry in which the worker is 
employed. 

 
ii) An employer shall be entitled to be represented in any investigation or 

enquiry under these regulations by :- 
 

a) An officer of an association of employers of which he is a 
member. 

 
b) An officer of a federation of associations of employers to which 

association referred to in clause (a) is affiliated. 
 
c) Where the employers is not a member of any association of 

employers by an officer of association of employer connected 
with the industry in which the employer is engaged or by any 
other employer, engaged in the industry in which the employer 
is engaged. 

 
iii) No party shall be entitled to be represented by a legal practitioner in 

any investigation or enquiry under theses regulations. 
 

16. INSPECTION OF BOOKS AND SLIPS 
 

The contractor shall allow inspection of all the prescribed labour records to 
any of his workers or to his agent at a convenient time and place after due 
notices is received or to the Labour Officer or any other person, authorized 
by the Central Government on his behalf. 
 

17. SUBMISSIONS OF RETURNS  
 
 The contractor shall submit periodical returns as may be specified from time 

to time. 
 
18. AMENDMENTS 
 
 The Central Government may from time to time add to or amend the 

regulations and on any question as to the application / Interpretation or 
effect of those regulations the decision of the Employer shall be final. 

 
  (Note: Necessary Formats in which records are to be maintained and 

returns to be submitted shall be provided by the Employer.) 
 
 
D.                                   PREAMBLE TO BILL OF QUANTITIES 
 

1. The work comprised in the contract generally consists of all Civil, Structural 
and Sanitary Works etc. complete in all respects as shown in the drawings 
and as indicated in the Bill of quantities. 

 
2. The bidder shall carefully go through the clauses in the notice invitation to 

tender, Articles of Agreement, General Conditions of Contract, Technical 
specification, Bill of Quantities etc. and shall include in his rates any sum 
that may be considered necessary to cover the various contained therein. 
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3. The quotation submitted by the bidder should be based on the probable 
quantities of the several items of work which are furnished for the bidder’s 
convenience in the Bill of Quantities. It must be clearly understood that the 
Contract is not a lump sum contract and the employer does not in any way 
assure the bidder or guarantee that the probable quantities are correct or 
that the work should correspond thereto. 

 
4. The item of work and the unit prices stated in the bill of quantities shall be 

inclusive of everything necessary to complete the said item of work within 
the contemplation of the contract and beyond the unit price no extra 
payment will be allowed for any incidental or contingent work, labour, 
materials, tools & plant, etc. 

 
5. No change in unit rate will be admissible for any variation in quantities. 

 
6. Bidder shall note that :- 

 
a) All materials and labour required shall have to be provided by the 

contractor and the cost for which will be deemed to have catered for in 
the rates quoted. 

b) Water for construction purpose and drinking shall have to be 
arranged by him. 

c) Electricity shall have to be arranged by him. 
d) The rate quoted by him in bill of quantities shall also include all cost 

especially those mentioned below : 
 

(i)      Transport of constructional plant, personnel, etc., to the site at the start of 
work  
          and their withdrawal on completion of work. 
(ii)     Storage of material at site hoisting and lowering to all levels and depths. 
(iii)   Supplying, transporting to site, unloading, protecting and installation of 

materials in accordance with the specification. 
(iv) Accommodation of the contractor’s staff & labourers. 
(v) Insurance of materials at site as stipulated in the Conditions. 
(vi) Protection of all materials & equipment. 
 
(vii)   All contingency expenses that will have to be made to ensure that work do not 

get stopped due to extraneous reasons. 
(viii)  Preparation of drawings schedules/reports, fabrication drawings and reports 

that may be sought for by the Employer/Architect. 
(ix) Rates of different items will be applicable for work at all heights and depths. 
(x) No separate payment will be made for scaffolding, staging etc. for any item of 

work and shall be deemed to have been catered for by Contractor. 
(xi) All cost towards repairs, rectification and maintenance till handling over shall 

be included in the rates. 
 
7.0 SPECIAL NOTES 
 
 Reinforcement Steel exhibiting Superior, Corrosion Resistant Properties 

(Mentioned in Drawings, Specifications etc.) 
 
 The terminology Corrosion Resistant Properties wherever appearing in the 

drawings and specification imply reinforcement steel possessing corrosion 
resistant characteristics better that normal Cold Twisted Bars and should 
have been manufactured using thermo-mechanical treatment techniques. 

 
 For larger diameter, Contractor has to take steps as far as practicable to 
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ensure that the reinforcement steel before concreting, is free of rust and other 
deleterious materials. 

 
8.0 For a particular item of work, wherever the BOQ is in variance with or 

contradictory to whatever is stated in the Technical specifications will 
generally be given precedence. However, the Tenderer is to bring to the notice 
of  Employer such instances, before he submits his offer to enable the 
Employer to supply to the Tenderer necessary clarifications.   

 
9.0 Rates shall be quoted in both figures and in words in clear and legible writing. 

No overwriting is allowed. All scoring and cancellation should be 
countersigned by the Contractor. 

 
10.0 The value of the contract may vary to the extent of -20%to +10% and bidder’s 

quoted price against various individual items of work shall remain firm as 
long as the total price of contract is within the said limit. Quantity of items 
may vary as per the need of maintenance work and the discretion of Engineer 
–in- Charge. The Contractor is liable to execute such work till the bill amount 
is within the contract value (+10%).  

 
11.0 Alternative items mentioned in the BOQ as 'Rate Only’, may replace original 

items during tender evaluation. Tenderer should quote his rates accordingly 
for all Rate Only’ Items. The decision of the Employer in this regard is final. 

12.0 Rates quoted or any work shall generally be applicable for work at any heights 
and or technical specifications. The Contractor has also to take into 
cognizance/consideration all costs that will have to be incurred for 
constructing rigid platforms, scaffolding, hoisting/lowering mechanisms etc. 
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NATIONAL  INSTITUTE  OF TECHNOLOGY 
DURGAPUR 

 

SPECIAL TERMS & CONDITIONS  
 
1. The person / persons, whose tender(s) may be accepted shall permit the NIT 

at the time of making any payment to him for work done under the contract 
to deduct such sum as along with the sum already deposited as Earnest 
Money will amount @ 3% of the ordered value as Performance Security 
Deposit. 

 
2. The defect liability period for the Work is 1 (one) year from the date of 

completion. For roof treatment it shall be 4 years from the date of completion 

of such treatment/its bill released date. 
 
3. By-monthly running bill may be submitted by the contractor along with the 

detailed progress report and describing the reasons for delay, if any also the 
revised activity schedule be submitted. Details of labour payment made, copy 
of labour license / registration number etc., materials consumption statement 
etc. are also to be submitted along with Each R.A. bills. All Taxes & duties as 
stipulated by Govt. of India will be recovered from the bills. 

 
4. Secured advance on non-perishable materials or any other advance may not 

be paid to the contractor if the Engineer – in – charge desires so. 
 
5. If the contractor fails to maintain the required progress to complete the work 

and clear the site on or before the contract or the extended time of 
completion, he shall without any other right or remedy available on of such 
breach, pay as agreed compensation at the rates stipulated below or such 
smaller amount as the engineer – in – charge may decide on the amount of 
tendered value of the work for every completed day / week as applicable that 
the progress remains below that specified time or that the work remains 
incomplete. 

 
 This will apply to items or group of items for which a separate period of 

completion has been specified. 
 
i) Completion period not exceeding 90 days then the stipulated period: Clause 

8.2: General Condition. 
 
ii) Completion period exceeding 90 days : @ 0.1% per day provided always that 

the total amount of compensation for delay to be paid under this condition 
shall not exceed 10% of the tendered value of the work or the tendered value 
of the item or group of items of work for which separate period of completion 
is originally given. 

 

 The amount of compensation may be adjusted or set off against any sum 
payable to the contractor. However, the Engineer-in-charge exercises full 
powers to decide the quantum of compensation recoverable from the 
contractors. 

 
6.0 Testing of materials to be made from the laboratory of C.E. Department of 

N.I.T, Durgapur, when the Engineer-in-Charge or any of his representatives 
desires so and the cost for the testing will be borne by the contractor. 

 



 

Page 68 of 83 

 

7.0 Cube test results (tested at any national test house of repute) for all concrete 
works are to be furnished to N.I.T. by the contractor for every 2 cum of 
concrete. 

 
8.0 The contractor will also abide by all the rules and regulations regarding 

labour law and also be fully responsible for all actions by him. 
 
9.0 In the case of any class of work for which there is no such specification, such 

work shall be carried out in all respects in accordance with the instructions 
and requirements of the Engineer-in-charge. 

 
 In any item description, the material(s) mentioned, may be changed or altered 

with equivalent material as desired by the Engineer-in-charge. 
 
10.0 Cement is to be procured by the Contractor after the approval of the 

Engineer-in-charge. Testing is to be carried out at Civil Engineering 
Departmental Lab. at N.I.T, Durgapur. Testing charges to be borne by the 
Contractor. 

 
11.0 The work shall be carried out as per National Code, CPWD, PWD (WB), PHE 

(WB) Specifications as applicable. 
 
12.0 It shall be imperative on each bidder to acquaint and be apprised of all local 

conditions and factors prevailing in the campus in general which may have 
any effect execution of work covered under the scope of the work as per bid 
document. In their own interest, the bidders are requested to familiarize 
themselves with the provisions of Income Tax Act, other related acts & laws 
governing the contract, with their up to date amendments and also adhere to 
court directives and other State & Central Government acts on labour etc. 
N.I.T, Durgapur, shall not entertain any request for clarification from the 
bidders in this regard . 

 
13.0 Institute has the right to reject the Tender for not satisfying the technical bid 

and other reasons as deemed fit.   
 
14.0 ONLY NEW SHUTTERING materials will be permitted to use for the first time. 
 
15.0 NO Escalation in rates on any materials/items is permissible on any ground. 
 
16.0 For the works to be executed in the Girls’ Hall of residence, utmost care must 

be taken by the contractor to avoid any untoward incidents. 
 
17.0  Tender for maintenance work is based on the tentative items and quantities of 

work. All the items of work may or may not be executed and correspondingly 
the total fund amount is also liable to increase or decrease during the 
progress of work. 

18.0  The agency shall have a sufficient stock of all the regular as well as 
emergency materials, tools and tackles in their site store office for 
undertaking any urgent work at any odd hour. The stock and the quality of 
the materials may be inspected as and when deemed fit by the E.I.C. 

19.0  The supervisors and electricians to be deployed by the agency for execution of 
the works should possess valid and appropriate license. 

20.0  One Graduate/Diploma engineer for both civil and electrical works should be 
deployed regularly to coordinate with the Maintenance Department of the 
Institute in connection with the assigned works. He has to collect the 
complaints/reports and submit the day’s program of work and with the 
details of the previous day’s works on regular basis. 
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21.0  If any item is not there in the B.O.Q. the same may be incorporated from 
CPWD SOR. If the item is not there in the CPWD SOR the same can be 
incorporated from PWD (WB)/PHE (WB) S.O.R. 

22.0 It is a two bids contract 1) Technical Bid (TB) and 2) Price Bid (PB). The 
Technical Bid must be satisfied before opening the Price Bid of any eligible 
bidder.  

  
 EVALUATION SYSTEM:  
 
 Both the bids of eligible bidders Technical Bid (TB) & Price Bid (PB) will be 

evaluated independently to select the successful bidder. 
 
22  (a)  VOID 
 
22 (b). VOID 
 

22 (c). The Technical Bid (TB) shall contain the followings: 

  
 i)  EARNEST MONEY = Rs. 25,843.00 (Rupees Twenty Five Thousand Eight 

Hundred and Forty Three only) either in DD on any Nationalized Bank or 
Banker’s Cheque of any Nationalized Bank. EMD will automatically adjusted 
to P.G (3%). For small scale industries with certificate from NSIC/MSME the 
deposition of Earnest Money is exempted (subject to the submission of valid 
NSIC/MSME certificate). But there is No preference / exemption on Bid 
value and TOTAL Security Deposit (Cl. 3: General Condition). EMD will be 
retained till the finalization of successful bidder. P.G = 3% for NSIC/MSME 
firms. 

 
ii) (a) Three (3) similar works, each of value not less than 40% of the estimated 
cost put to tender*, or 
 
(b) Two (2) similar works, each of value not less than 60% of the estimated 
cost*,or 
 

iii) One (1) similar work of value not less than 80% of the estimated cost, * 
all above amounts rounded off to a convenient full figure of nearest Rs. 10, in the 
last 7 Financial years (2015-16 to 2021-22). 

 
        *WORK ORDER AND COMPLETION CERTIFICATE WITH CLIENT’S 

COMMENT/REMARKS ARE TO BE SUBMITTED 
  
  If any bidder applies for both works i.e. Civil and Electrical he/she should 

submit separate Credentials for each of the work. 
 
 iii) Bank Solvency certificate = 30% of the Estimated Value not older than one 

year. If a bidder applies for both Civil and Electrical or multiple Civil Works 
separate solvency for them to be submitted. 

 
 iv) All valid licenses namely Trade License, ESIC, EPF, GST etc. whichever is 

applicable. 
  
 v) For electrical works Electrical License if applicable. 
 
 vi) Latest IT returns, Voter I.D., Aadhar Card, Valid NSIC/MSME Certificate. 
 

 vii) The Cost of the Tender Document is Rs. 500/- (Rupees Five Hundred 
only)    to be submitted in Technical Bid as DD. NSIC/MSME firms are 
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exempted from depositing this price. 
 
22 (d) VOID 
22 (e) VOID 
 

22(f) The Financial Bid (FB) 
 
The Financial Bid will be opened if the Technical Bid is satisfied as stated in 
clause 22(c). The Lowest Bidder (L1) will be adjudged as the successful bidder 
if found that quoted rates are justified through their Rate Analysis. 
 
22 (g) VOID 
22 (h) VOID 
 
22 (f) If more than one bidder become 'L1' than the work will be distributed to those 

successful bidders. 
 
22 (g) The BOQ is the integral part of the tender document 
 
22 (h) The rates of item are to be put in the Price Bid of BOQ from the cover 2 
(Financial Bid) and given in numerical value only. The rates are be considered firm 
and no escalation will be considered during the tenure of the work.  
22(i) If the sum total during checking appears erroneous than the corrected value 
shall be considered for evaluation. 
 

22 (j) All pages of the Tender Document (i.e., GENERAL TENDER 

DOCUMENTCONTAINING GENERAL CONDITIONS OF CONTRACT, LABOUR LAWS, 
SAFETY CODES, OTHER REQUISITES, and SPECIAL TERMS AND CONDITIONS as 
well as BOQ) are to be signed with date and stamp of the company.  
 
23 

a) The conventional Measurement Books shall be replaced by a bound volume 
of computerized measurements to be furnished by the contractor, duly 
machine numbered for the pages, and with an MB number given by the 
Office. The pages of these Measurement Books shall be of A-4 size. The 
contractor shall submit his running and final bills in a computerized form 
in the same format as the existing conventional bills, with all the pages 
machine numbered, and hard bound, and with all the entries made as per 
the existing procedure. The contractor shall submit as many copies of the 
computerized bills as may be required for the purpose of reference and 
record in the various offices of the department. The bill shall be carried 
forward from the previous running account bill as per the existing 
procedure. These computerized bills shall be processed for payment, as per 
the existing procedure. 

 
b)  The quantities mentioned in the B.O.Q. areas close as possible to the 
reality. However, as the maintenance work is unforeseen in nature its 
quantities may change as per requirement. Further due to the same reason 
some items may not be executed. Due to requirement of work extra items work 
may be required for execution which will be directly paid as per 
CPWD/PWD/PHE rates with the amendments thereto issued up to the date of 
receipt of the bid. 
 
c) Typographical errors, if any, regarding description of items will be corrected 
as per C.P.W.D./P.W.D./P.H.E. schedules even after the contract is finalized. 
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24 
 
A. The agency has to maintain a site office in the Institute campus with proper 

and adequate manning and mobile phone facilities round the clock every day 
during the tenure of the contract, So that they can be called upon to 
undertake any work at any time. 

B. The agency shall have a sufficient stock of all the regular as well as emergency 
materials, tools and tackles in their site store office for undertaking any 
urgent work at any odd hour. The stock and the quality of the materials may 
be inspected as and when deemed fit by the E.I.C. 

C. All the old materials collected from the respective work sites must be 
deposited to the specified site as their own cost on regular basis. 

D. The respective sites where the works will be executed will be cleaned and 
made ready as per original condition. The garbage generated during working 
should not be dumped in the surrounding areas. Special care to be taken so 
as not to cause any blockage of water supply and sewer lines etc. 
Noncompliance will lead to imposition of stringent financial penalty. 

E. After completion of work, all works are to be certified from the respective 
persons from whom complaints/requisitions have come and are to be 
submitted along with the bills failing which bills will not be processed for 
payment. 

F. There are mainly three areas of work in the Institute campus namely (i) 
hostels, (ii) staff quarters, (iii) instructional buildings/administrative 
buildings/Guest house. The agency should deploy one sufficiently experienced 
engineer each for these three areas of work as authorized representatives to 
coordinate with the Maintenance Department of the Institute in connection    
with the assigned works They have to submit the day’s program of work and 
with the details of the previous days works on regular basis. 

G. Bidders are advised to make clear any clarification on the tender documents 
what-so-ever before submitting the bids. After the works is awarded by the 
Institute to the successful Bidder(s) the decision of the Institute is final on any 
points of ambiguity over the works. 

 
25. PERFORMANCE SECURITY: The Performance security is 3% of the Bid Value 
of the successful bidder. For the successful bidder EMD will automatically be 
converted to a part of the performance security. The rest of the amount, the 
bidder may deposit a separate DD or Banker’s Cheque in the name given below 
within 15 working days counted from One day after issuance the LOI. Work 
order will be issued after receiving the Performance Security. For those 
NSIC/MSME farms full 5% is to be deposited as Performance Security.  
 
25A  The rest of the Security i.e. 10-3 = 7% will be deducted from each R/A bill. 
 
26. All DD etc. are to be drawn in favour of “NATIONAL INSTITUTE OF 
TECHNOLOGY, DURGAPUR”, payable at SBI, NIT Durgapur-713209 
 
27. For any on line payment: 

Division/ 
Department 

Name of 
A/C holder 

Name of 
the Bank 

A/C Number IFSC Code MICR 
CODE 

NATIONAL 
INSTITUTE OF 
TECHNOLOGY 
DURGAPUR 

NIT 
(Durgapur) 
society 

State 
Bank of 
India 

11520034072 SBIN0002108 713002204 
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CHECK LIST 
 

In this tender, the bidder has to participate in e-tender online. Some documents are to be 
submitted physically offline. 
 

A)  Tender must be submitted online in two parts,  
(a) Technical bid (Cover-1) and (b) Price bid (Cover-2). 
 

Bidders have to upload the following documents online: 
 
1. All valid licenses namely Trade License, ESIC, EPF, GST etc. whichever is 

applicable. 
 
2.Bank Solvency certificate = 30% of the Estimated Value issued within last 12 

months by the bank. If a bidder applies for both Civil and Electrical or Multiple 
Civil Works, separate solvency for them are to be submitted. 
 
3.If any bidder applies for both works i.e. Civil and Electrical or multiple Civil 
Works he/she should submit separate Credentials for each of the work. 
 
4. For electrical works Electrical License if applicable. 
  
5. Category of Company as per NSIC/MSME 
 
6. Latest IT returns for last 3 years, Voter I.D., Aadhar Card, valid NSIC/MSME 

certificates. 
 
7. The online transaction details of Cost of the Tender Document is Rs. 500/- 
(Rupees Five Hundred only) to be uploaded online in Technical Bid. NSIC/MSME 
firms are exempted from depositing this price. 
 
8. Signed Tender Document (i.e. General Condition, Special Terms and Conditions 
etc.) having all pages signed and seal. A company declaration with sign and 
company seal/stamp with date stating acceptance of all the terms and conditions 
provided in Notice Inviting Tender and General Conditions of Contract is 
mandatory. 
 
9. Work Order and Completion Certificate with Client’s Comments/Remarks. 

 
10. EMD = Rs. 25,843.00 (Rupees Twenty Five Thousand Eight Hundred and Forty 

Three Only) on DD/Banker’s Cheque for each bid. For, valid NSIC/MSME 
Certificate holder EMD is exempted. 

 
11. Name and Address of Proprietor/Director/Partners 
 
12. Scanned Copy of Registration of Firm/ Partnership Deed. 
 
13. Phone Number and Mail id. 
14. GST Return and acknowledgement of Up-To-Date filed return. 
15. Bidder has to download and fill details in the technical sheet given in the cover 

1 (Technical bid) section and upload the same filled data in the designated 
section. If the information is not pertaining to the bidder, in the third column of 
the technical sheet, he should specify that as “Not Applicable”. 

16.  Bidders should download the price bid BOQ file to quote the prices for required 
items from the cover 2 (Financial bid) section. The same filled BOQ is to be 
uploaded in the designated section. Quotation shall be for all items in Numeric. 
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B. The bidder shall submit the following documents offline in Physical to 

Maintenance Section, NIT Durgapur on or before the date & time of submission of 
bids specified in NIT, in a sealed Envelope. The envelope shall bear (the tender 
name), the tender number and the words “DO NOT OPEN BEFORE” (due date & 
time).  
i) Original Demand Draft (DD) – drawn in favor of NIT Durgapur, payable at 

Durgapur, issued by any scheduled bank towards the payment of total Bid 
Security/EMD as per NIT through a single Demand Draft which to be deposited 
on or before of bid submission date. NSIC registered MSME bidders who want to 
claim the EMD exemption need to submit the attested copy of the latest and 
valid MSE certificate in place of the DD of the EMD. 

ii) Earnest money as mentioned, is to be deposited along with tender, in the form of 
an A/C payee demand draft in favor of “National Institute of Technology, 
Durgapur” payable at SBI, NIT Durgapur branch Durgapur-713209. The scanned 

copy of the DD is also to be uploaded in the Part “A” of the tender. 
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SAMPLE AGREEMENT FORM 
 
This agreement made the                            day of                                20-- between 
the National Institute of Technology, Durgapur (hereinafter called the employer) of 
one part and  ______________________________________(Name and address of 
contractor) in the state of _____________(District) (hereinafter called the contractor of 
the other part. Whereas the employer is desirous that certain work should be 
constructed viz.______________________________________________ (Name of work), and 
has accepted a tender by the contractor for the construction, completion and 
maintenance of such works. Now this agreement witness as follows: 
 
1) In this agreement words and expression shall have the same meaning as are 

respectively assigned to them in the conditions of contract hereinafter referred 
to. 

2) The following documents shall be deemed to form and be read, construed as part 
of this agreement, viz.:- 
   a) The said tender 
   b) Invitation to tender 
   c) Instructions to tenderers 
   d) General conditions of contract 
   e) Special conditions of contract 
   f) Specifications 
  g) Tender schedule showing the approximate quantities, quoted rate and amount 
against each item 
   h) Period of contract 

i) Work Order (No.: __________________________________________________). 
 
3) In consideration of the payments to be made by the Employer to the contractor 
hereby covenants with the Employer to construct, complete and maintain the 
works in conformity in all respects with the provisions of the contract. 
 
4) The Employer hereby covenants to pay the contractor in consideration, of the 
    construction, completion and maintenance of the works the contract price at the 
times and in the manner prescribe by the contract. 
 
In witness of the parties hereto have caused their respective common seals to be 
hereunto affixed (or to have set their respective hands and seals) the day and the 
year first above written.                                                                                                  
 
The common seal of REGISTRAR, National Institute of Technology, Durgapur-9 was 
hereunto affixed in the presence of: 
 
 
 
 
 
Signed, sealed and delivered by the said CONTRACTOR in the presence of: 
 
 
 
Dated Signature of contractor                       Dated signature of the Employer 
In the capacity of                                                    Designation 
On behalf of 
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ANNEXURE - I 

LIST OF PREFERED MAKES FOR CIVIL WORK. 

1. The Contractor shall obtain approval from the Engineer-ln-Charge before placing order for any 
specific material or engaging any of the specialized agencies. 

2. Wherever applicable. The Engineer-ln-Charge may approve any material equivalent to that 
specified in the tender subject to proof being offered by the Contractor for equivalence to his 
satisfaction. 

Sl. No. Description of Material Make 

1. REINFORCEMENT STEEL / TMT BARS  

FE 500D OR MORE 

TATA STEEL LTD., SAIL, RINL. 

2. CEMENT (PPC) ULTRATECH, ACC, AMBUJA, KONARK. 

3. TILES KAJARIA/SOMANY/NITCO/JOHNSON. 

4. WHITE CEMENT JK WHITE, ACC, BIRLA. 

5. TILE FIXER / ADHESIVE / EPOXY / GROUTS FOSROC, CICO, SIKA, PIDILITE. 

6. WATER PROOFING COMPOUND FOSROC, SIKA, PIDILITE. 

7. 
GYPSUM BOARD 

SAINT GOBAIN, LAFARGE, BORAL BOARD, 

ARMSTRONG ANUTONE. 

8. 
PAINT / PRIMER. 

1st QUALITY PAINTS OF ASIAN, BERGER, 

NEROLAC. 

9. 

ACRYLIC EXTERIOR PAINT. 

APEX ULTIMA (ASIAN), BERGER (10 YEAR) 

WEATHER COAT ALL GUARD, WEATHER 

SHIELD MAX. 

10. CEMENT BASED WALL PUTTY JK/BIRLA/SARA 

11. SANITARY FITTINGS AND ACCESSORIES JAQUAR, PARRYWARE, HINDWARE, CERA. 

12. STAINLESS STEEL SINKS NILKANT, JAYNA, NIRALI. 

13. 
BALL VALVES 

ZOLOTO, LEADER, CASTLE, KALPONA, 

KIRLOSKAR. 

14. CLEAR FLOAT GLASS MODI FLOAT, SAINT GOBAIN, ASAHI INDIA. 

15. MIRROR MODI GUARD, SAINT GOBIN, PARRYWARE 

16. WATER SUPPLY FIXTURES / FITTINGS LIKE 

BIB COCKS, SHOWER PANELS. 

JAQUAR, HINDWARE (STANDARD QUALITY), 

KOHLER & MARC (PREMIUM QUALITY)  

17. CPVC PIPES & FITTINGS. SUPREME, ASTRAL, ASHIRBAD. 

18. UPVC PIPES & FITTINGS. SUPREME, PRINCE, FINOLEX ASHIRVAD. 

19. Gl PIPES TATA, JINDAL (HISSAR), PRAKASH - SURYA. 
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BHUSHAN POWER & STEEL. 

20. Gl FITTINGS. HB/TATA/ JINDAL/ ZOLOTO-M/ ISI MARKED. 

21. 
WATER SUPPLY VALVES 

ZOLOTO/KIRLOSKAR/IVC/KALPONA, 

LEADER. 

22. Cl DOUBLE FLANGED SLUICE VALVE KORI-OSKAR, IVC, SONDHI, KEJRIWAL. 

23. SPUN CAST IRON PIPES AND FITTINGS IS: 

3989 

JAISWA NE-CO, BIC, HEEPOCO, SKF. 

24. WOODEN FLUSH DOORS. CENTURY / GREENLAM/ EURO. 

25. 
PRE-LAMINATED PARTICLE BOARD. 

CENTURY PLY, NOVOPAN, KITPLY, 

ECOBOARD GREEN. 

26. 
HYDRAULIC DOOR CLOSER FLOOR SPRING. 

GODREJ, DORMA, EVE-RITE, DORSET, 

OZONE, GEZE. 

27. STAINLESS STEEL DOOR HANDLES, LOCKS / 

LATCHES AND FITTINGS. 

DORSET, GODREJ, HARRISON, PLAZA, YALE, 

DORMA, OZONE, GEZE 

28. ALUMINUM FITTINGS. NULITE/ EBCO/ EQUIVALENT ISI MARKED 

29. ALUMINIUM SECTION. HINDALCO, JINDAL, INDAL. 

30. M.S. FITTINGS MOWJEE/ EQUIVALENT. 

31. STEEL FIRE RATED DOOR SHUTTER. SUKRI, SHAKTI - MET, NAVAIR, ADHUNIK. 

32. PVC TANK SINTEX, POLYCON, PATTON. 

33. PVC DOORS. RAJSHREE, DUROPLAST, POLYLINE. 

34. STEEL WINDOW & STEEL DOOR FRAMES. MULTIWYN, ANKUR 

35. 
FASTENERS 

SKIPPTER, HR STEEL INDUSTRIES, ROYAL 

BALAJI. 

36. WATER PROOFING 

CRYSTALIME ADMIXTURE 

CHOKEY, PIDILITE, SIKA, FOSROC, CHOKSEY 

PERMA. 

37. APP WATER PROOFING MEMBRANE SIKA, FOSROC, PIDILITE, STP, ASIAN. 

38. PTMT BATH ACCESSORIES PRAYAG, EMCO, SUPREME. 

39. GALVANIZED PLAIN/CORRUGATED SHEET TATA, SAIL, BHUSHAN POOWER & STEEL. 

40. 
PRE-PAINTED GALVANIZED IRON SHEET PPG 

TATA-BLUESCOPE, BHUSHAN POWER & 

STEEL 

41. MS ERW PIPE TATA, BHUSHAN POWER & STEEL, JINDAL. 
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ANNEXURE – II 
[Rates are to be quoted in the PRICE BID including all taxes] 

ALL ITEMS ARE TO BE QUOTED. IF ANY IS MISSING, THEN SOR AS APPLICABLE WILL BE CONSIDERED FOR BID 
EVALUATION. 
Sl no Item no Description  of  item Unit Qty. 

CPWD - 2021 

1 
Cpwd -Page 
no-460, Item 
no- 21.1.2.1 

Providing and fixing aluminium work for doors, 
windows, ventilators and partitions with 
extruded built up standard tubular sections/ 
appropriate Z sections and other sections of 
approved make conforming to IS: 733 and IS: 
1285, fixing with dash fasteners of required dia 
and size, including necessary filling up the gaps 
at junctions, i.e. at top, bottom and sides with 

required EPDM rubber/ neoprene gasket etc. 
Aluminium sections shall be smooth, rust free, 
straight, mitred and jointed mechanically 
wherever required including cleat angle, 
Aluminium snap beading for glazing / paneling, 
C.P. brass / stainless steel screws, all complete 
as per architectural drawings and the directions 
of Engineer-in-charge. (Glazing, paneling and 
dash fasteners to be paid for separately) : For 
shutters of doors, windows & ventilators 
including providing and fixing hinges/ pivots 
and making provision for fixing of fittings 
wherever required including the cost of EPDM 
rubber / neoprene gasket Anodised aluminium 
(anodised transparent or dyed to required 
shade according to IS: 1868, Minimum anodic 
coating of grade AC 15)  

Kg 210.50 

2 
Cpwd -Page 
no-460, Item 
no- 21.1.1.1 

Providing and fixing aluminium work for doors, 
windows, ventilators and partitions with 
extruded built up standard tubular sections/ 
appropriate Z sections and other sections of 
approved make conforming to IS: 733 and IS: 
1285, fixing with dash fasteners of required dia 
and size, including necessary filling up the gaps 
at junctions, i.e. at top, bottom and sides with 

required EPDM rubber/ neoprene gasket etc. 
Aluminium sections shall be smooth, rust free, 
straight, mitred and jointed mechanically 
wherever required including 
cleat angle, Aluminium snap beading for glazing 
/ paneling, C.P. brass / stainless steel screws, 
all complete as per architectural drawings and 
the directions of Engineer-in-charge. (Glazing, 
paneling and dash fasteners to be paid for 
separately) : For fixed portion  Anodised 
aluminium (anodised transparent or dyed to 
required shade according to IS: 1868, Minimum 
anodic coating of grade AC 15) 

Kg 729.69 

3 
Cpwd -Page 
no-461, Item 
no-21.3.2 

Providing and fixing aluminium work for doors, 
windows, ventilators and partitions with 
extruded built up standard tubular sections/ 
appropriate Z sections and other sections of 

Sqm 8.64 



 

Page 78 of 83 

 

approved make conforming to IS: 733 and IS: 
1285, fixing with dash fasteners of required dia 
and size, including necessary filling up the gaps 
at junctions, i.e. at top, bottom and sides with 
required EPDM rubber/ neoprene gasket etc. 
Aluminium sections shall be smooth, rust free, 
straight, mitred and jointed mechanically 
wherever required including cleat angle, 
Aluminium snap beading for glazing / paneling, 
C.P. brass / stainless steel screws, all complete 
as per architectural drawings and the directions 
of Engineer-in-charge. (Glazing, paneling and 
dash fasteners to be paid for separately) : For 
fixed portion  Anodised aluminium (anodised 
transparent or dyed to required shade 
according to IS: 1868, Minimum anodic coating 
of grade AC 15) 

4 
Cpwd -Page 
no-192, Item 
no-9.70.2 

Providing and fixing IS : 12817 marked 
stainless steel butt hinges with stainless steel 
screws etc. complete : 100 X 58 X 1.90 mm Nos. 30 

5 
Cpwd -Page 
no-194, Item 
no-9.84 

Providing and fixing aluminium extruded 
section body tubular type universal hydraulic 
door closer (having brand logo with ISi, IS : 
3564, embossed on the body, door weight upto 
36 kg to 80 kg and door width from 701 mm to 
1000 mm), with double speed adjustment with 
necessary accessories and screws etc. complete. 

Nos. 10 

6 
Cpwd -Page 
no-193, Item 
no-9.76 

Providing and fixing bright finished brass 100 
mm mortice latch and lock with 6 levers and a 
pair of lever handles of approved quality with 
necessary screws etc. complete 

Nos. 8 

7 
Cpwd -Page 
no-196, Item 
no-9.100.1 

Providing and fixing aluminium handles, ISI 
marked, anodised (anodic coating not less than 
grade AC 10 as per IS : 1868) transparent or 
dyed to required colour or shade, with 
necessary screws etc. complete : 
 125 mm 

Each 20 

8 
Cpwd -Page 
no-107, Item 
no-4.1.5 

Providing and laying in position cement 
concrete of specified grade excluding the cost of 

centering and shuttering - All work up to plinth 
level : 1:3:6 (1 Cement : 3 coarse sand (zone-III) 
derived from natural sources : 6 graded stone 
aggregate 20 mm nominal size derived from 
natural sources) 

Cum 7.5 

9 
Cpwd -Page 
no-157, Item 
no-8.2.2.2 

Providing and fixing 18 mm thick gang saw cut, 
mirror polished, premoulded and prepolished, 
machine cut for kitchen platforms, vanity 
counters, window sills, facias and similar 
locations of required size, approved shade, 
colour and texture laid over 20 mm thick base 
cement mortar 1:4 (1 cement : 4 coarse sand), 
joints treated with white cement, mixed with 
matching pigment, epoxy touch ups, including 
rubbing, curing, moulding and polishing to 
edges to give high gloss finish etc. complete at 
all levels. Granite of any colour and shade Area 

Sqm 22.32 
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of slab over 0.50 sqm 

10 
Cpwd -Page 
no-158, Item 
no-8.5 

Extra for providing opening of required size & 
shape for wash basin/ kitchen sink in kitchen 
platform, vanity counter and similar location in 
marble/ Granite/ stone work, including 
necessary holes for pillar taps etc. including 
moulding, rubbing and polishing of cut edges 
etc. complete. 

Each 5 

11 
Cpwd -Page 
no-359, Item 
no-17.11.1 

Providing and fixing white vitreous china 
laboratory sink with C.I. brackets, C.P. brass 
chain with rubber plug, 40 mm C.P brass waste 
and 40mm C.P. brass trap with necessary C.P. 
brass unions complete, including painting of 
fittings and brackets, cutting and making good 
the wall wherever required : Size 450x300x150 
mm 

Each 5 

12 
Cpwd -Page 
no-357, Item 
no-17.7.4 

Providing and fixing wash basin with C.I. 
brackets, 15 mm C.P. brass pillar taps, 32 mm 
C.P. brass waste of standard pattern, including 
painting of fittings and brackets, cutting and 
making good the walls wherever require:White 
Vitreous China Flat back wash basin size 
550x400 mm with single 15 mm C.P. brass 
pillar tap 

Each 1 

13 
Cpwd -Page 
no-361, Item 
no-17.28.2.1 

Providing and fixing P.V.C. waste pipe for sink 
or wash basin including 
P.V.C. waste fittings complete. Flexible pipe 32 
mm dia 

Each 6 

14 
Cpwd -Page 
no-361, Item 
no-17.31 

Providing and fixing 600x450 mm beveled edge 
mirror of superior glass (of approved quality) 
complete with 6 mm thick hard board ground 
fixed to wooden cleats with C.P. brass screws 
and washers complete 

Each 1 

15 
Cpwd -Page 
no-409, Item 
no-18.49 

Providing and fixing C.P. brass bib cock of 
approved quality conforming to IS:8931 : 
18.49.1 15 mm nominal bore 

Each 1 

16 
Cpwd -Page 
no-409, Item 
no-18.52.1 

Providing and fixing C.P. brass stop cock 
(concealed) of standard design and of approved 
make conforming to IS:8931. 
15 mm nominal bore 

Each 6 

17 
Cpwd -Page 
no-402, Item 
no-18.17.1A 

Providing and fixing gun metal gate valve with 
C.I. wheel of approved quality (screwed end) :20 
mm nominal bore 

Each 2 

18 
Cpwd -Page 
no-400, Item 
no-18.7.2 

Providing and fixing Chlorinated Polyvinyl 
Chloride (CPVC) pipes, having thermal stability 
for hot & cold water supply, including all CPVC 
plain & brass threaded fittings, including fixing 
the pipe with clamps at 1.00 m spacing. This 
includes jointing of pipes & fittings with one 
step CPVC solvent cement and testing of joints 
complete as per direction of Engineer in Charge. 
Internal work - Exposed on wall 20 mm 

Mtr 60 
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nominal outer dia Pipes 

19 
Cpwd -Page 
no-262, Item 
no-12.41.2 

Providing and fixing on wall face unplasticised 
Rigid PVC rain water pipes conforming to IS : 
13592 Type A, including jointing with seal ring 
conforming to IS : 5382, leaving 10 mm gap for 
thermal expansion, 
(i) Single socketed pipes. 110 mm diameter 

Mtr 50 

20 
Cpwd -Page 
no-92, Item 
no-2.8.1 

Earth work in excavation by mechanical means 
(Hydraulic excavator) / manual means in 
foundation trenches or drains (not exceeding 
1.5 m in width or 10 sqm on plan), including 
dressing of sides and ramming of bottoms, lift 
upto 1.5 m, including getting out the excavated 
soil and disposal of surplus excavated soil as 
directed, within a lead of 50 m. 

2.8.1 All kinds of soil. 

Cum 15 

21 
Cpwd -Page 
no-95, Item 
no-2.25 

Filling available excavated earth (excluding 
rock) in trenches, plinth, sides of foundations 
etc. in layers not exceeding 20cm in depth, 
consolidating each deposited layer by ramming 
and watering, lead up to 50 m and lift upto 1.5 
m. 

Cum 15 

22 
Cpwd -Page 
no-315, Item 
no-15.56 

Dismantling old plaster or skirting raking out 
joints and cleaning the surface for plaster 
including disposal of rubbish to the dumping 
ground within 50 metres lead. 

Each 5.385 

23 
Cpwd -Page 
no-310, Item 
no-15.2.1 

Demolishing cement concrete manually/ by 
mechanical means including disposal of 
material within 50 metres lead as per direction 
of Engineer - in - charge. 
15.2.1 Nominal concrete 1:3:6 or richer mix (i/c 
equivalent design mix) 

Sqm 1.033 

24 
Cpwd -Page 
no-241, Item 
no-11.41.2 

Providing and laying vitrified floor tiles in 
different sizes (thickness to be specified by the 
manufacturer) with water absorption less than 
0.08% and conforming to IS: 15622, of 
approved make, in all colours and shades, laid 
on 20mm thick cement mortar 1:4 (1 cement : 4 
coarse sand), jointing with grey cement slurry @ 
3.3 kg/ sqm including grouting the 

joints with white cement and matching 
pigments etc., complete.Size of Tile 600x600 
mm 

Sqm 147.43 

25 
Cpwd -Page 
no-243, Item 
no-11.46.2 

Providing and laying Vitrified tiles in different 
sizes (thickness to be specified by 
manufacturer), with water absorption less than 
0.08 % and conforming to I.S. 15622, of 
approved make, in all colours & shade, in 
skirting, riser of steps, over 12 mm thick bed of 
cement mortar 1:3 (1 cement: 3 coarse sand), 
jointing with grey cement slurry @ 3.3 kg/ sqm 
including grouting the joint with white cement 
& matching pigments etc. complete. 

Sqm 13.24 
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26 
Cpwd -Page 
no-196, Item 
no-9.97.3 

Providing and fixing aluminium tower bolts, ISI 
marked, anodised (anodic coating not less than 
grade AC 10 as per IS : 1868 ) transparent or 
dyed to required colour or shade, with 
necessary screws etc. complete : 200x10 mm 

Each 8 

27 
Cpwd -Page 
no-196, Item 
no-9.101.2 

Providing and fixing aluminium hanging floor 
door stopper, ISI marked, anodised (anodic 
coating not less than grade AC 10 as per IS : 
1868) transparent or dyed to required colour 
and shade, with necessary screws etc. 
complete.Twin rubber stopper 

Each 8 

28 
CPWD-462/ 
Item no-
21.8.1 

Filling the gap in between aluminium frame & 
adjacent RCC/ Brick/ Stone work by providing 
weather silicon sealant over backer rod of 
approved quality as per architectural drawings 

and direction of Engineer-in-charge complete. 
Upto 5mm depth and 5 mm width 

Mtr. 84.56 

29 
CPWD-287/ 
Item no-
13.91 

Removing dry or oil bound distemper, water 
proofing cement paint and the like by 
scrapping, sand papering and preparing the 
surface smooth including necessary repairs to 
scratches etc. complete. 

Sqm 121.8 

30 
CPWD-282/ 
Item no-
13.43.1 

Applying one coat of water thinnable cement 
primer of approved brand and manufacture on 
wall surface : Sqm 121.8 

31 
CPWD-286/ 
Item no-
13.81.2 

Distempering with 1st quality acrylic distemper, 
having VOC (Volatile Organic Compound) 
content less than 50 grams/ litre, of approved 
brand and manufacture, including applying 
additional coats wherever required, to achieve 
even shade and colour. 

Sqm 121.8 

32 
CPWD-313/ 
Item no-
15.41 

Dismantling cement asbestos or other hard 
board ceiling or partition walls including 
stacking of serviceable materials and disposal of 
unserviceable materials within 50 metres lead. 

Sqm 73.13 

33 
CPWD-313/ 
Item no-
15.41 

Providing and fixing of false ceiling with powder 

coated exposed G.I. grid suspension system (E-
Grid T 2430/1510 or equivalent load carrying 
capacity with mid span deflection not exceeding 
1/360 span with hanger spacing of 1200mm 
c/c) consisting of Main Runner 3600 mm long, 
Cross Tee 1200mm / 600 mm long and Wall 
Angle. The Wall Angle shall be fixed on PVC 
Dash Fasteners on the perimeter of the wall by 
steel screws with distance 300mm c/c. The 
Main Runners to be placed @ 1200 mm. The 
Cross Tee 1200mm will be inserted in the pre-
cut slots of Main Runner at regular interval of 
600 mm to form a modular grid of 1200mm X 
600mm. Additional Cross Tees of 600 mm shall 
be placed perpendicular to the Cross Tee 1200 
mm long to finally form a grid of 600 mm X 600 

Sqm 73.13 
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mm. Grid of module size 600 mm X 600 mm 
shall be supported by 6 mm dia G.I. wire from 
purlins / soffit. 4 mm thick High Pressure 
Steam Cured Non Asbestos Fibre Cement 
Standard Ceiling Board (Density > 1300 Kg/m3) 
of size 595 mm X 595 mm, conforming IS 
14862 & Type B Category III of ISO 8336, tested 
as per AS-1530 part 3 & BS-476 Part 4,5,6,7 & 
8, should be placed in the Grid module to form 
a False Ceiling. All complete as per the drawing 
& directions of Engineer-in-charge. In ground 
floor 

34 
Cpwd page 
no- 525, item 
no-26.28.3 

Chipping of unsound/weak concrete material 
from slabs, beams, columns etc. with manual 
Chisel and/ or by standard power driven 
percussion type or of approved make including 
tapering of all edges, making square shoulders 
of cavities including cleaning the exposed 
concrete surface and reinforcement with wire 
brushes etc. and disposal of debris for all lead 
and lifts all complete as per direction of 
Engineer-In-Charge 25 mm average thickness 

Sqm 73.13 

35 
CPWD -Page 
no-312, Item 
no- 15.23.1 

Dismantling tile work in floors and roofs laid in 
cement mortar including stacking material 
within 50 metres lead. For thickness of tiles 10 
mm to 25 mm 

Sqm 35.63 

36 
CPWD -Page 
no-278, Item 
no- 1(ii) 

15 mm cement plaster on the rough side of 
single or half brick wall of mix :1:6 (1 cement: 6 
fine sand) Sqm 37.26 

SOR PWD (W.B) 2017 UPDATED AS PER AMMENDMENT DTD. 08.01.2018 

37 
pwd -Page 
no-156, Item 
no-1(a) 

Providing and fixing of false ceiling with powder 
coated exposed G.I. grid suspension system (E-
Grid T 2430/1510 or equivalent load carrying 
capacity with mid span deflection not exceeding 
1/360 span with hanger spacing of 1200mm 
c/c) consisting of Main Runner 3600 mm long, 
Cross Tee 1200 mm / 600 mm long and Wall 
Angle. The Wall Angle shall be fixed on PVC 
Dash Fasteners on the perimeter of the wall by 

steel screws with distance 300mm c/c. The 
Main Runners to be placed @ 1200 mm. The 
Cross Tee 1200mm will be inserted in the pre-
cut slots of Main Runner at regular interval of 
600 mm to form a modular grid of 1200mm X 
600mm. Additional Cross Tees of 600 mm shall 
be placed perpendicular to the Cross Tee 1200 
mm long to finally form a grid of 600 mm X 600 
mm. Grid of module size 600 mm X 600 mm 
shall be supported by 6 mm dia G.I. wire from 
purlins / soffit. 4 mm thick High Pressure 
Steam Cured Non Asbestos Fibre Cement 
Standard Ceiling Board (Density > 300 Kg/m3) 
of size 595 mm X 595 mm, conforming IS 
14862 & Type B Category III of ISO 8336, tested 
as per AS-1530 part 3 & BS-476 Part 4,5,6,7 & 

Sqm 40.3 
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8, should be placed in the Grid module to form 
a False Ceiling. All complete as per the drawing 
& directions of Engineer-in-charge. In ground 
floor a) False Ceiling (with 4mm thick Fibre 
Cement Standard Ceiling Board and E Grid T-
2430/1510). 

38 

pwd S&P-
Page no-80, 
Item no-8 (i) 
(b) 

Supplying, fitting and fixing Half round channel 
with or without outlet as required set in cement 
concrete (6:3:1) with jhama chips complete. 
(Payment of concrete will be paid separately) 
600 mm X 100 mm White vitreous chinaware 

Mtr. 15 

39 
pwd -Page 
no-14, Item 
no-1 

Single Brick Flat Soling of picked jhama bricks 
including ramming and dressing bed to proper 
level and filling joints with local sand. 

Sqm 100 

40 
PWD-173/ 
Item no-3 (ii) 

Supplying, fitting and fixing boiling water 
resistant ply conforming to IS: 303- 1989 
bonded with phenol formaldehyde synthetic 
resin of approved make and brand fitted and 
fixed as per design as per approval and 
direction of Engineer-in- Charge.[excluding the 
cost of supporting frame work and teak wood 
batten/Lipping] 
In Ground Floor (ii) 6mm 

Sqm 98.42 

41 
pwd S& P -
Page no-44, 
Item no-16 

Supplying, fitting and fixing 15 mm swan neck 
tap with left & right hand operating nob with 
aerator (Equivalent to Code No. 510, 510(A) and 
Model - TROPICAL / SOMETHING SPECIAL of 
ESSCO or similar brand). 

Each 5 

42 
pwd -Page 
no-76, Item 
no- 1(ii) 

Supplying & laying of approved make and 
brand of scratch proof, flexible & homogeneous 
P.V.C. Vinyle flooring conforming to IS:3462 - 
1982 in required finish, fixed with synthetic 
acrylic adhesive after preparing the floor, 
levelling & smothaning when necessary with 
suitable putty, as per the design & instruction 
of the Engineer-in-charge. (ii) 1.5 mm thick 
(with stud / checkered) 

Sqm 37.26 
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