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NATIONAL INSTITUTE OF TECHNOLOGY DURGAPUR
MAHATMAGANDHIAVENUE, DURGAPUR-713209
West Bengal), INDIA, www.nitdgp.ac.in
An Institution of national importance under Shiksha Mantralaya (Minist
of Education), Govt. of India.

Tender No.: NITD/MAINT/Civil-A/22-23/07 Date: 26/09/2022

Notice Inviting Tender Notice

NITD invites online e-Tender from reputed contractors for the Maintenance Contract (Civil)
Additional - 2022

E-tenders are invited in two-bid system, i.e.,, i) Technical Bid ii) Financial Bid from bonafide,
resourceful and competent contractors for execution of specified works.

Eligibility Criteria of Bidders:

EARNEST MONEY = Rs. 90,000.00 (Rupees Ninety Thousand Only) either in DD on any Nationalized Bank
or Banker’s Cheque of any Nationalized Bank. For small-scale industries with certificate from NSIC/MSME,
the deposition of Earnest Money is exempted (subject to the submission of valid NSIC/MSME certificate).
But there is No preference / exemption on Bid value, Performance Guarantee and TOTAL Security Deposit
(Cl. 3: General Condition). EMD will be retained till the finalization of successful bidder.

(a) Three (3) similar works, each of value not less than 40% of the estimated cost put to tender*, or

(b) Two (2) similar works, each of value not less than 60% of the estimated cost*, or

(c) One (1) similar work of value not less than 80% of the estimated cost, * all above amounts rounded
off to a convenient full figure of nearest Rs. 10, in the last 7 Financial years (2015-16 to 2021-22).

*WORK ORDER AND COMPLETION CERTIFICATE WITH CLIENT’S COMMENT/REMARKS ARE TO BE
SUBMITTED

** All except the contractor engaged in ‘Renovation of 23 nos. LM Quarters etc.’ of NITD are eligible to bid
iii) Bank Solvency certificate = 30% of the Estimated Value not older than one year.

iv) All valid licenses namely Trade License, ESIC, EPF, GST etc. whichever is applicable.
v) For electrical works Electrical License if applicable.

vi) Latest IT returns for last 3 FY (2019-20, 2020-21, 2021-2022), Voter 1.D, Aadhar Card, and Valid
NSIC/MSME Certificate if applicable.

vii) The Cost of the Tender Document is Rs. 500/- (Rupees Five Hundred only) to be submitted in
Technical Bid as in online payment mode only. NSIC/MSME firms are exempted from depositing this price.
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Schedule of Work

Name of Organization

National Institute of Technology Durgapur

Nature of Work

Maintenance Contract (Civil) Additional - 2022

Tender No. NITD/MAINT/Civil-A/22-23/07
Tender Estimated Cost (Including GST, Cess and | Rs. 45,85,000/-
other taxes)

Tenure of Contract

Six calendar months from the next date of receipt of work
order.

Tender Type Open

Tender Category Works

Type / Form of Contract Works

Product Category Civil Works

Source of Fund Institute

Is Multi Currency Allowed NO

Date of Issue/Publishing 26/09/2022

Document Download Start Date 26/09/2022

Document Download End Date 18/10/2022 (15.30 Hrs.)
Last Date and Time for Uploading of Bids 18/10/2022 (15.30 Hrs.)
Date and Time of Opening of Technical Bids 18/10/2022 (16.00 Hrs.)
Pre-Bid Meeting Date 10/10/2022 (11.30 Hrs.)
Tender Fee (Non-Refundable) by e-payment only Rs. 500/-

Tender Processing Fee (E-Payment Mode Only)

Rs. 5,410/- (Non-Refundable)

EMD by DD only

Rs. 90,000/~

No. of Covers**

02

Bid Validity days

90 days (From last date of opening of tender)

Address for Communication

1) Mr. B. Nagarajan,
Assistant Engineer (Electrical) and 1/C Maintenance Section,
National Institute of Technology Durgapur
M. G. Avenue. Durgapur -713209,
West Bengal. INDIA
2)  Dr. Pronab Roy,
FIC (Civil), Assistant Professor, National Institute of
Technology Durgapur
M. G. Avenue. Durgapur -713209,
West Bengal. INDIA

Contact No.

0343 2759028/4192/9031

Email Address

nagarajan.b@admin.nitdgp.ac.in,
help.maintenance@nitdgp.ac.in

ITI Helpdesk Contact No. and mail address

Helpdesk Number-011-4960 6060
ewizardhelpdesk@gmail.com

Mr. SK Tarig- 9355030608;
eprochelpdesk.35@gmail.com
Mr. Saikat Pal - 9355030620
eprochelpdesk.38@gmail.com

If the last date of tender opening coincides with a Holiday / Bandh, the same will be deferred to the

next working day.
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SI. Nature of Work Earnest Money Deposit in INR Performance Guarantee (in

No. INR)
1 Maintenance Contract (Civil) Additional - Rs. 90,000/ For MSME, PG is 3%
2022 (INR Ninety Thousand Only) | Otherwise for Non-MSME,
PG= 3% - EMD.

(Time allowed for submission
of Performance Guarantee
from the date of issue of
letter of acceptance is 15+ 1
day)

In case the contractor fails to deposit the said performance guarantee within the period as indicated
above, the Earnest Money deposited by the contractor shall be forfeited automatically without any notice
to the contractor.

PROCEDURE FOR SUBMISSION OF E-TENDER

The bidders are required to submit soft copies of their bid electronically on the ITI e-Wizard Portal using
valid Digital Signature Certificates. Below mentioned instructions are meant to guide the bidders for
registration on the e-Wizard Portal, prepare their bids in accordance with the requirements and submit their
bids online on the ITI e-Wizard Portal. For more information, bidders may visit the ITI e-Wizard Portal
https://mhrd.euniwizarde.com

1. REGISTRATION PROCESS ON ONLINE PORTAL

a. Bidders to enroll on the e-Procurement module of the portal
https://mhrd.euniwizarde.com by clicking on the link “Bidder Enrolment” as per portal
norms.

b. The bidders to choose a unique username and assign a password for their accounts.
Bidders are advised to register their valid email address and mobile numbers as part of
the registration process. These would be used for any communication from the e-Wizard
Portal.

c. Bidders must provide the details of PAN number, registration details etc. as applicable
and submit the related documents. The user id will be activated only after submission of
complete details. The activation process will take minimum 24 working hours. After
completion of registration payment, you can also send your acknowledgement copy on
our help desk mail id ewizardhelpdesk@gmail.com for activation of your account.

d. Bidders to register upon enrolment their valid Digital Signature Certificate (DSC: Class
I1I Certificates with signing key and encryption usage) issued by any Certifying Authority
recognized by CCA India with their profile.

e. Abidder should register only one valid DSC. Please note that the bidders are responsible
to ensure that they do not lend their DSCs to others, which may lead to misuse. Foreign
bidders are advised to refer “DSC details for Foreign Bidders” for Digital Signature
requirements on the portal.

f. Bidder then logs in to the site through the secured login by entering their user
ID/password and the password of the DSC / e-Token.

2. Tender Document Search

a. Various built-in options are available in the e-Wizard Portal to facilitate bidders to
search active tenders by several parameters. These parameters include Tender ID,
organization, location, date, value, etc.

b. There is also an option of advanced search for tenders, wherein the bidders may combine a
number of search parameters such as organization name, a form of contract, location, date, other
keywords, etc. to search for a tender published on the Online Portal.
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Once the bidders have selected the tenders they are interested in, they may download the
required documents/tender schedules. These tenders can be moved to the respective
‘Interested Tenders’ folder. This would enable the Online Portal to intimate the bidders
through SMS / e-mail in case there is any corrigendum issued to the tender document.

The bidder should make a note of the unique Tender ID assigned to each tender, in case they
want to obtain any clarification/help from the Helpdesk.

3. Bid Preparation

a.

4.

d.

Bidder should take into account any corrigendum published on the tender document before
submitting their bids.

Please go through the tender advertisement and the tender document carefully to understand
the documents required to be submitted as part of the bid.

Please note the number of covers in which the bid documents have to be submitted, the number
of documents - including the names and content of each of the document that needs to be
submitted. Any deviations from these may lead to rejection of the bid.

Bidder, in advance, should get ready the bid documents to be submitted as indicated in the tender
document/schedule and generally, they can be in PDF/XLS/PNG, etc. formats. Documents in PDF
format with maximum Five (100) Mb file can be uploaded.

Bid Submission

Bidder to log into the site well in advance for bid submission so that he/she uploads the bid in
time i.e., on or before the bid submission time. Bidder will be responsible for any delay due to
other issues. Late submission is not permissible.

The bidder to digitally sign and upload the required bid documents one by one as indicated in
the tender document.

Bidders must pay required payments (Form fee, EMD, Tender Processing Fee etc.) as mentioned
before submitting the bid

Bidder to select the payment option mode as specified in the Schedule (EMD/FORM FEE Section)
to pay the form fee/ EMD wherever applicable and enter details of the instrument.

The details of the Earnest Money Deposit (EMD)/Cost of Tender document submitted physically
to the Department and the scanned copies furnished at the time of bid submission online should
be the same otherwise the Tender will be summarily rejected.

A standard BOQ format has been provided with the tender document to be filled by all the
bidders. Bidders to note that they should necessarily submit their financial bids in the
prescribed format and no other format is acceptable.

The server time (which is displayed on the bidders’ dashboard) will be considered as the
standard time for referencing the deadlines for submission of the bids by the bidders, the
opening of bids, etc. The bidders should follow this time during bid submission.

All the documents being submitted by the bidders would be encrypted using PKI encryption
techniques to ensure the secrecy of the data, which cannot be viewed by unauthorized persons
until the time of bid opening.

The uploaded tender documents become readable only after the tender opening by the
authorized bid openers.

Upon the successful and timely submission of bids, the portal will give a successful bid
submission message & a bid summary will be displayed with the bid no. and the date & time of
submission of the bid with all other relevant details.

Kindly have all relevant documents in a single PDF file.

The off-line tender shall not be accepted and no request in this regard will be entertained
whatsoever.
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m. Bid documents may be scanned with more than 100 dpi with black and white option which helps
in reducing size of the scanned document. For the file size of less than 1 MB, the transaction
uploading time will be very fast.

5. Amendment of bid document

At any time prior to the deadline for submission of proposals, the NIT Durgapur reserves the right
to add/ modify/ delete any portion of this document by the issuance of a Corrigendum, which
would be published on the website and will also be made available to the all the Bidder who has
been issued the tender document. The Corrigendum shall be binding on all bidders and will form
part of the bid documents.

6. Instruction to Bidders

a. Process for Bid submission through ITI E-wizard portal is explained in Bidder Manual. Bidders are
requested to download Bidder Manual from the home page of website https://mhrd.euniwizarde.com.
Steps are as follows:

(Home page c—> Downloads —> Bidder Manuals).

b. The tenders will be received online through portal https:/mhrd.euniwizarde.com In the Technical
Bids, the bidders are required to upload all the documents in .pdf format.

c. Possession of Valid Class III Digital Signature Certificate (DSC) in the form of smart card/ e-Token in
the company’s name is a prerequisite for registration and participating in the bid submission activities
through https://mhrd.euniwizarde.com Digital Signature Certificates can be obtained from the authorized
certifying agencies, details of which are available on the web site https:/mhrd.euniwizarde.com under the
link ‘DSC help’.

Tenderers are advised to follow the instructions provided in the "User Guide and FAQ’ for the e-

Submission of the bids online through the ITI e-Wizard Portal for e-Procurement at
https://mhrd.euniwizarde.com
d. The bidder has to “Request the tender” to portal before the “Date for Request tender document”,

to participate in bid submission.

7. All entries in the tender should be entered in online Technical & Commercial Formats without any
ambiguity.
8. Any order resulting from this e-tender shall be governed by the terms and conditions mentioned
therein.
9. No deviation to the technical and commercial terms & conditions allowed.
10. The tender inviting authority has the right to cancel this e-tender or extend the due date
of receipt of the bids.
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CHECK LIST OF ATTESTED COPIES OF VALID DOCUMENTS TO BE ATTACHED WITH THE TECHNICAL BID

List of Documents to be uploaded in the “Technical Bid Folder’’ and to be filled online .xls file in cover-1
folder of e-Wizard.

Sr. No. Particulars Declaration
(Submitted/Not Applicable)

1 Scanned Copy of online transaction details for Tender Fee

2 Scanned Copy of DD/BG for EMD

3 Certificate of Enlistment/ Trade License

4 Scanned details of Company’s Category (Micro/ Small/ Medium
unit as per MSME/NSIC)

5 Copies of 3 years audited balance sheet and IT Return (FY 2019-20,
2020-21, 2021-2022)

6 Name & Address of Director/ Proprietor/ Partners

7 Scanned copy Registration of firm/ Partnership Deed (If any)

8 Phone Number & E-mail ID

9 GST Registration along with acknowledgement of up to date filed

return
10 EPF & ESIC Registration Certificate

11 Work Experience/ Credential as per tender terms [Work Order and
Completion Certificate with Client’s Comments/ Remarks.]

12 Bank Solvency @ 30 % of estimated value not older than one year
from the tender opening date.

13 Scanned copy of AADHAR Card and PAN Card

14  |A company declaration with sign and company seal/stamp with
date stating acceptance of Notice Inviting Tender, General
Condition, Special Terms and Conditions etc. is mandatory.

15 [Signed copy on all pages of Notice Inviting Tender and General
Condition, etc. is mandatory.

Note 1: If the information is not pertaining to the bidder, in the third column he should specify that
as “Not Applicable”

Method for submission of bid documents.
In this tender, the bidder has to participate in e-tender online. Some documents are to be
submitted physically offline.
A) Tender must be submitted online in two parts,
(a) Technical bid (Cover-1) and (b) Price bid (Cover-2).

1) Tenderers have to upload the following documents:

i) GST Registration Certificate along with acknowledgement of up to date filed return.

ii) Latest valid licenses like Trade License, ESI, and EPF, etc. whichever is applicable.

iii)Requisite Credentials as mentioned above.

iv) Latest Bank Solvency Certificate — Solvency amount should be 30% of estimated cost obtained from
the banker and/or its bank statement. The solvency certificate shall not be older than one year from
the tender opening date.

v) Aadhar Card and PAN Card
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vi) Latest IT returns

vii) Scanned Copy of a single Demand Draft of requisite value for the Bid Security/EMD as per NIT.

viii) NSIC/MSME Registered bidders who want to claim the EMD exemption need to submit the Scanned
copy of Latest and valid NSIC/MSME Certificate for the same nature of works in place of the DD of
the EMD.

ix) In case of repeated calling if required, the bidders who have deposited the cost of tender in 1st call
need not deposit the same for re-participation. In that case, the previously submitted tender cost
bank transaction can be uploaded for claiming the tender cost exemption.

X) The bidder must sign all pages of tender documents and Proforma Agreement as a token of acceptance
indicating read, understood and accepted the Terms & Conditions mentioned in tender document,
general terms of the contract and Proforma Agreement. A company declaration with sign and company
seal/stamp with date stating acceptance of all the terms and conditions provided in Notice Inviting
Tender and General Conditions of Contract is mandatory.

B) The bidder shall submit the following documents offline in Physical to Maintenance Section, NIT
Durgapur on or before the date & time of submission of bids specified in NIT, in a sealed Envelope.
The envelope shall bear (the tender name), the tender number and the words “DO NOT OPEN
BEFORE” (due date & time).

i) Original Demand Draft (DD) — drawn in favor of NIT Durgapur, payable at Durgapur, issued by any
scheduled bank towards the payment of total Bid Security/EMD as per NIT through a single
Demand Draft which to be deposited on or before of bid submission date. NSIC registered MSME
bidders who want to claim the EMD exemption need to submit the attested copy of the latest and
valid MSE certificate in place of the DD of the EMD.

ii) Earnest money as mentioned, is to be deposited along with tender, in the form of an A/C payee
demand draft in favor of “National Institute of Technology, Durgapur” payable at SBI, NIT Durgapur
branch Durgapur-713209 and to be enclosed with in part “A” of the tender.

iii) Bank details for online payment of non-refundable tender processing fee and the tender fee as

mentioned:
Division/ Name of Name of Account Bank MICR Code
Department Account Holder the Bank Number Branch/IFSC
(If any) Code

NATIONAL NIT STATE 11520034072 | SBIN0O002108 | 713002204
INSTITUTE OF (DURGAPUR) BANK OF
TECHNOLOGY SOCIETY INDIA

DURGAPUR

2) Bidders can also download and get necessary information regarding tender documents from
https://mhrd.euniwizarde.com

3) Tender calling authority reserves the right to cancel any tender or close agreement any time
without giving any reasons.

4) Bids with unconditional rebates may be accepted but conditional tenders will be summarily
rejected.

Sometimes issue of Corrigendum may be necessary to clarify doubts raised or to
make some corrections. All such corrigendum shall be displayed on website
https://mhrd.euniwizarde.com and NIT Durgapur website. The bidders are therefore

advised to refer to this site from time to time to keep them updated.

Note 1: The Bidder has to upload the Scanned copy of all above said documents during Online
Bid-submission also.

Note 2: Number of Cover is one for technical bids and the other one for financial bids.
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NATIONAL INSTITUTE OF TECHNOLOGY DURGAPUR

TENDER NO.: NITD/MAINT/Civil-A/22-23/07 DATE: 26/09/2022

NAME OF THE WORK:

Maintenance Contract (Civil) Additional - 2022

ESTIMATED VALUE: Rs. 45,85,000.00 (Rupees Forty Five Lakhs Eighty
Five Thousand Only)

EARNEST MONEY DEPOSIT: Rs. 90,000.00 (Rupees Ninety Thousand Only.)

GENERAL TENDER DOCUMENT

(CONTAINING GENERAL CONDITIONS OF
CONTRACT, LABOUR LAWS, SAFETY CODES,
OTHER REQUISITES, NAME OF WORK, ESTIMATED
COST, EMD PREAMBLE TO BOQ and SPECIAL TERMS
AND CONDITIONS, BOQ)
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1.0

1.1

GENERAL CONDITIONS OF CONTRACT

Definition and Interpretation: In this Contract, unless the context requires
otherwise, the following terms shall have the meaning ascribed to them
hereunder: -

Definition

In the contract, the following expressions shall, unless the context otherwise
requires, have the meanings, hereby respectively assigned to them: -

i)

iii)

Vi)

vii)

viii)

Works or work means the works by or by virtue of the contract
contracted to be executed whether temporary or permanent, and
whether original, altered, substituted or additional.

Site means the land/or other places on, into or through which work is
to be executed under the contract or any adjacent land, path or street
through which work is to be executed under the contract or any
adjacent land, path or street which may be allotted or used for the
purpose of carrying out the contract.

The Contractor means the individual, firm or company, whether
incorporated or not, undertaking the works and includes the legal
representative of such individual, or the successors of the such firm or
company and the permitted assignees of such individual, firm, or
company.

The expression President, Government or Government of India means
the President of India and his successors in office.

The Employer means the Office who is authorized and signs the
contract on behalf of the National Institute of Technology, Durgapur
and shall be in-charge of the work.

The Engineer means the officer who shall supervise the work on behalf
of the Employer.

Accepting, means the officer whose authority is mentioned in Bidding
Data.

Accepted Risks are risks due to riots (other than those on account of
contractor’s employees), war (whether declared or not) invasion, act of
foreign enemies, hostilities, civil war, rebellion, revolution,
insurrection, military or usurped power, any acts of Government
damage from aircraft, acts of God such as earthquake, lightning and
unprecedented floods, and other causes over which the contractor has
no control and accepted as such by the Accepting Authority or cause
solely due to use or occupation by Government/Institute of the part of
the works in respect of which a certificate of completion has been issued
or a cause solely due to Employer’s faulty design of works.

Market Rate shall be the rate as decided by the Employer on the basis
of the cost of materials and labour at the site where the work is to be
executed plus the percentage mentioned in Bidding Data to cover all
overheads and profits.
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1.2

1.3

1.4

xi)

Schedule(s) referred to in these conditions shall means the relevant
schedule(s) annexed to the bid papers of the standard Schedule of Rates
of the Government mentioned (CPWD/PHE/PWD) in Bidding Data
hereunder, with the amendments thereto issued up to the date of
receipt of the bid.

Bid Amount means the value of the entire work as stipulated in the
letter of award.

Interpretation: -

i)

The Contract means and includes the documents forming the bids and
acceptance thereof and the formal agreement executed between the
competent authority on behalf of the National Institute of Technology ,
Durgapur and the bidders, together with the documents referred to
therein including these conditions, the specification, designs, drawings
and instructions issued from time to time by the Employer and all these
documents takes together, shall be deemed to form one contract and
shall be complementary to one another.

Where the context so requires, words imparting the singular only also
include the plural and vice versa. Any reference to masculine gender
shall whenever required include feminine gender and vice versa.

Headings and Marginal notes to these General Conditions of Contract
shall not be deemed to form part thereof or taken into consideration in
the interpretation or construction thereof of the contract.

The original Contract shall remain with the Employer. The contractor
may be furnished one duplicate copy of the contract documents
together with all drawings, if any, as may be forming part of bidding
document except standard specification, Schedule of Rates and similar
other printed and published documents. None of these documents shall
be used for any purpose other than that of this contract. The duplicate
copies will be provided, if requested by the contractor, as per charges
to be decided by the authority from time to time.

Discrepancies & adjustment of errors:

The several documents forming Contract are to be taken as mutually
explanatory of one another, detailed drawings being followed in preference to
small scale drawing and figured dimensions in preference to scale and special
conditions in preference to General Conditions.

In the case of discrepancy between the schedule of Quantities, the
Specifications and/or the Drawings, the following order of preference shall be
observed: -

i
ii)
iii)
iv)
v)

Description of Schedule of Quantities.
Particular Specification Condition, if any.
Drawings.

Technical Specifications.

Indian Standard Specifications of B.I.S.

Sufficiency of Tender:
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1.5

1.6

2.0

2.1

The Contractor shall be deemed to have satisfied himself before tendering as
to the correctness and sufficiency of his tender information for the works and
of the rates and prices quoted in the Schedule of Quantities, which rates and
prices shall, except as otherwise provided, cover all his obligations under the
Contract and all matters and things necessary for the proper completion and
maintenance of the works.

Signing of Contract

The successful bidder, on acceptance of his tender by the Accepting Authority,

shall, within 15 days from the stipulated date of start of the work, sign and

execute the Contract consisting of :-

i) the invitation for bids, all the documents including drawings, if any,
forming the tender as issued at the time of invitation of tender and
acceptance thereof together with any correspondence leading thereto,

and
ii) Standard Form as mentioned in Bidding Data consisting of :-
a) Various standard clauses with corrections up to the date along

with annexure thereto.
b) Safety Code.

) Model Rules for the protection of health, sanitary arrangements
for workers employed; and
d) Contractor’s Labour Regulations.

Works to be carried out:

The work to be carried out under the Contract shall, except as otherwise
provided in these conditions, include all labour, materials, tools, plants,
equipment and transport which may be required in preparation of and for and
in the full and entire execution and completion of the works. The descriptions
given in the Schedule of Quantities shall, unless otherwise stated, be held to
include wastage on materials, carriage and cartage, carrying and return of
empties, hoisting, setting, fitting and fixing in position and all other labours
necessary in and for the full and entire execution and completion of the work
as aforesaid in accordance with good industry practice and recognized
principles.

General Obligations:

Work not to be Sublet and Action in Case of Insolvency or Attempt to
influence contract:

The contract shall not be assigned or sublet without the prior written approval
of the Employer. If the contractor shall assign or sublet his contract, or
attempt to do so, or become insolvent or commence any insolvency
proceedings or make any composition with his creditors or attempt to do so,
or if any bribe, gratuity, gift, loan, perquisite, reward or advantage pecuniary
or otherwise, shall either directly or indirectly, before or after the execution of
the contract be given, promised or offered by the contractor, or any of his
servants or agent or associate to any public officer or person in the employ of
National Institute of Technology, Durgapur in any way relating to his office or
employment or if any such officer or person shall become in any way directly
or indirectly interested in the contract, the Employer shall have power to adopt
the course specified in Clause 8.3 hereof in the interest of National Institute
of Technology, Durgapur and in the event of such course being adopted, the
consequences specified in the said Clause shall ensue.
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2.2

2.3

2.4

Change in Contractor’s organization to be approved:

Where the contractor is a partnership firm, the previous approval in writing of
the Employer shall be obtained before any change is made in the constitution
of the firm. Where the Contractor is an individual or a Hindu undivided family
business concern such approval as aforesaid shall likewise be obtained before
the contractor enters into any partnership agreement where under the
partnership firm would have the right to carry out the works undertaken by
the contractor. If previous approval as aforesaid is not obtained, the contract
shall be deemed to have been assigned in contravention of Clause 2.1 hereof
and the same action may be taken, and the same consequences shall ensue
as provided in the said Clause.

Contractor to Indemnify Govt. Against Patent Rights:

The Contractor shall fully indemnify and keep indemnified the Employer
against any action, claim or proceeding relating to infringement or use of any
patent or design or any alleged patent or design rights or Intellectual Property
Rights and shall pay any royalties which may be payable in respect of any
article or part thereof included in the contract. In the event of any claims made
under or action brought against the Employer, in respect of any such matters
as aforesaid, the contractor shall be notified thereof and the contractor shall
be

at liberty, at his own expense, to settle any dispute or co conduct any litigation
that may arise therefrom, provided that the contractor shall not be liable to
indemnify the Employer if the infringement of the patent or design or any
alleged patent or design right is the direct result of an order passed by the
Employer in this behalf.

Withholding and Lien in Respect of Sums Due from Contractor:

(i) Whenever any claim or claims for payment of a sum of money arises
out of or under the contract or against the contractor, the Employer or
the Government/Institute shall be entitled to withhold and also have a
lien to retain such sum or sums in whole or in part from the security,
if any deposited by the contractor and for the purpose aforesaid, the
Employer or the Government/Institute shall be entitled to withhold the
security deposit, if any, furnished as the case may be and also have a
lien over the same pending finalization or adjudication of any such
claim. In the event of the security being insufficient to cover the claimed
amount or amounts or if no security has been taken from the
contractor, the Employer or the Government/Institute shall be entitled
to withhold and have a lien to retain to the extent of such claimed
amount or amounts referred to above, from any sum or sums found
payable or which may at any time thereafter become payable to the
contractor under the same contract or any other contract with the
Employer or the Government/Institute or any contracting person
through the Employer pending finalization of adjudication of any such
claim.

ii) National Institute of Technology, Durgapur shall have the right to cause
an audit and technical examination of the works and the final bills of
the contractor including all supporting vouchers, abstract, etc. to be
made after payment of the final bills of the contractor including all
supporting vouchers, abstract, etc. to be made after payment of the
final bills of the contractor including all supporting vouchers, abstract,
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2.5

etc. to be made after payment of the final bill and if as a result of such
audit and technical examination any sum is found to have been
overpaid in respect of any work done by the contractor under the
contract or any work claimed to have been done by him under the
contract and found not to have been executed, the contractor shall be
liable to refund the amount of over-payment and it shall be lawful for
National Institute of Technology, Durgapur to recover the same from
him in the manner prescribed in sub-clause(i) of this clause or in any
other manner legally permissible; and if it is found that the contractor
was paid less than what was due to him under the contract in respect
of any work executed by him under it, the amount of such under
payment shall be duly paid by National Institute of Technology,
Durgapur to the contractor, without any interest thereon whatsoever.

Provided that the National Institute of Technology, Durgapur shall not
be entitled to recover any sum overpaid, nor the contractor shall be
entitled to payment of any sum paid short where such payment has
been agreed upon between Engineer on the one hand and the
contractor on the other under any term of the contract permitting
payment for work after assessment by the Employer.

Any sum of money due and payable to the contractor (including the security
Deposit returnable to him) under the contract may be withheld or retained by
way of lien by the Employer or the Government/Institute or any other
contracting person or persons through Employer against any claim of the
Employer or Government/Institute or with such other person or persons.

It is an agreed term of the contract that the sum of money so withheld or
retained under the clause by the employer or the Government/Institute will
be kept withheld or retained as such by the Employer or the
Government/Institute or till his claim arising out of the same contract or any
other contract is either mutually settled or determined by the arbitration
clause or by the competent court, as the case may be and that the contractor
shall have no claim for interest or damages whatsoever on this account or on
any other ground in respect of any sum of money withheld or retained under
this clause and duly notified as such to the contractor.

Levy/Taxes Payable by The Contractor

i) GST or any other taxon materials in respect of this contract and all
statutory taxes (Labour Cess, Education cess/ tax, service tax etc.)
shall be payable by the Contractor and the Employer shall not entertain
any claim whatsoever in this respect. Up-to-date Income Tax clearance
certificates, Trade license certificates, EPF certificates, ESIC and other
certificates are to be produced by the contractor.

ii) The Contractor shall deposit royalty and obtain necessary permit for
supply of the red bajri, stone, kankar, etc. and other materials from
local authorities.

iii) If pursuant to or under any law, notification or order any royalty, cess
or the like becomes payable by the Employer and does not any time
become payable by the contractor to the State Government/Institute or
Local authorities in respect of any material used by the contractor in
the works then in such a case, it shall be lawful to the Employer and it
will have the right and be entitled to recover the amount paid in the
circumstances as aforesaid from the dues of the contractor.
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2.6

2.7

2.8

2.9

3.0

Conditions for Reimbursement of Levy/Taxes, if Levied after Receipt of
Tenders:

All tendered rates shall be inclusive of all taxes and levies payable under
respective statutes. However, pursuant to the Constitution(46th Amendment)
Act, 1982, if any further tax or levy is imposed by Statute, after the lasts
stipulated date for the receipt of tender including extensions if any and the
contractor thereupon necessarily and properly pays such taxes/levies, the
contractor shall be reimbursed the amount so paid, provided such payment,
if any, is not, in the opinion of the Employer (whose decision shall be final and
binding on the contractor) attributable to delay in execution of work within
the control of the contractor.

The contractor shall keep books of accounts and other documents for the
purpose of this condition as may be necessary to clearly arrive at such
amounts shall allow inspection of the same by a duly authorized
representative of the Employer and further shall furnish such other
information/document as the Employer may require from time to time.

If the Relation Working in the Department:

The Contractor shall not be permitted to tender for works with the Employer
office in which his near relative is posted as Divisional Accountant or as an
officer in any capacity as Engineer. He shall also intimate the names of
persons who are near relatives to any Gazetted Officer in the department or in
the Ministry who are working with him in any capacity or are subsequently
employed by him. Any breach of this condition by the Contractor shall render
him liable to be removed from the approved list of contractors of the
Department. If, however, the contractor is registered in any other department,
he shall be debarred from tendering for any breach of this condition.

NOTE: By the term “near relatives” is meant wife, husband, parents and
Grandparents, children and grandchildren, brothers and sisters,
uncles, aunts and cousins and their corresponding in-laws.

Prohibition to Work as Contractor

No engineer of gazetted rank or other gazetted officer employed in engineering
or administrative duties in an engineering department of the Government of
Indian shall work as a Contractor or employee of a Contractor for a period of
two years after his retirement from government/Institute service without the
previous permission of Government of India/Institute in writing. The contract
is liable to be cancelled if either Contractor or any of his employees is found
at any time to be such a person who had not obtained the permission of
Government of India as aforesaid, before submission of the tender or
engagement in the contractor’s services, as the case may be.

Provisions of the Apprentices Act to be Complied with:

The Contractor shall comply with the provisions of the Apprentices Act, 1961
and the rules and orders issued there under from time to time. If he fails to
do so, his failure will be a breach of the contract and the Engineer may, in his
discretion, cancel the contract. The contractor shall also be liable for any
pecuniary liability arising on account of any violation by him of the provisions
of the said Act.

Security for performance:
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3.1 Performance Guarantee:

i)

iii)

The Contractor shall submit an irrevocable Performance Guarantee of
3% (Three percent) of the contract price in addition to other deposits
mentioned elsewhere in the contract for his proper performances and
due fulfillment of the terms and conditions of the Contract, (not
withstanding and/or without prejudice to any other provisions in the
contract) within period specified in Bid Data (15 +1 working days) from
the date of issue of letter of acceptance. If EMD is deposited then that
will be adjusted against a part of Performance Guarantee. This
period can be further extended by the Employer up to a maximum
period as specified in bidding data on written request of the contractor
stating the reason for delays in procuring the Bank Guarantee, to the
satisfaction of the Employer. This guarantee shall be in the form of Cash
(in case guarantee amount is less than Rs.10,000/-) or Deposit at Call
receipt of any scheduled Bank/Banker’s Cheque/Demand Draft/Pay
Order of any scheduled bank (in case guarantee amount is greater than
Rs.50000/-) or accordance with the form annexed hereto.

The Performance Security is a Part of the Security Deposit. The Total
SD = 10%. While Performance Security is deposited within a stipulated
day as mentioned above, the rest of the SD i.e. 7% will be deducted in
installments from each R/A bill. No preference will be given to
NSIC/MSME firms on SD/PG.

The Performance Guarantee shall be initially valid up to the stipulated
date of completion plus 365 days thereafter. In case the time for
completion of work gets enlarged, the Contractor shall get the validity
of Performance Guarantee extended to cover such enlarged time for
completion of work. After recording of the completion certificate for the
work by the competent authority, the performance guarantee shall be
returned to the Contractor, without any interest.

The Employer shall not claim under the performance guarantee except
for amounts to which the Employer is entitled under the contract (not
withstanding and/or without prejudice to any other provisions in the
Contract) in the event of:

a) Failure by the Contractor to extend the validity of the Performance
Guarantee as described herein above, in which event the
employer may claim the full amount of the Performance
Guarantee.

b) Failure by the Contractor to pay the Employer any amount due,
either as agreed by the contractor or determined under any of the
Clause/Conditions of the Contract, within 30 days of the service
of notice to this effect by Employer.

In the event of the Contract being determined or rescinded under
provision of any of the Clause/Condition of the Contract, the
performance guarantee shall stand forfeited in full and shall be
absolutely at the disposal of the Employer.

All compensations or the other sums of money payable by the
Contractor under the terms of this contract may be deducted from, or
paid by the sale of a sufficient part of his security deposit or from the
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3.2

4.0

4.1

interest arising there from, or from any sums which may be due to or
may become due to the Contractor by the Employer on any account
whatsoever and in the event of his Security Deposit being reduced by
reason of any such deductions or sale as aforesaid, the Contractor shall
within 10 days make good in cash or fixed deposit receipt tendered by
the State Bank of India or by Scheduled Banks or Government
Securities (if deposited for more than 12 months ) endorsed in favour
of the Employer, any sum or sums which may have been deducted
from, or raised by sale of his security deposit or any part thereof. The
security deposit shall be mentioned above and the Earnest money if
deposited in cash at the time of tenders will be treated a part of the
Security Deposit.

Note - 1: Government papers tendered as security will be taken 5%
(five per cent) below its market prices or at its face value, whichever is
less. The market price of Government paper would be ascertained by
the Employer at the time of collection of interest and the amount of
interest to the extent of deficiency in value of the Government paper
will be withheld if necessary.

Note - 2: Government Securities will include all forms of Securities
mentioned in rule No.275 of the G.F. Rules except fidelity bond. This
will be subject to the observance of the condition mentioned under the
rule against each form of security.

\Y| The performances Guarantee shall be continuous and revolving for the
warranty period. In case, the Bank Guarantee shall be replenished by
an equal amount within 15 days by the contractor.

Earnest Money and its Conversion to Security Deposit:

Earnest Money Deposit(EMD) = Rs. 90,000.00 is a part of security Deposit
(SD) of 10 % of the bid value of the work through PG = 3% as stated in (i)
above. Such Deductions will be made and held by Institute by way of Security
Deposit unless he / they has/have deposited the amount of Security at the
rate mentioned above in cash or in the form of Government Securities or fixed
deposit receipts. SD will be held for 365 days after completion of work, during
which the contractor is responsible for attending and rectifying all complains
on his work). Earnest Money is to be deposited as DD or Bank Guarantee on
any nationalized bank, which will be returned to the unsuccessful bidders
within 30 working days after finalization of bid. For NSIC/MSME firms EMD
is exempted though there is no exemption or preference in i) bid value ii)
Performance guarantee and iii) Security Deposit (=10%) for those having
certificate of NSIC/MSME.

Execution of Work

Works to Be Executed in Accordance with Specifications, Drawings,
Orders Etc.:

The Contractor shall execute the whole and every part of the work in the most
substantial and workman like manner both as regards materials and
otherwise in every respect in strict accordance with the specifications. The
Contractor shall also conform exactly, fully and faithfully to the design,
drawings and instructions in writing in respect of the work signed by the
Employer and the Contractor shall be furnished free of charge one copy of the
contract documents together with specifications, designs, drawings and
instructions as are not included in the standard specifications specified in
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4.2

Bidding Data or in any Bureau of Indian Standard or any other, published
standard or code or, Schedule of Rates or any other printed publication
referred to elsewhere in the contract.

The contractor shall comply with the provisions of the contract and with the
care and diligence execute and maintain the works and provide all labour and
materials, tools and plants including for measurements and supervision of all
works, structural plans and other things of temporary or permanent nature
required for such execution and maintenance in so far as the necessity for
providing these, is specified or is reasonably inferred from the contract. The
Contractor shall take full responsibility for adequacy, suitability and safety of
all the works and methods of construction.

Deviations/Variations Extent and Pricing:

The Employer shall have power (i) to make alteration in, omissions from,
additions to, or substitutions for the original specifications, drawings, designs
and instructions that may appear to him to be necessary or advisable during
the progress of the work, and (ii) to omit a part of the works in case of non-
availability of a portion of the site or for any other reasons and the Contractor
shall be bound to carry out the works in accordance with any instructions
given to him in writing signed by the Employer and such alterations,
omissions, additions or substitutions shall form part of the contract as if
originally provided therein and any altered, additional or substituted work
which the Contractor may be directed to do in the manner specified above as
part of the works, shall be carried out by the Contractor on the same
conditions in all respects including price on which he agreed to do the main
work except as hereafter provided.

The time for completion of the works shall, in the event of any deviations
resulting in additional cost over the tendered value sum being ordered be
extended, if requested by the Contractor, as follows:

i) In the proportion which the additional cost of the altered, additional or
substituted work, bears to the original tendered value plus.

ii) 25% of the calculated in (i) above or such further additional time as
may be considered reasonable by the Employer.

In the cases of extra item(s) the Contractor may within fifteen days of receipt
of order or occurrence of the item(s) claim rates, supported by proper analysis,
for the work and the Employer shall within one month of the receipt of the
claims supported by analysis, after giving consideration to the analysis of the
rates submitted by the Contractor, determine the rates on the basis of the
CPWD/ PHE/ PWD/ Market rates and the Contractor shall be paid in
accordance with the rates so determined with due consideration of % ge less
(to the overall bid value w.r.t. the estimated value). If the bid value is more
than the Scheduled rate then the Scheduled rate will be paid.

In the case of substituted items, the rate for the agreement item (to be
substituted) and substituted item shall be determined based on the quoted
rate and scheduled rate whichever is lower.

a) If the schedule rate for the substituted item is more than the quoted

rate of the agreement item (to be substituted) then the rate of agreement
item will be paid.
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b) if the market rate for the substituted item so determined is less than
the market rate of the agreement item (to be substituted) the rate
payable to the contractor for the substituted item shall be the rate for
the agreement item (to be substituted) so decreased to the extent of the
difference between the market rates of substituted item and the
agreement item (to be substituted).

Scheduled rates may also be considered as market rate.

In the case of contract items, substituted items, contract cum substituted
items, which exceed the limits laid down in Bidding Data, the contractor may
within fifteen days of receipt of order or occurrence of the excess, claim
revision of the rates, supported by proper analysis, for the work in excess of
the above mentioned limits, provided that if the rates so claimed are in excess
of the rates specified in the schedule of quantities the Employer shall within
one month of receipt of the claims supported by analysis, after giving
consideration to the analysis of the rates submitted by the contractor,
determine the rates on the basis of the market rates and the contractor shall
be paid in accordance with the rates so determined.

The provisions of the preceding paragraph shall also apply to the decrease in
the rates of items for the work in excess of the limits laid down in Bidding
Data, and the Employer shall after giving notice to the contractor within one
month of occurrence of the excess and after taking into consideration any
reply received from him within fifteen days of the receipt of the notice, revise
the rates for the work in question within one month of the expiry of the said
period of fifteen days having regard to the market rates.

The Contractor shall send to the Employer once every three months an up to
date account giving complete details of all claims for additional payments to
which the Contractor may consider himself entitled and of all additional work
ordered by the Employer which he has executed during the preceding quarter
failing which the Contractor shall be deemed to have waived his right.
However, the Employer may authorize consideration of such claims on merits.

For the purpose of operation deviation limit as provided in the Bidding Data,
the following works shall be treated as works relating to foundation:

i) For buildings, compound walls plinth level or 1.2 meters (4 feet) above
ground level whichever is lower excluding items of flooring and D.P.C.
but including base concrete below the floors.

ii) For abutments, piers, retaining walls of culverts and bridges, walls of
water reservoirs the abed of floor level.

ii) For retaining walls where floor level is not determinate 1.2 meters above
the average ground level or bed level.

iv) For Roads all items of excavation and filling including treatment of sub-
base.

Any operation incidental to or necessarily has to be in contemplation of bidder
while filing tender, or necessary for proper execution of the item included in
the schedule of quantities or in the schedule of rates mentioned above,
whether or not, specifically indicated in the description of the item and the
relevant specifications, shall be deemed to be included in the rates quoted by
the bidder or the rate given in the said schedule of rates, as the case may be.
Nothing extra shall be admissible for such operations.
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4.4

**For any additional items the estimated rate(s) would be based on
schedule rate (-) the overall percent discount given in the bid value.

Action in Case Work not Done as per Specification:

All works under or in course of execution or executed in pursuance of the
contract shall at all times be open and accessible to the inspection and
supervision of the Employer, his authorized subordinates in charge of the
work and all the superior officers, Standing Quality Control Cell of the
Institute, and the Contractor shall, at all times, during the usual working
hours and at all other times at which reasonable notice of the visit of such
officers has been given to the Contractor, either himself be present to receive
orders and instructions or have a responsible agent duly accredited in writing,
present for that purpose. Orders given to the Contractor’s agent shall be
considered to haves the same force as if they had been given to the Contractor
himself.

If it shall appear to the Employer or his authorized subordinates in-charge of
the work or to the Standing quality control cell or his subordinate officers,
that any work has been executed with unsound, imperfect, or unskillful
workmanship, or with materials or articles provided by him for the execution
of the work which are unsound or of a quality inferior to that contracted or
otherwise not in accordance with the contract the Contractor shall, on
demand in writing which shall be made within six months of the completion
of the work from the Employer specifying the work, materials or articles or
articles complained of notwithstanding that the same may have been passed,
certified and paid for forthwith rectify, or remove the materials or articles so
specified and provide other proper and suitable materials or articles at his
own charges and cost. In the event of the failing to do so whining a period
specified by the Employer in his demand aforesaid, then the Contractor shall
be liable to pay compensation at the same rate as under clause 8.2 of the
contract (for non-completion of the work in time) for this default.

In such case the Employer may not accept the item of work at the rates
applicable under the contract but may accept such items at reduced rates as
the competent authority may consider reasonable during the preparation of
on account bills or final bill if the item is so acceptable without detriment to
the safety and utility of the item and the structure or he may reject the work
outright without any payment and / or get it and other connected and
incidental items rectified, or removed and re-executed at the risk and cost of
the Contractor. Decision of the Employer to be conveyed in writing in respect
of the same will be final and binding on the Contractor.

Contractor Liable for Damages, Defects During Defects liability period:

If the Contractor or his working staff or servants shall break, deface, injure
or destroy any part of building in which they may be working, or any building,
road, road kerb, fence, enclosure, water pipe, cables, drains, electric or
telephone post or wires, trees, grass or grassland, or cultivated ground
contiguous to premise on which the work or any part is being executed, or if
any damage shall happen to the work while in progress, from any cause
whatever or if ay defect, shrinkages or other faults appear in the work within
the period as specified in the Bidding Document after a certificate final or
otherwise of its completion shall have been given by the Employer as aforesaid
arising out of defect or improper materials or workmanship the Contractor
shall upon receipt of the notice in writing on that behalf make the same good
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4.6

at his own expense or in default the Engineer cause the same to be made good
by other workmen and deduct the expense from any sums that may be due or
at any time thereafter may become due to the Contractor, or from his security
deposit or the proceeds of sale thereof or of a sufficient portion thereof . The
security deposit of the Contractor shall not be refunded before the expiry
defects liability period after the issue of the certificate final or otherwise, of
completion of work, or till the final bill has been prepared and passed
whichever is later.

In case of Maintenance and Operation works of E&M services, the security
deposit deducted from Contractors shall be refunded within one month from
the date of final payment or within one month from the date of completion of
the maintenance contract whichever is earlier.

Contractor Shall Supply Tools & Plants, etc:

The Contractor shall provide at his own cost all materials, plant, tools,
appliances, implements, ladders, corkage, tackle, scaffolding and temporary
works required for the proper execution of the work, whether original, altered
or substituted and whether included in the specifications or other documents
forming part of the contract or referred to in these conditions or not, or which
may be necessary for the purpose of satisfying or complying with the
requirements of the entitled to be satisfied, or which he is entitled to require
together with carriage therefore to and from the work. The Contractor shall
also supply without charge the requisite number of persons with the means
and materials, necessary for the purpose of setting out works, and counting,
weighing and assisting the measurement for examination at any time and from
time to time of the work or materials. Failing his so doing, the same may be
provided by the Employer at the expense of the Contractor, under this contract
or otherwise and / or from his security deposit or the proceeds of sale thereof,
or of a sufficient portion thereof.

Employment of Technical Staff and Employees:
Contractor’s Superintendence, Supervision, Technical Staff &
Employees.

i) The contractor shall provide all necessary superintendence during
execution of the work and all along thereafter as may be necessary for
proper fulfilling of the obligations under the contract.

The contractor shall immediately after receiving letter of acceptance of
the Bid and before commencement of the work, intimate in writing to
the Employer the name(s), qualifications, experiences, age, address(s)
and other particulars along with certificates of the principal technical
representative to be in charge of the work and other technical
representative(s) who will be supervising the work. Minimum
requirement of such technical representative(s) and their qualifications
and experience shall not be lower than specified in Bidding Document.
The Employer shall with 3 days of receipt of such communication
intimate in writing his approval or otherwise of such representative(s)
to the contractor. Any such approval may at any time be withdrawn
and in case of such withdrawal, the contractor shall appoint another
such representative(s) according to the provisions of this clause.
Decision of the bid accepting authority shall be final and binding on
the contractor in this respect. Such a principal technical representative
and other technical representative(s) shall be appointed by the
contractor soon after receipt of the approval from Employer and shall
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be available at site before start of work.

All the provisions applicable to the principal technical representative
under the clause will also be applicable to other technical
representative(s). The principal technical representative and other
technical representative(s) shall be present at the site of work for
supervision at all times when any construction activity is in progress
and also present himself/themselves, as required, to the Employer
and/or his designated representative to take instructions. Instructions
given to the technical representative(s) shall be deemed to have the
same post as if these have been given to the contractor. The principal
technical representative(s) shall be actually available at site fully during
all stages of execution of work, during recording/checking/test
checking of measurement of works and whenever so required by the
Employer or his designated representative(s) in the Site Order Book

And shall affix his/their signature(s) in token of noting down the
instructions and in token of acceptance of measurements/checked
measurements/test checked measurements. The representatives(s) by
more than two days. If the employer, whose decision in this respect is
final and binding on the contractors convinced that no such technical
representative(s) is/are effectively appointed or/is/are effectively
attending or fulfilling the provision of this clause, a recovery (non-
refundable) shall be affected from the contractor as specified in Binding
Data and the decision of the Employer as recorded in the Site Order
Book and measurements recorded. Checked/test checked in
Measurement Books shall be final and binding on the contractor.

Further if the contractor fails to appoint a suitable principal technical
representative and/or other technical representative(s) and if such
appointed persons are not effectively present or are absent by more
than two days without duly approved substitute or do not discharge
their responsibilities satisfactorily, the employer shall have full power
to suspend the execution of the work until such date as a suitable other
technical representative(s) is/are appointed and the contractor shall be
held responsible for the delay so caused to the work.. The contractor
shall submit a certificate of employment of the technical
representative(s) along with every on-account bill/final bill and shall
produce evidence if at any time so required by the Employer.

The contractor shall provide and employ on the site only such technical
assistants as are skilled and experienced in their respective fields and
such foremen and supervisory staff as are competent to give proper
supervision to the work.

The contractor shall provide and employ skilled, semiskilled and
unskilled labour as is necessary for proper and timely execution of the
work. The minimum strength of trained and certified workers shall be
5% of the total strength employed. The accepted certification shall be
granted by government authorize organizations.

The Employer shall be a library to object to and require the Contractor
to remove from the works any person who in his opinion misconducts
himself, or is incompetent or negligent in the performance of his duties
or whose employment is otherwise considered by the Employer to be
undesirable. Such person shall not be employed again at works site
without the written permission of the Employer and the persons so
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removed shall be replaced as soon as possible by competent
substitutes.

Materials Machineries
Materials to be provided by the Contractor

The Contractor shall, at his own expense, provide all materials, required of
the works other than those which are stipulated to be supplied by the
Employer.

The Contractor shall, at his own expense and without delay, supply to the
Employer samples of materials to be used on the work and shall get these
approved in advance. All such materials to be provided by the Contractor shall
be in conformity with the specifications laid down or referred to in the
contract. The Contractor shall, if requested by the Employer furnish proof, to
the satisfaction of the Employer that the materials so comply. The Employer
shall within thirty days of supply of samples or within such further period as
he may require intimate to the Contractor in writing whether samples are
approved by him or not. If samples are not approved, the Contractor shall
forthwith arrange to supply to the Employer for his approval fresh samples
complying with the specifications laid down in the contract. When materials
are required to be tested in accordance with specifications, approval of the
Employer shall be issued after the test result is received.

The Contractor shall his risk and cost submit the samples of materials to be
tested or analyzed and shall not make use of or incorporate in the work any
materials represented by the samples until the required tests or analysis have
been made and materials finally accepted by the Employer. The Contractor
shall not be eligible for any claim or compensation either arising out of any
delay in the work or due to any corrective measures required to be taken on
account of and as a result of testing of materials.

The contractor shall, at his risk and cost, make all arrangements and shall
provide all facilities as the Employer may be required for collecting, and
preparing the required number of samples for such tests at such time and to
such place or places as may be directed by the Employer and hear all charges
and cost of testing unless specifically provided for otherwise elsewhere in the
contract or specifications. The Employer or his authorized representative shall
at all times have access to the works and to all workshops and places where
work is being prepared or from where materials, manufactured articles or
machinery are being obtained for the works and the Contractor shall afford
every facility and every assistance in obtaining the right to such access.

The Employer shall have full powers to require the removal from the premises
of all materials which in his opinion are not in accordance with the
specifications and in case of default, the Employer shall be at liberty to employ
at the expense of the Contractor, other person to remove the same without
being answerable or accountable for ay loss or damage that may happen or
arise to such materials. The Employer shall also have full powers to require
other proper materials to be substituted thereof and in case of default, the
Employer because the same to be supplied and all costs which may attend
such removal and substitution shall be borne by the Contractor.

Dismantled Material Institute Property:

The Contractor shall treat all materials obtained during dismantling of a
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structure, excavation of the site for a work, etc. as Institute’s property and
such materials shall be disposed off to be best advantage of Institute according
to the instructions in writing issued by the Employer.

Arrangement for Water and Electricity for Construction:
The contractor(s) shall make his/their own arrangements for water required

for the and nothing extra will be paid for the same. This will be subject to the
following conditions.

i) That the water used by the Contractor(s) shall be fit for construction
purposes to the satisfaction of the Engineer.
ii) The Engineer shall make alternative arrangements for supply of water

at the risk and cost of contractor(s) for procurement of water is in the
opinion of the Engineer, unsatisfactory.

Water if available may be supplied to the contractor by the Employer subject
to the following conditions: -

i) The water charges @ 1.5 % shall be recovered on the value of the items
of work involving consumption of water.

ii) The contractor(s) shall make his/their own arrangement of water
connection and laying of pipelines from existing main source of supply.

iii) The Department do not guarantee to maintain uninterrupted supply of

water and it will be incumbent on the contractor(s) to make alternative
arrangements for water at his/their own cost in the event of any
temporary break down in the Institute water main so that the progress
of his/their work is not held up for want of water. No claim of damage
or refund of water charges will be entertained on account of such break
down.

Electricity charges:

Electricity charges to be charged based on actual electricity consumption as
per institute rule. However, contractor should arrange rated electronic energy
meter along with required cables for connection.

Use of Asphaltic Material:

i) The Contractor agrees and undertakes to make arrangement for the
supervision of the work by the firm supplying the tar or bitumen used.

ii) The Contractor shall collect the total quality of tar or bitumen required
for the work as per standard formula, before the process of painting is
started and shall hypothecate it to the Employer. If any bitumen or tar
remain unused on completion of the work on account of lesser use of
materials in actual execution for reasons other than authorized
changes of specifications and abandonment of portion of work, a
corresponding deduction equivalent to the cost of unused materials as
determined by the Employer shall be made and the material return to
the Contractors. Although the materials are hypothecated to Institute,
the Contractor agrees and undertakes the responsibility for their proper
watch, safe custody and protection against all risks. The materials shall
not be removed from site of work without the consent of the Employer
in writing.

iii) The Contractor shall be responsible for rectifying defects noticed within
a year from the date of completion of the work and the portion of the

Page 28 of 90




6.0

6.1

security deposit relating to asphaltic work shall be refunded after the
expiry of this period.

Measurement and Payment
Measurements of Work Done:

Engineer shall, except as otherwise provided, ascertain and determine by
measurement the value in accordance with the contract of work done.

All measurement of all items having financial value shall be entered in
Electronic Measurement Book and/or level field book so that a complete
record is obtained of all works performed under the contract.

All measurements and levels shall be taken jointly by the Engineer or his
authorized representatives and by the contractor or his authorized
representatives from time to time during the progress of the work and such
measurements shall be signed and dated by the Engineer and the contractor
or their representatives in token of their acceptance. If the contractor objects
to any of the measurements recorded, a note shall be made to that effect with
reason and signed by both the parties.

If for any reason the contractor or his authorized representative is not
available and the work of recording measurements is suspended by the
Engineer shall not entertain any claim form contractor for any loss or damages
on this account If the contractor or his authorized representative does not
remain present at the time of such measurements after the contractor or his
authorized representative has been given a notice in writing three (3) days in
advance or fails to countersign or to record objection within a week from the
date of the measurement, then such measurements recorded in his absence
by the Engineer or his representatives shall be deemed to be accepted by the
Contractor.

The contractor shall, without extra charges, provide all assistance with every
appliance, labour and other things necessary for measurements and recording
levels.

Except where any general or detailed description of the work expressly shows
to the contrary, measurements shall be taken in accordance with the
procedure set forth in the specifications notwithstanding any provision in the
relevant Standard Method of measurements or any general or local custom.
In the case of items which are not covered by specifications, measurements
shall be taken in accordance with the relevant standard method of
measurement issued by the Bureau of Indian Standards and if for item no
such standard is available then a mutually agreed method shall be followed.

The Contractor shall give not less than seven days’ notice to the Employer or
his authorized representative in-charge of the work before covering up or
otherwise placing beyond the reach of measurement any work in order that
the same may be measured and correct dimensions thereof be taken before
the same is covered up or placed beyond the reach of measurement and shall
not cover up and placed beyond reach of measurement any work without
consent in writing of the Employer or his authorized representative in-charge
of the work who shall within the aforesaid period of seven day inspect the
work, and if any work shall be covered up or placed beyond the reach of
measurements without such notice having been given or the Employer’s
consent being obtained in writing the same shall be uncovered at the
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Contractor’s expense, or in default thereof no payment or allowance shall be
made for such work or the materials with which the same was executed.

Employer or his authorized representative may cause either themselves or
through another officer of the department to check the measurements
recorded jointly or otherwise as aforesaid and all provisions stipulated herein
above shall be applicable to such checking of measurements or levels.

It is also a term of this contract that recording of measurements of any item
of work in the measurement book and/or its payment in the interim, on
account or final bill shall not be considered as conclusive evidence as to the
sufficiency of any work or material to which it relates nor shall it relieve the
Contractor from liabilities from any over measurement or defects noticed till
completion of the defects liability period.

Intermediate Payment:

No payment shall be made for work, of a low value or less till after the whole
of the work shall have been completed and certificate of completion given. For
Civil works estimated to cost over Rs. Five Lakh, (For Electrical Works = 3
Lacs) the interim or running account bills shall be submitted by the
Contractor for the work executed on the basis of such recorded measurements
on the format of the Department in triplicate on or before the date of every
Two Months fixed for the same by the Employer. The Contractor shall not be
entitled to be paid any such interim payment if the gross work done together
with net payment/adjustment of advances for material collected, if any, since
the last such payment is less than above limits (i.e.. Rs. Five / Three Lakh
respectively), in which case the interim bill shall be prepared on the appointed
date of the month after the requisite progress is achieved. Employer shall
arrange to have the bill verified by taking or causing to be taken, where
necessary, the requisite measurements of the work. In the event of the failure
of the Contractor to submit the bills, Engineer shall prepare or cause to be
prepared such bills in which event no claims whatsoever due to delays on
payment including that of interest shall be payable to the Contractor. Payment
on account of amount admissible shall be made by the Employer certifying
the sum to which the Contractor is considered entitled by way of interim
payment at such rates as decided by the Employer. The amount admissible
shall be paid by 21 working days after the day of presentation of the bill by
the Contractor to the Engineer together with the account of the material
issued by the department, or dismantled materials, if any. In the case of works
outside the headquarters of the Employer, the period of 21 working days will
be extended to 28 working days.

All such interim payments shall be regarded as payment only and shall not
preclude the requiring of bad, unsound and imperfect or unskilled work to be
rejected, removed, taken away and reconstructed or re-erected. Any certificate
given by the Employer relating to the work done or materials delivered forming
part of such payment, may be modified or corrected by any subsequent such
certificate(s) or by the final certificate and shall not by itself be conclusive
evidence that any work or materials to which it relates is/are in accordance
with the contract and specifications. Any such interim payment, or any part
thereof shall not in any respect conclude, determine or affect in any way
powers of the Employer under the contract or any of such payments be treated
as final settlement and adjustment of accounts or in any way vary or affect
the contract.

Pending consideration of extension of date of completion, interim payments
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shall continue to be made as herein provided without prejudice to the right of
the Employer to take action under the terms of this contract for delay in the
completion of work, if the extension of date of completion is not granted by the
competent authority.

Completion Certificate and Completion Plans:

Within ten days of the completion of the work, the Contractor shall give notice
of such completion to the Employer and within thirty days of the receipt of
such notice the Employer shall inspect the work and if there is no defect in
the work, shall furnish the Contractor with a final certificate of completions,
otherwise a provisional certificate of physical completion indicating defects (a)
to be rectified by the contractor and/or (b) for which payment will be made at
reduced rates, shall be issued. But no final certificate of completion shall be
issued, nor shall the work be considered to be complete until the contractor
shall have removed from the premises on which the work shall be executed all
scaffolding, surplus materials, rubbish and all huts and sanitary
arrangements required for his/their work people on the site in connection with
the execution of the works as shall have been erected or constructed by the
contractor(s) and cleaned off the dirt from all wood work, windows, walls, floor
or other parts of the building, in upon, or about which the work is to be
executed or of which he may have had possession for the purpose of the
execution thereof, and not until the work shall have been measured by the
Employer. If the contractor shall fail to comply with the requirements of this
clause as to removal of scaffolding, surplus materials and rubbish and all huts
and sanitary arrangements as aforesaid and cleaning of dirt on or before the
date fixed for the completion of work, the Employer may at the expense of the
contractor remove such scaffolding, surplus materials and rubbish etc., and
dispose of the same as he thinks fit and clean off such dirt as aforesaid, and
the contractor shall have no claim in respect of scaffolding or surplus
materials as aforesaid except for any sum actually realized by the sale thereof.

When the annual repairs and maintenance of works are carried out, the
splashes and droppings from white washing, color washing, painting etc., on
walls, floor, windows, etc. shall be removed and the surface cleaned
simultaneously with the completion of these items of work in the individual
rooms, quarters or premises etc. where the work is done without waiting for
the actual completion of all the other items of work in the contract. In case
the contractor fails to comply with the requirements of this clause, the
Employer shall have the right to get this work done at the cost of the contractor
either departmentally or through any other agency. Before talking such action,
the Employer shall given ten days notice in writing to the contractor.

Payment of Final Bill:

The final bill shall be submitted by the Contractor in the same manner as
specified in interim bills within one month of physical completion of the work
or within one month of the final certificate of completion furnished by the
Employer whichever is earlier. No further claims shall be made by the
Contractor after submission of the final bill bad these shall be deemed to have
been waived and extinguished. Payments of those items of the bill in respect
of which there is no dispute and of item in dispute, for quantities and rates as
approved by Employer, will as far as possible be made within a period of three
months, the period being reckoned from the date of receipt of the bill by the
Engineer, complete with account of dismantled materials.

Release of Security Deposit After Labour Clearance:
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Security Deposit of the work shall not be refunded till the Contractor produces
a clearance certificate from the Labour Officer, as soon as the work is virtually
complete the Contractor shall apply for the clearance certificate to the Labour
Officer under intimation to the Employer. The Employer, on receipt of the said
communication, shall write to the Labour Officer to intimate if any complaint
is pending against the Contractor in respect of the work. If no complaint is
pending, on record till after 3 months after completion of the work and/or no
communication is received from the Labour Officer to this effect till six months
after the date of completion, it will be deemed to have received the clearance
certificate and the Security Deposit will be released if otherwise due.

Secured Advance on Non-Perishable Materials:
NO SECURED ADVANCE WILL BE PAYABLE BY THE INSTITUTE.
Compensation During Warlike Situation:

The work (whether fully constructed or not) and all materials, tools and plants,
scaffolding, temporary building and other things connected therewith shall be
at the risk and cost of the Contractor until the work has been delivered to the
Employer and a certificate from him to that effect obtained. In the event of the
work or any materials property brought to the site for incorporation in the
work being damaged or destroyed in consequence of hostilities or warlike
operation(i.e. War, border skirmishes, invasion, act of foreign enemies,
rebellion, revolution, insurrection of military or usurped powers, or civil war,
action against terrorist/militants), the Contractor shall, when ordered (in
writing) by the Employer to remove any debris from the site, collects and
property stack or remove in store all serviceable materials salvaged from the
damaged work and shall be paid at the contract rates in accordance with the
provision of the agreement for the work of clearing the site of debris, stacking
or removal of serviceable material and for reconstruction of all works ordered
by the Employer, such payments being in addition to compensation up to the
value of the work originally executed before being damaged or destroyed and
not paid for. In case of works damaged or destroyed by reasons stated above
but not already measured and paid for, the compensation shall be assessed
by the employer. The contractor shall be paid for the damages/destructions
suffered and for the restoring the material at the rate based on analysis of
rates tendered for accordance with the provision of the contract. The certificate
of the employer regarding the quality and quantity of materials and the
purpose for which they were collected shall be final and binding on all parties
of this contract.

Provided always that no compensation shall be payable for any loss in
consequence of hostilities or warlike operations (a) unless the contractor had
taken all such precaution against air raid as are deemed necessary by the
A.R.P. officers or the employer (b) for any material etc. not on the site of the
work or for any tools, plant, machinery, scaffolding, temporary building and
other things not intended for the work.

In the event of the contractor having to carry out reconstruction as aforesaid,
he shall be allowed such expansion of time for its completion as is considered
reasonable by the employer.

Observance of Labor Regulation.

Recovery of compensation paid to workmen:
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In every case in which by virtue of the provisions sub-section (1) of Sec.12 of
the workmen'’s compensation at 1923, Institute is obliged to pay compensation
to a workmen employed by the contractor, in execution of the works, Institute
will recover from the contractor the amount of the compensations so paid and
without prejudice to the rights of the Institute under sun-section (2) of Section.
12, of the said Act, Institute shall be at liberty to recover such amount or any
part thereof, by deducting it from the Security Deposit of from any sum due
by Institute to the contractor whether under this contract or otherwise.
Institute shall not be found to contest any claim made against it under sub-
section (1) Section-12 of the same Act, except on the written request of the
contractor and upon his giving to Institute full security for all costs for which
might become liable in consequence of contesting such claim.

Ensuring Payment and Amenities To Workman, if Contractor fails:

In every case in which by virtue of the provisions of the Contract Labour
(Regulations and Abolition) Act, 1970, and of the Contract Labour (Regulation
and Abolition) Central Rules, 1977, or any other recent rules enacted by
Central Government, the Institute is obliged to pay any wages to a workmen
employed by the Contractor in execution of the works, or to incurred any
expenditure in providing wale fare and health ammonites required to be
provided under the above said Act, And the rules under clause 7.10 or under
the Contractor Labour Regulations of under the Rules framed by Government
from time to time for the protection for health and sanitary arrangement for
workers employed by Contractor the Institute will recover from the Contractor,
the amount of wages so paid or the amount of expenditure so incurred : and
without prejudice to the rights of Institute under sub-section (2) of section 20,
and sub-section (4) of section 21 of the Contract Labour (Regulation and
Abolition) Act, 1970, the Institute shall be at liberty to recover such amount
of any part thereof by deducting it from the security deposit or from due by
Institute to the Contractor whether under this Contract or otherwise Institute
shall not be bound to contest any claim maid against under sub-section (1) of
Section 20, Sub-section (4) of section 21, of the said act, except on written
request of the contractor and upon his giving to the Institute full security for
which Institute might become liable in contesting such claim.

Labour Laws to be Complied:

The Contractor shall obtain a valid license under the Contract Labour (R$A)
Act 1970, and the Contract Labour (Regulation and Abolition) Central Rules
1971, before the commencement of the work, and continue to have a valid
license until the completion of the work. The contractor shall also abide by
the provisions of the Child Labour (Prohibition and Regulation) Act, 1986.

The contractor shall also comply with the provisions of the building and other
Construction Workers (Regulation of Employment & Conditions of Service)
Act, 1996 and the building and other Construction Workers Welfare Cess Act,
1996.

Any failure to fulfill these requirements shall attract the penal provisions of
this contract arising out of the resultant non-execution of the work.

No labour below the age of fourteen years shall be employed on the work.
Payment of Wages:

i) The Contractor shall pay to labour employed by him either directly or
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through sub-contractors wages not less than fair wages as defined in
Contractor’s Labour Regulations or as per the provisions of the
Contract Labour (Regulation and Abolition) Act 1970 and the contract
Labour (Regulation and Abolition) Central Rules, 1971 wherever
amended in time to time by the government, applicable.

ii) The Contractor shall, notwithstanding the provisions of any contract to
the contrary, cause to be paid fair wage to labour indirectly engaged on
the work, including any labour engaged by his sub-contractors in
connection with the said work, as if the labour had been immediately
employed by him.

iii) In respect of all labour directly or indirectly employed in the works for
performance of the contractor’s part of this contract, the Contractor
shall comply with or cause to be complied with the contractor’s Labour
Regulations made by Government from time to time in regard to
payment of wages, wage period, deductions from wages recovery of
wages not paid and deductions unauthorized made, maintenance of
wage books or wage slips, publication of scale of wages and other terms
of employment, inspection and submission of periodical returns and all
other matters of the like nature or as per the provisions of the Contract
Labour (Regulation and Abolition) Act 1970, and the Contract Labour
(Regulation and Abolition) Central Rules, 1971, wherever applicable.

a) The Employer concerned shall have the right to deduct from the
moneys due to the contractor any sum required or estimated to
be required for mankind good the loss suffered by a worker or
workers by reason of non-fulfillment of the conditions of the
contract for the benefit of the workers, non-payment of wages or
of deductions made from his or their wages which are not
justified by their terms of the contract or non-observance of the
Regulations.

b) Under the provision of Minimum Wages (Central) Rules 1950,
the contractor is bound to allow to the labours directly or
indirectly employed in the works one day rest for 6 days
continuous work and pay wages at the same rate as for duty. In
the event of default, the Employer shall have the right to deduct
the sum or sums not paid on account of wages for weekly
holidays to any labours and pay the same in the persons entitled
thereto from any money do to the contractor by the Employer
concerned.

The contractor shall comply with the provisions of the Payment of Wages Act,
1936, Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen’s
Compensation Act, 1923, Industrial Disputes Act, 1947, Maternity Benefits
Act, 1961, and the Contractor’s Labour (Regulation and Abolition) Act 1970,
or the modifications thereof or any other laws relating thereto and the rules
made there under from time to time.

The contractor shall indemnify and keep indemnified Government against
payments to be made under and for the observance of the laws aforesaid and
the Contractor’s Labour Regulations without prejudice to his right to claim
indemnity from his sub-contractors.

The laws aforesaid shall be deemed to be a part of this contract and any breach
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thereof shall be deemed to be a breach of this contract.

Whatever is the minimum wage for the time being, or if the wages payable is
higher than such wage, such wage shall be paid by the Contractor to the
workmen directly without the intervention of Jamadar/Supervisor and the
Jamadar/Supervisor shall not be entitled to deduct or recover any amount
from the minimum wages payable to the workmen as and by way of
commission or otherwise.

The contractor shall ensure that no amount by way of commission or
otherwise is deducted or recovered by the Jamadar/Supervisor from the wage
of workmen.

7.5 Arrangements for safety Provisions:

In respect of all labour directly or indirectly employed in the work for the performance
of the Contractor’s part of this contract, the Contractor shall at his own expense
arrange for the safety provisions as per Safety Code framed from time to time and
shall at his own expense provide for all facilities in connection therewith. In case the
Contractor fails to make arrangement and provide necessary facilities as aforesaid,
he shall be liable to pay a penalty of Rs.5000/ - for each default and in addition the
Employer shall be a liberty to made arrangement and provide facilities as aforesaid
and recover the costs incurred in that behalf from the Contractor.

7.6

7.7

7.8

Submission of Labour Return:

The contractor shall submit by the 4th and 19th of every month, to the Engineer
true statement showing in respect of the second half of the preceding month
and the first half of the current month respectively: -

1) the number of labourers employed by him on the work,
2) their working hours,

3) the wages paid to them,

4) the accidents that occurred during the said fortnight showing
the circumstances under which they happened and the extent of
damage and injury caused by them, and

5) the number of female workers who have been allowed maternity
benefit according to Clause 7.8 and the amount paid to them.

Failing which the Contractor shall be liable to pay to Government, a
sum not exceeding Rs.500/- for each default or materially incorrect
statement. The decision of the Employer shall be final in deducting from
any bill due to the Contractor the amount levied as fine and be binding
on the contractor.

Rules Framed by Govt. To Be Compiled:

In respect of all labour directly or indirectly employed in the works for the
performance of the Contractor’s part of this contract, the Contractor shall
comply with or causes to be complied with all the rules framed by Government
from time for the protection of health and sanitary a arrangements for workers
employed by the contractors.

Leave and Pay Regulation:
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Leave and pay during leave shall be regulated as follows:

1. Leave:

i) in the case of deliver, maternity leave not exceeding 8 weeks, 4
weeks up to and including the day of delivery and 4 weeks
following that day.

ii) In the case of miscarriage- up to 3 weeks from the date of
miscarriage.

2. Pay:
i) In the case of delivery leave pay during maternity leave will be at the

rate of the women’s average daily earning calculated on total wages
on the days when full time work was done during a period of three
months immediately preceding the day on which she gives notice
that she expects to be confined or at the rate of rupees one only a
day whichever is greater.

ii) In the case of miscarriage —leave pay at the rate of average daily
earning calculated on the total wages earned on the days when full
time work was done during a period of three months immediately
preceding the date of such miscarriage.

3. Conditions for the grant of Maternity Leave:

No Maternity leave benefit shall be admissible to a woman unless she has
been employed for a total period of not less than six months immediately
preceding the date on which she proceeds on leave.

4. The Contractor shall maintain register of maternity (benefit) in the
prescribed form, and the same shall be kept at the place of work.

Default of any of the Provisions of Contractors’ Labour Regulation:

In the event of contractor(s) committing a default or breach of any of the
provisions, Contractors’ Labour Regulations and Model Rules for the
protection of health and sanitary arrangements for the workers as amended
from time to time or furnishing any information or submitting or filling any
statement under the provisions of the above Regulations and Rules which is
materially incorrect, he / they shall, without prejudice to any other liability,
pay to the government a sum NOT exceeding Rs. 500/- for every default,
breach or furnishing, making, submitting, filing such materially incorrect
statements and in the event of the contractor(s) defaulting continuously lint
hi respect, the penalty may be enhanced by Rs. 200/-per day for each day of
default subject to a maximum of 5% of the estimated cost of the work put to
tender. The decision of the Employer shall be final and binding on the parties.

Should it appear to the Engineer that the Contractor(s) is / or not properly
observing and complying with the provisions of the Contractor’s Labour
Regulations and Model Rules and the provision of the Contract Labour
(Regulation and Abolition) Act, 1970, and the Contract Labour (RA) Central
Rules 97, for the protection of Health and sanitary arrangement for work
people employed by the Contractor(s) (hereinafter referred as “the said rules”)
the Employer shall have power to gives notice in writing to the Contractor(s)
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requiring that the said rules be complied with and the amenities prescribed
therein be provide to the work people shall fail within the period specified in
the notice to comply with an / observe the said rules and to provides the
amenities to the work people as aforesaid, the Employer shall have the power
to provide the amenities herein before mentioned at the cost of the
Contractor(s). The Contractor(s) shall erect, make and maintain at his / their
own expense and to approve standards all necessary tents and sanitary
arrangements required for his /their work people on the sites in connection
with the execution of the work, and if the same shall not haves been erected
or constructed according to approve standards, the employer shall haves the
power to gives notices in writing to the Contractor(s) requiring that the said
tents and sanitary arrangements be remodeled and / or reconstructed to
approved standards, and if the Contractor(s) shall fail to remodel or
reconstruct such huts and sanitary arrangements according to approved
standards within the period specified in the notices the Employer shall have
the power to remodel or reconstruct such huts and sanitary arrangements
according to approved standards at the cost of the Contractor(s).

7.10 Provision of Tents, Water supply to the Laborers:

Generally, Such Provision is not Applicable to Maintenance Work.

However, under the discretion of the Engineer — in — Charge/Institute, for the
skeleton staffs only the Contractor(s) shall at his / their own cost provide his
/ their labour the following facilities:

a) sufficient number of tents;

b) sufficient number of latrines and urinals covered by tents.
c) sufficient quantity of water for drinking and other purposes;
d) proper drainages and sanitation.

7.11 Removal of Contractor’s Employee:

The Employer may require the contractor to dismiss or remove from the site
of the work any person or persons in the Contractors’ employ upon the work
who may be incompetent or misconduct himself and the contractor shall
forthwith comply with such requirements.

8.0 Operation of Contract:
8.1 Time and Extension on delay:

This provision of delay/time over run is not applicable generally to
maintenance work as it is to be attended in schedule time, however for general
terms and conditions it is stated that, the time allowed for execution of the
works as specified in the bidding data or the extended time in accordance with
these conditions shall be the essences of the contract. The execution of works
shall commence from such time period as mentioned in letter of acceptance
or from the date of handing over of the site whichever is later. If the Contractor
commits default in commencing the execution of the work as aforesaid,
government shall without prejudices to any other right or remedy available in
law, be at liberty to forfeit the Earnest Money and performances guarantee
absolutely.

As soon as possible after the contract is concluded the Contractor shall submit
a time and Progress Chart and get it approved be the Employer. It shall
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8.2

indicate the forecast of the dates of commencements and completion of
various trades of sections of the work and may be amended as necessary by
agreement between the Employer and the Contractor and further to ensure
good progress during the execution of the work, the Contractor shall in all
cases, completes the work as per schedule.

If the work (s) be delayed by

i. force majeure events, or

ii. abnormally bad weather, or

iii. serious loss of damage by fire, or

iv. civil commotion, local commotion of workmen, strike (excluding by party’s
employees) or lock out (excluding by party’s employees), effecting any of
trades employed on the work, or

v. delay on the part of other contractors or Tradesmen engaged by Employer
in executing work not forming part of the contract, or

vi. any other cause which, in the absolute discretion of the authority
mentioned in bidding data is beyond the Contractor’s control and not
brought about at the instance of the Contractor claiming to be effected by
such event. Then upon the happening of any such event causing delay,
the contractor shall immediately give notice thereof in writing to the
Employer but shall nevertheless use constantly his best endeavors to
prevent or make good the delay and shall do all that may be reasonably
required to the satisfaction of the Employer to proceed with the works.

Request for rescheduling of the work and extension of time, to be eligible
for consideration, shall be made by the Contractor in writing within
fourteen days of the happening of the event causing delay on the
prescribed form. The Contractor may also, if practicable, indicate in such
a request the period for which extension is desired.

In any such case the authority mentioned in Bidding Data may give a fair

and reasonable extension of time. Such extension shall be communicated

to the contractor by the Employer in writing, within two months of the

date of receipt of such request. Non- application by the Contractor for

extension of time shall not be a bar for giving a fair and reasonable

extension by the Employer and this shall be binding on the Contractor.
Compensation for Delay:

If the Contractor fails to maintain the require progress in terms of Clause 8.1
or to complete the work or clear the site on or before the contract or extended
date of completion, he shall, without prejudice to any other right or remedy
available under the law to the government on account of such breach, pay as
agreed, compensation the amount calculated at the rates stipulated below as
the competent authority (whose decision in writing shall be final and binding
) may decide on the amount of tendered value of the work for every completed
day/week (as applicable) that the progress remains below that specified in
Clause 8.1 or that the work remains in complete.

These will also apply to Item or group of Items for which a separate period of
completion has been specified.
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i.) Compensation for @0.05% per day of delay to be

Delay of work upto Computed on per day basis for

90 days Maintenance work up to 4.5% of
contract value.

When the delay is exceeding 90 days than the compensation shall be 0.1% per
day provided always that the total amount of compensation for delay to be
paid under this condition shall not exceed10% of the bid value of work or of
the bid value of the item or group of items of works for which a separate period
of completion is originally given.

The amount of compensation may be adjusted or set off against any such
payable to the contractor under this or any other contract with the
government

8.3 When contract can be determinative:

iii)

Vi)

vii)

Subject to other provisions contained in this Clause, the Employer may,
without prejudice to this any other rights or remedies against the Contractor
in respect of any delay, inferior workmanship, any claims for damages and /
or any other provisions of this contract or otherwise and whenever the date of
completion has or has not elapsed, by notice in writing absolutely determined
the contract in any of the following cases:

If the contractor having been given by the employer a notice in writing to
rectify, reconstruct or replace any defective work or that the work is being
performed in an inefficient or otherwise improper or un-workman like manner
shall omit to comply with the requirements of such notice for a period of 7
days thereafter.

If the Contractor being a company shall pass a resolution or the court shall
make an order that the company shall be wound up or if a receiver or a
manager on behalf of a Creditor shall be appointed or if circumstances shall
arise which entitle the court or the creditor to appoint a receiver or a manager
or which entitle the court to make a winding up order.

If the contractor has, without reasonable cause, suspended the progress of
the work or has hailed to proceed with the work with due diligence so that in
the opinion of the employer (which shall be final and binding.) he will be
unable to secure completion of the work by the date for completion and
continuous to do so after a notice in writing of seven days from the employer.

If the Contractor fails to complete the work within stipulated date or items of
work with individual date of completion, if any stipulated on or before such
date(s) of completion and does not complete them within the period specified
in a notice given in writing in that behalf by the Employer.

If the contractor persistently neglects to carry out his obligations under the
contract and / or commits default in complying with any of the terms and
conditions of the contract and terms and conditions of the contract and does
not remedy it or take effective steps to remedy it within seven days after a
notice in writing is given to him in that behalf by the Employer.

If the Contractor commits any acts mentioned in Clause 2.1 hereof, or

If the work is not started by the Contractor within 1 /8t of the stipulated time.
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8.4

To determine or rescind the contract as aforesaid (of which termination or
rescission notice in writing to the contractor under the hand of the Employer
shall be conclusive evidences). Upon such determination or rescission, the
Earnest money deposit, Security Deposit, already recovered and performance
guarantee under the contract shall be liable to be forfeited and shall be
absolutely at the disposal of the government / Employer.

After giving notice to the Contractor to measure up the work of the contractor
and to take such whole, or the balance or part thereof, as shall be un-executed
out of his hands and to gives it to another contractor to complete the work.
The Contractor, whose contract is determined or rescinded as above, shall not
be allowed to participate in the tendering process for the balance work.

In the event of above courses being adopted by the employer, the contractor
shall have no claim to compensation for any lose sustained by him by a reason
of his having purchased or procured any materials or entered into any
engagements or made any advances on account or with a view to the execution
of the work or the performances of the contract. And in case action is taken
under any of the provision aforesaid, the Contractor shall not be entitled to
recover or be paid by sum for any work thereof or actually performed under
his contract unless and until the employer has certified in writing the
performance of such work and he shall be entitled to be paid the value so
certified.

Foreclosure of Contract due to abandonment or reduction in scope of
work:

If at any time after acceptance of the bid, the employer / government shall
decide to abandon or reduce the scope of the works for any reason whatsoever
and hence not require the whole or any part of the works to be carried out,
the employer shall give notice in writing to the Contractor and the Contractor
shall act accordingly in the matter. The contractor shall have not claim to any
payment of compensation or otherwise whatsoever, on account of any profit
or advantage which he might have derive from the execution of the works in
full but which he did not derive in consequences of the foreclosure of the whole
or part of the works.

The Contractor shall be paid at contract rates full amount for works executed
at site and, in addition, a reasonable amount as certified by the Engineer for
the items hereunder mentioned which would not be utilizes on the work to the
full extent in view of the foreclosure:

i) Any expenditure incurred on preliminary site work, e.g., temporary
access roads, temporary labour huts, staff quarters and sites office;
storage accommodation and water storages tanks.

ii) Government/institute shall haves the option to take over Contractor’s
materials or any part thereof either brought to site or of which the
Contractor is legally bound to accept delivery from suppliers (for
incorporation in or incidental to the work) provided, however,
government/institute shall be bound to take over the materials or such
portions thereof as the contractor does not desire to retain. For
materials taken over or to be taken over by the government/Institute,
cost of such materials as detailed by Engineer, shall be paid. The cost
shall, however, take into account purchase price, cost of transportation
and deterioration or damage which day have been caused to materials
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whilst in the custody of the Contractor.

iii) Reasonable compensation for transfer of T& P from site to Contractor’s
permanent stores or to his works, whichever is less. If T & P are not
transported to either of the said places, no cost of transportation shall
be payable.

iv) Reasonable compensation for repatriation of Contractor, site staff and
imported labour to the extent necessary.

The Contractor shall, if required by the Engineer furnish to him books of
accounts, Wage books, time sheet and other relevant documents and evidence
as may be necessary to enable him to certify the reasonable amount payable
under this condition.

The reasonable amounts of items on (i) (iii) & (iv) above shall not be in excess
of 2% of the cost of the work remaining incomplete on the date of closures i.e.,
total stipulated cost of the work as per accepted bid less the cost of work
actually executed under the contract and less the cost of contractor’s
materials at site taken over by the government/institute as per item (ii) above.
Provided always that against any payments due to the contractor on this
account or otherwise, the employer shall be entitled to recover or be credited
with any outstanding balances due from contractor for advance paid in
respect of any tool, plants and materials and any other sums which at the
date of termination were recoverable by the government/Institute from the
contractor under the terms of contract.

Cancellation of Contract in full or part:
If Contractor:

i) at any time makes default in proceedings with the works or any part of
the work with the due diligence and continues to do so after a notices
in writing of seven days from the employer: or

ii) commits default to complying with any of the terms and condition of
the contract and does not remedy it or take effectives steps to remedy
it within seven days after a notice in writing is given to him in that
behalf by the Employer: or

iii) fails to complete the works or items of work with individual dates of
completion, on or before the date (s) of completion, and does not
complete them within the periods specified in a notice given in writing
in that behalf by the employer : or

iv) shall offer or give or agree to give to any person in government/Institute
service or to any other person on his behalf any gift or consideration of
any kind as an inducement or reward for doing or for bearing to do or
for having done or forborne to do any act in relation to the obtaining or
execution of these or any other contract for government/Institute: or

\Y| shall enter into a contract with government/Institute in connection
with which commission has been paid or agreed to be paid by him or
to his knowledge, unless the particulars of any such commission and
the terms of payment thereof have been previously disclosed in writing
to the accepting authority / employer: or

vi) shall obtain a contract with government/institute as a result of wrong
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tendering or other non-bonafide methods of competitive tendering: or

vii) being an individual, or if a firm, any partner thereof shall at any time
be adjudged insolvent or have a receiving order or order for
administration of his estate made against him or shall take any
proceedings for liquidation or composition (other than voluntary
liquidation for the purpose of amalgamation or reconstruction) under
any Insolvency Act for the time being in force or make any conveyance
or assignment of his effects or composition or arrangement for the
benefit of his creditors or purport so to do, or if any application be made
under any Insolvency Act for the time being in force for the
sequestration for his Estate or if a Trust Deed be executed by him for
benefit of his Creditors : or

viii)  being a company, shall pass a resolution or the Court shall make an
order for the winding up of the company, or a receiver or manager on
behalf of the debenture holders or otherwise shall be appointed or
circumstances shall arises which entitle the Court or debenture holders
to appoint a receiver or manager: or

ix) shall suffer an execution being levied on his goods and allow it to be
continued for a period of 21 days: or

x) assigns, transfers, sublets (engagement of labour on piece work basis
or of labour with materials not be incorporated in the work shall not be
deemed to be subletting) or otherwise parts with or attempts to assign,
transfer sublet or otherwise parts with the entire works or any portion
thereof without the prior written approval of the Accepting Authority:

The Accepting Authority may, without prejudices to any other right or
remedy, which shall be accrued or shall accrue hereafter to
government/Institute by a notice in writing to cancel the contract as
whole or only such items of work in default from the contract.

The Employer shall on such cancellation by the Accepting Authority have
powers to:

a) take possession of the site and any materials, constructional
plant, implements, stores, etc., thereon : and / or

b) carry out the incomplete work by any means at the risk and cost
of the contractor.

On cancellation of the contract in full or in part, the Employer shall determine
what amount, if any, is recoverable from the contractor for completion of the
works or part of the works or in case the works or part of the works is not to
be completed, the loss or damage suffered by Government/Institute. In
determining the amount, credit shall be given to the contractor for the value
of the work executed by him up to the time of cancellation, the value of
contractor’s materials taken over and incorporated in the work and use of
plant and machinery belonging to the contractor.

Any excess expenditure incurred or to be incurred by Government/Institute
in completing the works or part of the works or the excess loss or damages
suffered or may be suffered by government/Institute as aforesaid after
allowing such credit shall without prejudice to any other right or remedy
available to Government/Institute in law be recovered from any moneys due
to the contractor on any account , and if such moneys are not sufficient, the
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9.0

9.1

contractor shall be called upon in writing and shall be liable to pay the same
within 3o days.

If the contractor shall fail to pay the required sum within the aforesaid period
of 30 days, the Employer shall have the right to sell any or all of the
contractors’ unused materials, constructional plant, implements, temporary
buildings, etc. and apply the proceeds of sale thereof towards the satisfaction
of any sums due from the contractor under the contract and if thereafter there
be any balance outstanding from the contractor, it shall be recovered in
accordance with the provisions of the contract.

Any sums in excess of the amount due to Government/Institute and unsold
materials, constructional plant etc. shall be returned to the contractor,
provided always that if cost or anticipated cost of completion by
Government/Institute of the works or part of the works is less than the
amount which the contractor would have been paid had he completed the
works or part of the works, such benefit shall not accrue to the contractor.

Termination of Contract after Death of Contractor:

Without prejudice to any of the rights or remedies under this contract if the
Contractor dies, the Registrar on behalf of the Director of Institute shall have
the option of terminating the contractor without compensation to the
Contractor.

Dispute Resolution Mechanism:

Except where otherwise provided in the contract, all questions and disputes
relating to the meaning of the specifications, design, drawings and
instructions here-in-before mentioned and as to the quality of workmanship
or materials used on the work or as to any other question, claim, right, matter
or thing whatsoever in any way arising out of or relating to the contract,
designs, drawings, specifications, estimates, instructions, orders or these
conditions or otherwise concerning the works or the execution or failure to
execute the same whether arising during the progress of the work or after the
cancellation, termination, completion or abandonment thereof shall be dealt
with as mentioned hereinafter.

Dispute Resolution Board:

If any dispute arises between the Employer and the Contractor in connection
with, or arising out of, the Contractor or the execution of the Works, whether
during the execution of the Works or after their completion and whether before
or after the repudiation or other termination of the Contractor including any
disagreement by either party with any action, inaction, opinion, instruction,
determination, certificate or valuation of the Engineer, the matter in dispute
shall, in the first place, be referred to the dispute resolution board herein after
called “the board.”

The board shall comprise of members as defined in the bidding data. The
board at its discretion may co-opt any other officer if in its opinion it may help
in resolving the dispute. Either party may refer a dispute to the Board. The
board shall gives a decision in writing within 30 days of reference of dispute.
Either party may refer a written decision of the Board. If neither party refers
the disputes to Arbitration with 30 days, the Board’s decision will be final and
binding.
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10.

Employer at its discretion may change any of the member of the Board.
Arbitration:

Any dispute in respect of which the recommendation, if any, of the dispute
resolution board has not become final and binding shall be finally settled in
accordance with the provisions of the Arbitration and Conciliation Act. 996 or
any statutory modifications or re-enactment thereof and the rules made there
under and for the time being force. The arbitrator shall have full power to open
up, review and revise any decision, and any recommendation of the conciliator
related to the dispute.

A sole Arbitrator shall be appointed by the appointing authority as defined in
contract data within 30 days of receipt of request from either party. If the
arbitrator so appointed is unable or unwilling to act or resigns his
appointment or vacates his offices due to any reason whatsoever, another
arbitrator shall be appointed in the manner aforesaid. Such person shall be
entitled to proceed with same reference from the stage at which it was left by
his predecessor.

It is a term of this contract that the arbitrator shall adjudicate only such
disputes as are referred to him by the appointing authority and give separate
award against each dispute and claim referred to him and in all cases the
arbitrator, these shall be paid equally by both the parties.

It is also a term of the contract that the arbitrator shall be deemed to have
entered on the reference on the date he issues notice to both the parties calling
them to submit their statement of claims and counter-statement of claims.
The venue of the arbitration shall be such place in India as may be fixed by
the arbitrator in his sole discretion.

Neither party shall be limited in the proceedings before such arbitrator to the
evidences nor did arguments put before the conciliator for the purpose of
obtaining its recommendation / decision. No recommendation shall disqualify
conciliator or Employer from being called as a witness and giving evidence
before the arbitrator on any matter whatsoever relevant to the dispute.

Miscellaneous provisions:

i) “Nothing contained in this Contractor shall be construed as
establishing or creating between the Parties, a relationship of master
and servant or principal and agent.

i) Any failure or delay on the part of any party to exercise right or power
under this contract shall not operate as waiver thereof.

iii) The Contractor / Consultant shall notify the Employer / the
Government of India of any material changes in their status, in
particular, where such change would impact on performance of
obligations under this contract.

iv) Each member / constituent of the Contractor / Consultant, in case of
a consortium, shall be jointly and severally liable to and responsible for
all obligations towards the Employer / Government for performance of
works / services including that of its Associates / Sub-Contractors
under the contract.

Page 44 of 90




11.

\Y| The Contractor / Consultant shall at all times indemnify and keep
indemnified the Employer /Government of India against all claims /
damages etc. for any infringement of any Intellectual Property Right
(IPR) while providing its services under the project.

Vi) The Contractor / Consultant shall at all times indemnify and keep
indemnified the Employer / Government of India against any claims in
respect of any damages or compensation payable in consequences of
any accident or injury sustained or suffered by its (the Contractor’s /
Consultant’s) employees or agents or by any other third Party resulting
from or by any action, omission or operation conducted by or on behalf
of the Contractor / Consultant.

vii) The Contractor / Consultant shall at all times indemnify and keep
indemnified the Employer / Government of India against any and all
claims by Employees, Workman, Contractors, sub-contractors,
suppliers, agent(s) employed engaged or otherwise working for the
contractor, in respect of wages, salaried, remuneration, compensation
or the like.

viii)  All claims regarding indemnity shall survive the termination or expiry
for the Contract.

ix) It is acknowledged and agreed by all Parties that there is no
representation of any type, implied or otherwise, of any absorption,
regularization, continued engagement or concession or preference for
employment of persons engaged by the (Contractor / Consultant) for
any engagement, service or employment in any capacity in any office or
establishment of the Government of India of the Employer.

Laws Governing the Contract:

This contract shall be governed by the Laws of India for the time being in force.

A

1.

SAFETY CODE

Suitable scaffolds should be provided for workmen for all works that cannot
safely be done from the ground, or from solid construction except such short
period work as can be done safely from ladders. When a ladder is used, an
extra mazdoor shall be engaged for holding the ladder and if the ladder is used
for carrying materials as well suitable footholds and hand-hold shall be
provided on the ladder and the ladder shall be given inclination not steeper
than % to 1 (1/4 horizontal and 1 vertical.)

Scaffolding of staging more than 3.6 m (12 ft.) above the ground or floor,
swung or suspended from an overhead supports or erected with stationary
support shall have a guard rail properly attached or bolted, braced and
otherwise secured at least 90 cm. (3 ft.) high above the floor or platform of
such scaffolding or staging and extending along the entire length of the
outsides and ends there of with only such opening as may be necessary for
the delivery of materials. Such scaffolding or staging shall be so fastened as
to prevent it from swaying from the building or structure.

Working platforms, gangways and stairways should be so constructed that
they should not sag unduly or unequally, and if the height of the platform or
the gangway or the stairway is more than 3.6 m (12 ft.) aboveground level or
floor level, they should be closely boarded, should have adequate width and
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should be suitable fastened as described in (2) above.

Every opening in the floor of building or in a working platform shall be
provided with suitable means to prevent the fall of person or materials by
providing suitable fencing or railing whose minimum height shall be 90 cm.
(3 ft.).

Safe means of access shall be provided to all working platforms and other
working places. Every ladder shall be securely fixed. No portable single ladder
shall be over 9m. (30ft.) in length while the width between side rails in rung
ladder shall in no case be less than 29 cm. (11 ‘2th ) for ladder upto and
including 3 m. (10ft.) in length. For longer ladders, this width should be
increased at least 1/4th for each additional 30 cm. (1 foot) of length. Uniform
step spacing of not more than 30 cm. shall be kept. Adeqgate precautions shall
be taken to prevent danger from electrical equipment. No materials on any of
the sites or work shall be so stacked or placed as to cause danger or
inconvenience to any person or the public. The contractor shall provide all
necessary fencing and lights to protect the public from accident and shall be
bound to bear the expenses of defence of every suit, action or other
proceedings at law that may be brought by any person for injury sustained
owing to neglect of the above precautions and to pay any damages and cost
which may be awarded in any such suit, action or proceedings to any such
person or which may, with the consent of the contractor, be paid to
compensate any claim by any such person.

Excavation and Trenching — All trenches 1.2 m. (4ft.) or more in depth, shall
at all times be supplied with at least one ladder for each 30 m. (100 ft.) in
length or fraction thereof Ladder shall extend from bottom of the trench to at
least 90 cm. (3 ft.) above the surface of the ground. The side of the trenches
which are 1.5 m. (5 ft.) or more in depth shall be stepped back to give suitable
slope or securely held by timber bracing, so as to avoid the danger of sides
collapsing. The excavated materials shall not be placed within 1.5 m. (5 ft.) of
the edges of the trench or half of the depth of the trench whichever is more.
Cutting shall be done from top to bottom. Under no circumstances
undermining or undercutting shall be done.

Demolition — Before any demolition work is commenced and also during the
progress of the work,

i) All roads and open areas adjacent to the work site shall either be closed
or suitably protected.

ii) No electric cable or apparatus which is liable to be a source of danger
or a cable or apparatus used by the operator shall remain electrically
charged.

iii) All practical steps shall be taken to prevent danger to persons employed

from risk of fire or explosion or flooding. No floor, roof or other part of
the building shall be so overloaded with debris or materials as to render
it unsafe.

All necessary personal safety equipment as considered adequate by the
Employer should be kept available for the person employed on the site and
maintained in a condition suitable for immediate use, and the contractor
should take adequate steps to ensure proper use of equipment by those
concerned :- The following safety equipment shall invariably be provided.

i) Workers employed on mixing asphaltic materials, cement and lime
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mortars shall be provided with protective footwear and protective
goggles.

Those engaged in white washing and mixing or stacking of cement bags
or any material which is injurious to the eyes, shall be provided with
protective goggles.

Those engaged in welding works shall be provided with welder’s
protective eye-shields.

Stone breaker shall be provided with protective goggles and protective
clothing and seated at sufficiently safe intervals.

When workers are employed in sewers and manholes, which are in
active use, the contractors shall ensure that the manhole covers are
opened and ventilated at least for an hour before the workers are
allowed to get into the manholes, and the manholes so opened shall be
cordoned off with suitable railing and provided with warning signals or
boards to prevent accident to the public. In addition, the contractor
shall ensure that the following safety measure are adhered to :-

a) Entry for workers into the line shall not be allowed except under
supervision of the EA or any other higher officer.

b) At least 5 to 6 manholes upstream and downstream should be
kept open for at least 2 to 3 hours before any man is allowed to
enter into the manhole for working inside.

) Before entry presence of Toxic gases should be tested by
inserting wet lead acetate paper which changes color in the
presence of such gases and gives indication of their presence.

d) Presence of Oxygen should be verified by lowering a detector
lamp into the manhole. In case, no Oxygen is found inside the
sewer line, workers should be sent only with Oxygen kit.

e) Safety belt with rope should be provided to the workers. While
working inside the manholes such rope should be handled by
two men standing outside to enable him to be pulled out during
emergency.

f) The area should be barricaded or cordoned of by suitable means
to avoid mishaps of any kind. Proper warning signs should be
displayed for the safety of the public whenever cleaning works
are undertaken during night or day.

g) No smoking or open flames shall be allowed near the blocked
manhole being cleaned.

h) The malba obtained on account of cleaning of blocked manholes
and sewer lines should be immediately removed to avoid
accidents on account of slippery nature of the malba.

i) Workers should not be allowed to work inside the manhole
continuously. He should be given rest intermittently. The
Employer may decide the time up to which a worker may be
allowed to work continuously inside the manhole.
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j)

k)

)

p)

Gas masks with Oxygen Cylinder should be kept at site for use
in emergency.

Air-blowers should be used for flow of fresh air through the
manholes. Whenever called for portable air blowers are
recommended for ventilating the manholes. The Motors for these
shall be vapour proof and of totally enclosed type. Non sparking
gas engines also could be used but they should be placed at least
2metres away from the opening and on the leeward side
protected from wind so that they will not be a source of friction
on any inflammable gas that might be present.

The workers engaged for cleaning the manholes/sewers should
be properly trained before allowing to work in the manhole.

The workers shall be provided with Gumboots or non-sparking
shoes bump helmets and gloves non sparking tools safety lights
and gas masks and portable air blowers (wWhen necessary). They
must be supplied with barrier cream for anointing the limbs
before working inside the sewer lines.

Workmen descending a manhole shall try each ladder stop or
rung carefully before putting his full weight on it to guard
against insecure fastening due to corrosion of the rung fixed to
manhole well.

If a man has received a physical injury, he should be brought
out of the sewer immediately and adequate medical aid should
be provided to him.

The extent to which these precautions are to be taken depend on
individual situation but the decision of the Employer regarding
the steps to be taken in this regard in an individual case will be
final.

vi) The Contractor shall not employ men and women below the age of 18
years on the work of painting with products containing lead in any
form. Wherever men above the age of 18 are employed on the work of
lead painting, the following precaution should be taken :-

a)

b)

No paint containing lead or lead products shall be used except
in the form of paste or readymade paint.

Suitable face masks should be supplied for use by the workers
when paint is applied in the form of spray or a surface having
lead paint is dry rubbed and scraped.

Overalls shall be supplied by the contractors to the workmen
and adequate facilities shall be provided to enable the working
painters to wash during and on the cessation of work.

The Contractor shall not employ women and men below the age of 18 on the
work of painting with product containing lead in any form, wherever men
above the age of 18 are employed on the work of lead painting, the following
principles must be observed for such use :-
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(i) White lead, sulphate of lead or product containing these pigment, shall
not be used in painting operation except in the form of pastes or paint
ready for use.

(ii) Measures shall be taken, wherever required in order to prevent danger
arising from the application of a paint in the form of spray.

(iii) Measures shall be taken, wherever practicable, to prevent danger
arising out of from dust caused by dry rubbing down and scraping.

(iv) Adequate facilities shall be provided to enable working painters to wash
during and on cessation of work.

() Overall shall be worn by working painters during the whole of working
period.
(vi) Suitable arrangement shall be made to prevent clothing put off during

working hours being spoiled by painting materials.

(viij  Cases of lead poisoning and suspected lead poisoning shall be notified
and shall be subsequently verified by medical man appointed by the

Employer.

(viiij The Employer may require, when necessary medical examination of
workers.

(ix) Instructions with regard to special hygienic precautions to be taken in

the painting trade shall be distributed to working painters.

When the work is done near any place where there is risk of drowning, all
necessary equipments should be provided and kept ready for use and all
necessary steps taken for prompt rescue of any person in danger and adequate
provision, should be made for prompt first aid treatment of all injuries likely
to be obtained during the course of the work.

Use of hoisting machines and tackle including their attachments, anchorage
and supports shall conform to the following standards or conditions :-

i) (@) These shall be of good mechanical construction, sound materials
and adequate strength and free from patent defects and shall be
kept repaired and in good working order.

(b) Every rope used in hoisting or lowering materials or as a means
of suspension shall be of durable quality and adequate strength,
and free from patent defects.

ii) Every crane driver or hoisting appliance operator, shall be properly
qualified and no person under the age of 21 years should be in charge
of any hoisting machine including any scaffolding which or give signals
to operator.

iii) In case of every hoisting machine and of every chain ring hook, shackle
swivel and pulley block used in hoisting or as means of suspension, the
safe working load shall be ascertained by adequate means. Every
hoisting machine and all gear referred to above shall be plainly marked
with the safe working load. In case of a hoisting machine having a
variable safe working load each safe working load and the condition
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12.

13.

14.

15.

under which it is applicable shall be clearly indicated. No part of any
machine or any gear referred to above in this paragraph shall be loaded
beyond the safe working load except for the purpose of testing.

iv) In case of departmental machines, the safe working load shall be
notified by the Electrical Employer. As regards contractor’s machines
the contractors shall notify the safe working load of the machine to the
Employer whenever he brings any machinery to site of work and get it
verified by the Electrical Engineer concerned.

Motors, gearing, transmission, electric wiring and other dangerous parts of
hoisting appliances should be provided with efficient safeguards. Hoisting
appliances should be provided with such means as will reduce to the
minimum the risk of accidental descent of the load. Adequate precautions
should be taken to reduce to the minimum the risk of any part of a suspended
load becoming accidentally displaced. When workers are employed on
electrical installations which are already energized, insulting mats, wear any
rings, watches and carry keys or other materials which are good conductors
of electricity.

All scaffolds, ladders and other safely devices mentioned or described herein
shall be maintained in safe condition and no scaffold, ladder or equipment
shall be altered or removed while it is in use. Adequate washing facilities
should be provided at or near places of work.

These safety provisions should be brought to the notice of all concerned by
display on a notice board at a prominent place at work spot. The person
responsible for compliance of the safety code shall be named therein by the
contractor.

To ensure effective enforcement of the rules and regulations relating to safety
precautions the arrangements made by the contractor shall be open to
inspection by the Labour Officer or Employer of the department or their
representatives

Notwithstanding the above clauses from (1) to (15) there is nothing in these to exempt
the contractor form the operations of any other Act or Rule in force in the Republic

of India.

B MODEL RULES FOR THE PROTECTION OF
HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS

1. APPLICATION

These rules are indicative only. The contractor shall abide by such rules and
in addition to that he/she may take all other measures as deem fit.

These rules shall apply to all buildings and construction works in which
twenty or more workers are ordinarily employed or are proposed to be
employed in any day during the period during which the contract work is in
progress.

DEFINITION

Work place means a place where twenty or more workers are ordinarily
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b)

employed in connection with construction work on any day during the period
during which the contract work is in progress.

FIRST-AID FACILITILES

i)

10.

11.
12.
13.
For work places in which the number of contract labour exceed 50.

Each first-aid box shall contain the following equipments.

1.

2.

3.

At every work places there shall be provided and maintained, so as to
be easily accessible during working hours, first-aid boxes at the rate of
not less than ones box for 150 contract labour or part thereof ordinarily
employed.

The first-aid box shall be distinctly marked with a red cross on white
back ground and shall contain the following equipment :-

a) For work places in which the number of contract labour
employed does not exceed 50-

Each first-aid box shall contain the following equipments :-

1. 6 small sterilized dressings.

2. 3 medium size sterilized dressings.

3. 3 large size sterilized dressings.

4. 3 larges sterilized burn dressings.

S. 1 (30 ml.) bottle containing a two per cent alcoholic

solution of iodine.

6. 1 (30ml.) bottle containing salvolatile having the dose and
mode of administration indicated on the label.

7. 1 snakebite lancet.
1 (30gms.) bottle of potassium permanganate crystals.
1 pair scissors.

1 copy of the first-aid leaflet issued by the Director General, Factory
Advice Service and Labour Institutes, Government of India.

1 bottle containing 100 tablets (each of Sgms.) of aspirin.
Ointment for burns.

A bottle of suitable surgical antiseptic solution.

12 small sterilized dressings.
6 medium size sterilized dressings.

6 large size sterilized dressing.
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10.

11.

12.
13.

14.

iii)

Vi)

vii)

viii)

(15gms.) packets sterilized cotton wool.
1 (60ml.) bottle containing a two per cent alcoholic solution iodine.

1 (60ml.) bottle containing salcolatile having the dose and mode of
administration indicated on the label.

1 roll of adhesives plaster.

1snake bite lancet.

1 (30gms.) bottle of potassium permanganate crystals.
1 pair scissors.

1 copy of the first aid leaflet issued by the Director General Factory
Advice Service and Labour Institutes / Government of India.

A bottle containing 100 tablets (each of Sgms.) of aspirin.
Ointment for burns.

A bottle of suitable surgical antiseptic solution.

Adequate arrangements shall be made for immediate recoupment of the
equipment when necessary.

Nothing except the prescribed contents shall be kept in the First-aid
box.

The first-aid box shall be kept in charge of a responsible person who
shall always be readily available during the working hours of the work
place.

A person in charge of the first-aid box shall be a person trained in First-
aid treatment, in the work places where the number of contract labour
employed is 150 or more.

In work places where the number of contract labour employed is 500
or more and hospital facilities are not available within easy distance
from the works. First-aid posts shall be established and run by a
trained compounder. The compounder shall be on duty and shall be
available at all hour when the workers are at work.

Where work places are situated in places which are not towns or cities,
a suitable motor transport shall be kept readily available to carry
injured person or person suddenly taken ill to the nearest hospital.

DRINKING WATER

i)

In every work place, there shall be provided and maintained at suitable
places, easily accessible to labour, a sufficient supply of palatable
drinking water fit for drinking.

Where drinking water is obtained from an Intermittent public water
supply, each work place shall be provided with storage where such
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iii)

drinking water shall be stored.

Every water supply or storage shall be at a distance of not less than 50
feet from any latrine drain or other source of pollution. Where water
has to be drawn from an existing well which is within such proximity
of latrine, drain or any other source of pollution, the well shall be
properly chlorinated before water is drawn form it for drinking. All such
wells shall be entirely closed in and be provided with a trap door which
shall be dust and waterproof.

a reliable pump shall be fitted to each covered well, the trap door shall
be kept locked and opened only for cleaning or inspection which shall
be done at least once a month.

WASHING FACILITIES (Optional for maintenance Work, UNDER
DISCRETION OF INSTITUTE)

i

ii)

iii)

In every work place adequate and suitable facilities for washing shall
be provided and maintained for the use of contract labour employed
therein.

Separate and adequate cleaning facilities shall be provided for the use
of male and female workers.

Such facilities shall be conveniently accessible and shall be kept in
clean and hygienic condition.

LATRINES AND URINALS (OPTIONAL FOR MAINTENANCE WORK, UNDER
DISCRETION OF INSTITUTE)

i)

Latrines shall be provided in every work places on the following scale
namely:-

a) Where female are employed there shall be at least one latrine for
every 25 females.

b) Where males are employed, there shall be at least one latrine for
every 25 males.

Provided that where the number of males or females exceeds
100, it shall be sufficient if there is one latrine for 25 males or
females as the case may be up to the first 100,and one for every
50 thereafter.

Every latrine shall be under cover and so partitioned off as to secure
privacy, and shall have a proper door and fastenings.

Construction of latrines: The inside walls shall be constructed of
masonry or some suitable heat-resisting nonabsorbent materials and
shall be cement washed inside and outsides at least once a year.
Latrines shall not be of a standard lower than borehole system.

a) Where workers of both sexes are employed, there shall be
displayed outside each block of latrine and urinal, a notice in the
language understood by the majority of the workers “For Men
Only” or “For Women Only” as the cases may be .
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Vi)

vii)

viii)

b) The notice shall also bear the figure of a man or of a woman, as
the case may be.

The shall be at least one urinal for male workers up to 50 and one for
female workers up to fifty employed at a time, provide that where the
number of male or female workmen, as the case may be exceeds 500,
it shall be sulfficient if there is one urinal for every 50 males or females
up to the first 500 and one for every 100 or part thereafter.

a) The latrines and urinals shall be adequately lighted and shall
be maintained in a clean and sanitary condition at all times.

b) Latrines and urinals other than those connected with a flush
sewage system shall comply with the requirements of the Public
Health Authorities.

Water shall be provided by means of tap or otherwise so as to be
conveniently accessible in or near the latrines and urinals.

Disposal of excreta :- Unless otherwise arranged for by the local
sanitary authority, arrangements for proper disposal of excreta by
incineration at the work place shall be made by means of a suitable
incinerator. Alternately excreta may be disposed of by putting a layer
of night soil at the bottom of a pucca tank prepared for the purpose and
covering it with a 15 cm. layer of waste or refuse and then covering it
with a layer of earth for a fortnight (when it will turn to manures).

The contractor shall at his own expense, carry out all instructions
issued to him by the Employer to effect proper disposal of night soil and
other conservancy work in respect of the contractor’s workmen or
employees on the site. The contractor shall be responsible for payment
of any charges which may be levied by Municipal or Cantonment
Authority for execution of such on his behalf.

PROVISION OF SHELTER DURING REST (OPTIONAL FOR MAINTENANCE
WORK, UNDER DISCRETION OF INSTITUTE)

At every place there shall be provided, free of cost, four suitable sheds, two for
meals and the other two for rest separately for the use of men and women
labour. The height of each shelter shall not be less than 3metres (10 ft.) from
the floor level to the lowest part of the roof. These shall be kept clean and the
space provided shall be on the basis of 0.6sq.m.(6sft) per head.

CRECHES (OPTIONAL FOR MAINTENANCE WORKUNDER DISCRETION
OF INSTITUTE)

i

iii)

At every work place, at which 20 or more women worker are ordinarily
employed, there shall be provided two rooms of reasonable dimensions
for the use of their children under the age of six years. One room shall
be used as a play room for the children and the other as their bedroom.

The rooms shall be provided with suitable and sufficient openings for
light and ventilation. There shall be adequate provision of sweepers to
keep the places clean.

The contractor shall supply adequate number of toys and games in the
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v)

play room and sufficient number of cots and beddings in the bedroom.

The contractor shall provide one ayaa to look after the children in the
créche when the number of women workers does not exceed 50 and two
when the number of women workers exceed 50.

The use of the rooms earmarked as créches shall be restricted to
children, their attendants and mothers of the children.

CANTEENS (OPTIONAL FOR MAINTENANCE WORK, UNDER DISCRETION
OF INSTITUTE)

i)

Vi)

vii)

viii)

Xi)

xii)

In every work place where the work regarding the employment of
contract labour is likely to continue for six months and where in
contract labour numbering one hundred or more are ordinarily
employed, an adequate canteen shall be provided by the contractor for
the use of such contract labour.

The canteen shall be maintained by the contractor in an efficient
manner.

The canteen shall consist of at least a dining hall, kitchen, storeroom,
pantry and washing places separately for workers and utensils.

The canteen shall be sufficiently lighted at all times when any person
has access to it.

The floor shall be made of smooth and impervious materials and inside
walls shall be lime washed or color washed at least once in each year.

Provided that the inside walls of the kitchen shall be lime-washed every
four months.

The premises of the canteen shall be maintained in a clean and sanitary
condition.

Waste water shall be carried away in suitable covered drains and shall
not be allowed to accumulate so as to cause a nuisance.

Suitable arrangements shall be made for the collection and disposal of
garbage.

The dining hall shall accommodate at a time 30 percent of the contract
labour working at a time.

The floor area of the dining hall, excluding the area occupied by the
service counter and any furniture except tables and chairs shall not be
less than one square meter (10sft) per diner to be accommodated as
prescribed in sub-Rule 9.

a) A portion of the dining hall and service counter shall be partitioned
off and reserved for women workers in proportion to their number.

b) Washing places for women shall be separate and screened to
secure privacy.

Sufficient tables stools, chair or benches shall be available for the
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number of diners to be accommodated as prescribed in sub-Rule 9.

xiii)  a) 1. There shall be provided and maintained sufficient
utensils crockery, furniture and any other equipments
necessary for the efficient running of the canteen.

2. The furniture utensils and other equipment shall be
maintained in a clean and hygienic condition.

b) 1. Suitable clean clothes for the employees serving in the
canteen shall be provided and maintained.

2. A service counter, if provided shall have top of smooth and
impervious material.

3. Suitable facilities including an adequate supply of hot
water shall be provided for the cleaning of utensils and
equipments.

xiv)  The food stuffs and other items to be served in the canteen shall be in
conformity with the normal habits of the contract labour.

XV) The charges for food stuffs, beverages and any other items served in
the canteen shall be based on ‘No profit, No loss’ and shall be
conspicuously displayed in the canteen

xvi) In arriving at the price of foodstuffs, and other article served in the
canteen, the following items shall not be taken into consideration as
expenditure namely :-

a) The rent of land building.

b) The depreciation and maintenance charges for the building and
equipments provided for the canteen.

) The cost of purchase, repairs and replacement of equipments
including furniture, crockery, cutlery and utensils.

d) The water charges and other charges incurred for lighting and
ventilation.
e) The interest and amounts spent on the provision and

maintenance of equipment provided for the canteen.

xvii) The accounts pertaining to the canteen shall be audited once every 12 months
by registered accountants and auditors.

10. ANTI-MALARIAL/ ANTI COVID-19 PRECAUTIONS

The contractor shall at his own expense, conform to all anti-malarial/anti-
Covid-19 instructions given to him by the Employer including the filling up of
any borrow pits which may have been dug by him.

i) The above rules shall be incorporated in the contract and in notice inviting
tenders and shall from an integral part of the contracts.
ii) SOP containing latest Covid-19 protocol issued by Gol/ GoWB/NITD.
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11.

(o]

AMENDMENTS

Government may, from time to time, add to or amend these rules and issue
directions-it may consider necessary for the purpose of removing any difficulty
which may arise in the administration thereof.

CONTRACTOR’S LABOUR REGULATIONS

SHORT TITLE

These regulations may be called Contractors Labour Regulations.

DEFINITIONS

i)

Workman means any person employed by contractor directly or
indirectly through a subcontractor to do any skilled, semiskilled or
unskilled manual, supervisory, technical or clerical work for hire or
reward, whether the terms of employment are expressed or implied but
does not include any person :-

a) Who is employed mainly in a managerial or administrative
capacity : or

b) Who, being employed in a supervisory capacity draws wages
exceeding five hundred rupees per mensem or exercises either
by the nature of the duties attached to the office or by reason of
powers vested in him, functions mainly of managerial nature :
or

c) Who is an out worker, that is to say, person to whom any article
or materials are given out by or on behalf of the principal
employers to be made up cleaned, washed, altered, ornamental
finished, repaired adopted or otherwise processed for sale for the
purpose of the trade or business of the principal employers and
the process is to be carried out either in the home of the out
worker or in some other premises under the control and
management of the principal employer.

No person below the age of 14 years shall be employed to act as
a workman.

Fair Wages means wages whether for time or piece work fixed and
notified under the provisions of the Minimum Wages Act. from time to
time .

Contractors shall include every person who undertakes to produce a
given result other than a mere supply of goods or articles of
manufacture through contract labour for any work and includes a
subcontractor.

Wages shall have the same meaning as defined in the Payment of Wages
Act.
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iii)

Normally working hours of an adult employee should not exceed 9
hours a day. The working day shall be so arranged that inclusive of
interval for rest, if any, it shall not spread over more than 12 hours on
any day.

When an adult worker is made to work for more than 9 hours on any
day or for more than 48 hours in any week, he shall be paid over time
for the extra hours put in by him at double the ordinary rate of wages.

a) Every worker shall be given a weekly holiday normally on a
Sunday, In accordance with the provisions of the Minimum
Wages (Central) Rules 1960 as amended from time to time
irrespective of whether such worker is government by the
Minimum Wages Act or not.

b) Where the minimum wages prescribed by the Government under
the Minimum Wages Act are not inclusive of the wages for the
weekly day of rest, the worker shall be entitled to rest day wages
at the rate applicable to the next preceding day, provided he has
worked under the same contractor for a continuous period of not
less than 6 days.

c) Where a contractor is permitted by the Employer to allow a
worker to work on a normal weekly holiday, he shall grant a
substituted holiday to him for the whole day on one of the five
days immediately before or after the normal weekly holiday and
pay wages to such worker for the work performed on the normal
weekly holiday at overtime rate.

DISPLAY OF NOTICE REGARDING WAGES ETC.

The contractor shall before he commences his work on contract, display and
correctly maintain and continue to display and correctly maintain in a clear
and legible condition in conspicuous places on the work, notices in English
and in the local Indian languages spoken by the majority of the workers giving
the minimum rates of wages fixed under Minimum Wages Act, the actual
wages being paid, the hours of work for which such wage are earned, wages
periods, dates of payments of wages and other relevant information.

PAYMENT OF WAGES

The contractor shall fix wage periods in respect of which wages shall be
payable.

No wage period shall exceed one month.

The wages of every person employed as contract labour in an
establishment or by a contractor where less than one thousand such
persons are employed shall be paid before the expiry of seventh day and
in other cases before the expiry of tenth day after the last day of the
wage period in respect of which the wages are payable.

Where the employment of any worker is terminated by or on behalf of
the contractor the wages earned by him shall be paid before the expiry
of the second working day from the date on which his employment is
terminated.
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Vi)

vii)

viii)

Xi)

All payment of wages shall be made on a working day at the work
premises and during the working time and on a date notified in advance
and in case the work is completed before the expiry of the wage period,
final payment shall be made within 48 hours of the last working day.

Wages due to every worker shall be paid to him direct or to other person
authorized by him in this behalf.

All wages shall be paid in current coin or currency or in both.

Wages shall be paid without any deductions of any kind except those
specified by the Central Government by general or special order in this
behalf or permissible under the Payment of Wages Act.1956.

A notice showing the wages period and the place and time of
disbursement of wages shall be displayed at the place of work and a
copy sent by the contractor to the Employer under acknowledgment.

It shall be the duty of the contractor to ensure the disbursement of
wages in the presence of the Engineer or any other authorized
representative of the Employer who will be required to be present at the
place and time of disbursement of wages by the contractor to workmen.

The contractor shall obtain from the junior Engineer or any other
authorized representative of the Employer as the case may be, a
certificate under his signature at the end of the entries in the “Register
of Wages” or the “Wages —cum-Muster Roll” as the case may be in the
following form :-

“Certified that the amount shown in column No................ has been
paid to the workman concerned in my presence on................ at

6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES

(i)

The wages of a worker shall be paid to him without any deduction of
any kind except the following :-

(@) Fines

(b) Deductions for absence from duty i.e. from the place or the
places where by the terms of his employment he is required to
work. The amount of deduction shall be in proportion to the
period for which he was absent.

(c) Deduction for damage to or loss of goods expressly to the
employed person for custody, or for loss of money or any other
deduction which he is required to account, where such damage
or loss is directly attributable to his neglect or default.

(d) Deduction for recovery of advances or for adjustment of
overpayment of wages, advances granted shall be entered in a
register.

(e) Any other deduction which the Central Government may from

time to time allow.
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(i)

(iid)

(iv)

v)

(vi)

No fines should be imposed on any worker save in respect of such acts
and omissions on his part as have been approved of by the Chief Labour
Commissioner.

Note :- An approved list of Acts and Omissions for which fines can be
imposed is enclosed at Appendix-1

No fine shall be imposed on a worker and no deduction for damage or
loss shall be made from his wages until the worker has been given an
opportunity of showing cause against such fines or deductions.

The total amount of fine which may be imposed in any one wage period
on a worker shall not exceed an amount equal to three paise in a rupee
of the total wages, payable to him in respect of that wage period.

No fine imposed on any worker shall be recovered front him by
instalment, or after the expiry of sixty days from the date on which it
was imposed.

Every fine shall be deemed to have been imposed on the day of the act
or omission in respect of which it was imposed.

LABOUR RECORDS

(i)

(i)

(i)

(iv)

The contractor shall maintain a Register of persons employed on
contract in Form XIII of the CL (R&A) Central Rules 1971.

The contractor shall maintain a Master Roll register in respect of all
workmen employed by him on the work under Contract in Form XVI of
the CL (R&A) Rules 1971.

The contractor shall maintain a Wage Register in respect of all
workmen employed by him on the work under contract in Form XVII of
the CL (R&A) Rules 1971.

Register of accident — The contractor shall maintain a register of
accidents in such form as may be convenient at the work place but the
same shall include the following particulars:

a) Full particulars of the labourers who met with accident.
b) Rate of Wages.

c) Sex.

d) Age.

e) Nature of accident and cause of accident.

) Time and date of accident.

g) Date and time when admitted in Hospital.

h) Date of discharge from the Hospital.

i) Period of treatment and result of treatment.
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v)

Vi)

vii)

viii)

j) Percentage of loss of earning capacity and disability as assessed
by Medical Officer.

k) Claim required to be paid under Workmen’s Compensation Act.

1) Date of payment of compensation.

m) Amount paid with details of the person to whom the same was
paid.

n) Authority by whom the compensation was assessed.

0) Remarks.

The contractor shall maintain a Register Of Fines in the Form XII of
the CL (R&A) Rules 1971.

The contractor shall display in a good condition and in a conspicuous
place of work the approved list of acts and omissions for which fines
can be imposed.

The contractor shall maintain a Register of deductions for damage or
loss in Form XX of the CL (R&A) Rules 1971.

The contractor shall maintain a Register Of Advances in Form XXIII
of the CL (R&A) Rules 1971.

The contractor shall maintain a Register Of Overtime in Form XXIII
of the CL (R&A) Rules 1971.

ATTENDANCE CARD-CUM-WAGE SLIP

Vi)

The contractor shall issue an Attendance card-cum-wage slip to each
workman employed by him.

The card shall be valid for each wage period.

The contractor shall mark the attendance of each workman on the card
twice each day, once at the commencement of the day and again after
the rest interval, before he actually starts work.

The card shall remain in possession of the worker during the wage
period under reference.

The contractor shall complete the wage slip portion on the reverse of
the card at least a day prior to the disbursement of wages in respect of
the wage period under reference.

The contractor shall obtain the signature or thumb impression of the
worker on the wage slip at the time of disbursement of wages and retain
the card with himself.

EMPLOYMENT CARD

The contractor shall issue an Employment Card in Form XIV of the CL (R&A)
Central Rules 1971 to each worker within three days of the employment of the
worker.
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10. SERVICE CERTIFICATE

On termination of employment for any whatsoever the contractor shall issue
to the workman whose services have been terminated a Service certificate in
Form XV of the CL (R&A) Central Rules 1971.

11. PRESERVATION OF LABOUR RECORDS

All record required to be maintained under Regulations Nos. 6&7 shall be
preserved in original for a period of three years from the date of last entries
made in them and shall be made available for inspection by the Employer or
Labour Officer.

12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY

The Labour Officer or any person authorized by Central Government on their
behalf shall have power to make enquires with a view to ascertaining and
enforcing due and proper observance of Fair Wage Clauses and the Provisions
of these Regulations. He shall investigate into any complaint regarding the
default made by the contractor or subcontractor in regard to such provision.

13. REPORT OF LABOUR OFFICER

The Labour Officer or other persons authorized as aforesaid shall submit a
report of result of his investigation or enquiry to the Employer indicating the
extent, if any, to which the default has been committed with a note that
necessary deductions from the contractor’s bill be made and the wages and
other dues be paid to the labourers concerned. In case and appeal is made by
the contractor under Clause 13 of these regulations, actual payment to
labourers will be made by the Engineer after the Employer has given his
decision on such appeal.

i) The Engineer shall arranges payments to the labour concerned within
45 days from the receipt of the report form the Labour Officer or the
Employer as the case may be.

14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER

Any person aggrieved by the decision and recommendations of the Labour
Officer or other person so authorized may appeal against such decision to the
Employer within 30 days from the date of decision, forwarding simultaneously
a copy of his appeal to the Engineer concerned but subject to such appeal, the
decision of the officer shall be final and binding upon the contractor.

15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER

i) A workman shall be entitled to be represented in any investigation or
enquiry under these regulations by :-

a) An officer of a registered take union of which he is a member.

b) An officer of federation of trade unions to which the trade
union referred to in clause (a) is affiliated.

c) Where the employer is not a member of any registered trade
union, by an officer of a registered trade union, connected with
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16.

17.

18.

©

the industry in which the worker in employed or by any other
workman employed in the industry in which the worker is
employed.

ii) An employer shall be entitled to be represented in any investigation or
enquiry under these regulations by :-

a) An officer of an association of employers of which he is a
member.
b) An officer of a federation of associations of employers to which

association referred to in clause (a) is affiliated.

C) Where the employers is not a member of any association of
employers by an officer of association of employer connected
with the industry in which the employer is engaged or by any
other employer, engaged in the industry in which the employer
is engaged.

iii) No party shall be entitled to be represented by a legal practitioner in
any investigation or enquiry under theses regulations.

INSPECTION OF BOOKS AND SLIPS

The contractor shall allow inspection of all the prescribed labour records to
any of his workers or to his agent at a convenient time and place after due

notices is received or to the Labour Officer or any other person, authorized
by the Central Government on his behalf.

SUBMISSIONS OF RETURNS

The contractor shall submit periodical returns as may be specified from time
to time.

AMENDMENTS

The Central Government may from time to time add to or amend the
regulations and on any question as to the application / Interpretation or
effect of those regulations the decision of the Employer shall be final.
(Note: Necessary Formats in which records are to be maintained and

returns to be submitted shall be provided by the Employer.)

PREAMBLE TO BILL OF QUANTITIES

. The work comprised in the contract generally consists of all Civil, Structural

and Sanitary Works etc. complete in all respects as shown in the drawings
and as indicated in the Bill of quantities.

. The bidder shall carefully go through the clauses in the notice invitation to

tender, Articles of Agreement, General Conditions of Contract, Technical
specification, Bill of Quantities etc. and shall include in his rates any sum
that may be considered necessary to cover the various contained therein.

. The quotation submitted by the bidder should be based on the probable

quantities of the several items of work which are furnished for the bidder’s
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convenience in the Bill of Quantities. It must be clearly understood that the
Contract is not a lump sum contract and the employer does not in any way
assure the bidder or guarantee that the probable quantities are correct or that
the work should correspond thereto.

4. The item of work and the unit prices stated in the bill of quantities shall be
inclusive of everything necessary to complete the said item of work within the
contemplation of the contract and beyond the unit price no extra payment will
be allowed for any incidental or contingent work, labour, materials, tools &
plant, etc.

5. No change in unit rate will be admissible for any variation in quantities.
6. Bidder shall note that :-

a) All materials and labour required shall have to be provided by the
contractor and the cost for which will be deemed to have catered for in
the rates quoted.

b) Water for construction purpose and drinking shall have to be arranged
by him.

c) Electricity shall have to be arranged by him.

d) The rate quoted by him in bill of quantities shall also include all cost
especially those mentioned below :

(i) Transport of constructional plant, personnel, etc., to the site at the start of
work
and their withdrawal on completion of work.
(ii)  Storage of material at site hoisting and lowering to all levels and depths.
(iii) Supplying, transporting to site, unloading, protecting and installation of
materials in accordance with the specification.
(iv) Accommodation of the contractor’s staff & labourers.
(v) Insurance of materials at site as stipulated in the Conditions.
(vi)  Protection of all materials & equipment.

(vii) All contingency expenses that will have to be made to ensure that work do not
get stopped due to extraneous reasons.

(viii) Preparation of drawings schedules/reports, fabrication drawings and reports
that may be sought for by the Employer/Architect.

(ix) Rates of different items will be applicable for work at all heights and depths.

(x) No separate payment will be made for scaffolding, staging etc. for any item of
work and shall be deemed to have been catered for by Contractor.

(xi) All cost towards repairs, rectification and maintenance till handling over shall
be included in the rates.

7.0 SPECIAL NOTES

Reinforcement Steel exhibiting Superior, Corrosion Resistant Properties
(Mentioned in Drawings, Specifications etc.)

The terminology Corrosion Resistant Properties wherever appearing in the
drawings and specification imply reinforcement steel possessing corrosion
resistant characteristics better that normal Cold Twisted Bars and should have
been manufactured using thermo-mechanical treatment techniques.

For larger diameter, Contractor has to take steps as far as practicable to ensure
that the reinforcement steel before concreting, is free of rust and other
deleterious materials.

Page 64 of 90




8.0

9.0

10.0

11.0

12.0

For a particular item of work, wherever the BOQ is in variance with or
contradictory to whatever is stated in the Technical specifications will generally
be given precedence. However, the Tenderer is to bring to the notice of
Employer such instances, before he submits his offer to enable the Employer
to supply to the Tenderer necessary clarifications.

Rates shall be quoted in both figures and in words in clear and legible writing.
No overwriting is allowed. All scoring and cancellation should be countersigned
by the Contractor.

The value of the contract may vary to the extent of -20%to +10% and bidder’s
quoted price against various individual items of work shall remain firm as long
as the total price of contract is within the said limit. Quantity of items may vary
as per the need of maintenance work and the discretion of Engineer —in-
Charge. The Contractor is liable to execute such work till the bill amount is
within the contract value (+10%).

Alternative items mentioned in the BOQ as 'Rate Only’, may replace original
items during tender evaluation. Tenderer should quote his rates accordingly for
all Rate Only’ Items. The decision of the Employer in this regard is final.

Rates quoted or any work shall generally be applicable for work at any heights
and or technical specifications. The Contractor has also to take into
cognizance/consideration all costs that will have to be incurred for
constructing rigid platforms, scaffolding, hoisting/lowering mechanisms etc.
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6.0

7.0

NATIONAL INSTITUTE OF TECHNOLOGY
DURGAPUR

SPECIAL TERMS & CONDITIONS

The person / persons, whose tender(s) may be accepted shall permit the NIT at
the time of making any payment to him for work done under the contract to
deduct such sum as along with the sum already deposited as Earnest Money
will amount @3% of the ordered value as Performance Security Deposit.

The defect liability period for the Work is 1 (one) year from the date of
completion. For roof treatment it shall be 4 years from the date of completion
of such treatment/its bill released date.

By-monthly running bill may be submitted by the contractor along with the
detailed progress report and describing the reasons for delay, if any also the
revised activity schedule be submitted. Details of labour payment made, copy
of labour license / registration number etc., materials consumption statement
etc. are also to be submitted along with Each R.A. bills. All Taxes & duties as
stipulated by Govt. of India will be recovered from the bills.

Secured advance on non-perishable materials or any other advance may not be
paid to the contractor if the Engineer — in — charge desires so.

If the contractor fails to maintain the required progress to complete the work
and clear the site on or before the contract or the extended time of completion,
he shall without any other right or remedy available on of such breach, pay as
agreed compensation at the rates stipulated below or such smaller amount as
the engineer — in — charge may decide on the amount of tendered value of the
work for every completed day / week as applicable that the progress remains
below that specified time or that the work remains incomplete.

This will apply to items or group of items for which a separate period of
completion has been specified.

Completion period not exceeding 90 days then the stipulated period: Clause
8.2: General Condition.

Completion period exceeding 90 days : @ 0.1% per day provided always that
the total amount of compensation for delay to be paid under this condition shall
not exceed 10% of the tendered value of the work or the tendered value of the
item or group of items of work for which separate period of completion is
originally given.

The amount of compensation may be adjusted or set off against any sum
payable to the contractor. However, the Engineer-in-charge exercises full
powers to decide the quantum of compensation recoverable from the
contractors.

Testing of materials to be made from the laboratory of C.E. Department of N.I.T,
Durgapur, when the Engineer-in-Charge or any of his representatives desires
so and the cost for the testing will be borne by the contractor.

Cube test results (tested at any national test house of repute) for all concrete
works are to be furnished to N.I.T. by the contractor for every 2 cum of concrete.
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8.0

9.0

10.0

11.0

12.0

13.0

14.0

15.0

16.0

17.0

18.0

19.0

20.0

21.0

The contractor will also abide by all the rules and regulations regarding labour
law and also be fully responsible for all actions by him.

In the case of any class of work for which there is no such specification, such
work shall be carried out in all respects in accordance with the instructions
and requirements of the Engineer-in-charge.

In any item description, the material(s) mentioned, may be changed or altered
with equivalent material as desired by the Engineer-in-charge.

Cement is to be procured by the Contractor after the approval of the Engineer-
in-charge. Testing is to be carried out at Civil Engineering Departmental Lab.
at N.I.T, Durgapur. Testing charges to be borne by the Contractor.

The work shall be carried out as per National Code, CPWD, PWD (WB), PHE
(WB) Specifications as applicable.

It shall be imperative on each bidder to acquaint and be apprised of all local
conditions and factors prevailing in the campus in general which may have any
effect execution of work covered under the scope of the work as per bid
document. In their own interest, the bidders are requested to familiarize
themselves with the provisions of Income Tax Act, other related acts & laws
governing the contract, with their up to date amendments and also adhere to
court directives and other State & Central Government acts on labour etc. N.I.T,
Durgapur, shall not entertain any request for clarification from the bidders in
this regard .

Institute has the right to reject the Tender for not satisfying the technical bid
and other reasons as deemed fit.

ONLY NEW SHUTTERING materials will be permitted to use for the first time.
NO Escalation in rates on any materials/items is permissible on any ground.

For the works to be executed in the Girls’ Hall of residence, utmost care must
be taken by the contractor to avoid any untoward incidents.

Tender for maintenance work is based on the tentative items and quantities of
work. All the items of work may or may not be executed and correspondingly
the total fund amount is also liable to increase or decrease during the progress
of work.

The agency shall have a sufficient stock of all the regular as well as emergency
materials, tools and tackles in their site store office for undertaking any urgent
work at any odd hour. The stock and the quality of the materials may be
inspected as and when deemed fit by the E.I.C.

The supervisors and electricians to be deployed by the agency for execution of
the works should possess valid and appropriate license.

One Graduate/Diploma engineer for both civil and electrical works should be
deployed regularly to coordinate with the Maintenance Department of the
Institute in connection with the assigned works. He has to collect the
complaints/reports and submit the day’s program of work and with the details
of the previous day’s works on regular basis.

If any item is not there in the B.O.Q. the same may be incorporated from CPWD
SOR. If the item is not there in the CPWD SOR the same can be incorporated
from PWD (WB)/PHE (WB) S.O.R.

22.0 It is a two bids contract 1) Technical Bid (TB) and 2) Price Bid (PB). The Technical
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Bid must be satisfied before opening the Price Bid of any eligible bidder.

EVALUATION SYSTEM:

Both the bids of eligible bidders Technical Bid (TB) & Price Bid (PB) will be
evaluated independently to select the successful bidder.

22 (a) VOID

22 (b). VOID

22 (c). The Technical Bid (TB) shall contain the followings:

i) EARNEST MONEY = Rs. 90,000.00 (Rupees Ninety Thousand Only) either in
DD on any Nationalized Bank or Banker’s Cheque of any Nationalized Bank.
EMD will automatically adjusted to P.G (3%). For small scale industries with
certificate from NSIC/MSME the deposition of Earnest Money is exempted
(subject to the submission of valid NSIC/MSME certificate). But there is No
preference / exemption on Bid value and TOTAL Security Deposit (Cl. 3:
General Condition). EMD will be retained till the finalization of successful
bidder. P.G = 3% for NSIC/MSME firms.

ii) (a) Three (3) similar works, each of value not less than 40% of the estimated
cost put to tender*, or

(b) Two (2) similar works, each of value not less than 60% of the estimated
cost*, or

(c) One (1) similar work of value not less than 80% of the estimated cost, * all
above amounts rounded off to a convenient full figure of nearest Rs. 10, in the
last 7 Financial years (2015-16 to 2021-22).

*WORK ORDER AND COMPLETION CERTIFICATE WITH CLIENT’S
COMMENT/REMARKS ARE TO BE SUBMITTED

ALL EXCEPT THE CONTRACTOR ENGAGED IN ‘RENOVATION OF 23 NOS.
LM QUARTERS ETC.’ OF NITD ARE ELIGIBLE TO BID.

If any bidder applies for both works i.e. Civil and Electrical he/she should
submit separate Credentials for each of the work.

iii) Bank Solvency certificate = 30% of the Estimated Value, i.e., not older than
one year. If a bidder applies for both Civil and Electrical or multiple Civil Works

separate solvency for them to be submitted.

iv) All valid licenses namely Trade License, ESIC, EPF, GST etc. whichever is
applicable.

v) For electrical works Electrical License if applicable.

vi) Latest IT returns, Voter I.D., Aadhar Card, Valid NSIC/MSME Certificate.
vii) The Cost of the Tender Document is Rs. 500/- (Rupees Five Hundred only)
to be submitted in Technical Bid as DD. NSIC/MSME firms are exempted from
depositing this price.

22 (d) VOID
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22 (e) VOID
22(f) The Financial Bid (FB)

The Financial Bid will be opened if the Technical Bid is satisfied as stated in
clause 22(c). The Lowest Bidder (L1) will be adjudged as the successful bidder if
found that quoted rates are justified through their Rate Analysis.

22 (g) VOID
22 (h) VOID

22 (f) If more than one bidder become 'L1' than the work will be distributed to those
successful bidders.

22 (g) The BOQ is the integral part of the tender document

22 (h) The rates of item are to be put in the Price Bid of BOQ from the cover 2
(Financial Bid) and given in numerical value only. The rates are be considered firm
and no escalation will be considered during the tenure of the work.

22(i) If the sum total during checking appears erroneous than the corrected value
shall be considered for evaluation.

22 (j) All pages of the Tender Document (i.e., GENERAL TENDER
DOCUMENTCONTAINING GENERAL CONDITIONS OF CONTRACT, LABOUR LAWS,
SAFETY CODES, OTHER REQUISITES, and SPECIAL TERMS AND CONDITIONS as
well as BOQ) are to be signed with date and stamp of the company.

23

a) The conventional Measurement Books shall be replaced by a bound volume
of computerized measurements to be furnished by the contractor, duly
machine numbered for the pages, and with an MB number given by the
Office. The pages of these Measurement Books shall be of A-4 size. The
contractor shall submit his running and final bills in a computerized form
in the same format as the existing conventional bills, with all the pages
machine numbered, and hard bound, and with all the entries made as per
the existing procedure. The contractor shall submit as many copies of the
computerized bills as may be required for the purpose of reference and
record in the various offices of the department. The bill shall be carried
forward from the previous running account bill as per the existing
procedure. These computerized bills shall be processed for payment, as per
the existing procedure.

b) The quantities mentioned in the B.O.Q. areas close as possible to the reality.
However, as the maintenance work is unforeseen in nature its quantities may
change as per requirement. Further due to the same reason some items may
not be executed. Due to requirement of work extra items work may be required
for execution which will be directly paid as per CPWD/PWD /PHE rates with the
amendments thereto issued up to the date of receipt of the bid.

c) Typographical errors, if any, regarding description of items will be corrected
as per C.P.W.D./P.W.D./P.H.E. schedules even after the contract is finalized.

24

A. The agency has to maintain a site office in the Institute campus with proper and
adequate manning and mobile phone facilities round the clock every day during
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25.

the tenure of the contract, So that they can be called upon to undertake any
work at any time.

. The agency shall have a sufficient stock of all the regular as well as emergency

materials, tools and tackles in their site store office for undertaking any urgent
work at any odd hour. The stock and the quality of the materials may be
inspected as and when deemed fit by the E.I.C.

All the old materials collected from the respective work sites must be deposited
to the specified site as their own cost on regular basis.

. The respective sites where the works will be executed will be cleaned and made

ready as per original condition. The garbage generated during working should
not be dumped in the surrounding areas. Special care to be taken so as not to
cause any blockage of water supply and sewer lines etc. Noncompliance will
lead to imposition of stringent financial penalty.

After completion of work, all works are to be certified from the respective
persons from whom complaints/requisitions have come and are to be submitted
along with the bills failing which bills will not be processed for payment.

There are mainly three areas of work in the Institute campus namely (i) hostels,
(ii) staff quarters, (iii) instructional buildings/administrative buildings/Guest
house. The agency should deploy one sufficiently experienced engineer each for
these three areas of work as authorized representatives to coordinate with the
Maintenance Department of the Institute in connection  with the assigned
works They have to submit the day’s program of work and with the details of
the previous days works on regular basis.

. Bidders are advised to make clear any clarification on the tender documents

what-so-ever before submitting the bids. After the works is awarded by the
Institute to the successful Bidder(s) the decision of the Institute is final on any
points of ambiguity over the works.

PERFORMANCE SECURITY: The Performance security is 3% of the Bid Value

of the successful bidder. For the successful bidder EMD will automatically be
converted to a part of the performance security. The rest of the amount, the bidder
may deposit a separate DD or Banker’s Cheque in the name given below within 15
working days counted from One day after issuance the LOI. Work order will be
issued after receiving the Performance Security. For those NSIC/MSME farms full
5% is to be deposited as Performance Security.

25A The rest of the Security i.e. 10-3 = 7% will be deducted from each R/A bill.

26.

All DD etc. are to be drawn in favour of “NATIONAL INSTITUTE OF

TECHNOLOGY, DURGAPUR?”, payable at SBI, NIT Durgapur-713209

27. For any on line payment:

Division/ Name of Name of A/C Number IFSC Code MICR
Department A/C holder | the Bank CODE
NATIONAL NIT State 11520034072 | SBINO002108 | 713002204
INSTITUTE  OF | (Durgapur) | Bank  of
TECHNOLOGY society India
DURGAPUR

CHECK LIST

In this tender, the bidder has to participate in e-tender online. Some documents are to be
submitted physically offline.

A) Tender must be submitted online in two parts,
(a) Technical bid (Cover-1) and (b) Price bid (Cover-2).
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Bidders have to upload the following documents online:

1. All valid licenses namely Trade License, ESIC, EPF, GST etc. whichever is
applicable.

2.Bank Solvency certificate = 30% of the Estimated Value, i.e., issued within last 12
months by the bank. If a bidder applies for both Civil and Electrical or Multiple Civil
Works, separate solvency for them are to be submitted.

3.If any bidder applies for both works i.e. Civil and Electrical or multiple Civil Works
he/she should submit separate Credentials for each of the work.

4. For electrical works Electrical License if applicable.
5. Category of Company as per NSIC/MSME

6. Latest IT returns for last 3 years, Voter 1.D., Aadhar Card, valid NSIC/MSME
certificates.

7. The online transaction details of Cost of the Tender Document is Rs. 500/-
(Rupees Five Hundred only) to be uploaded online in Technical Bid. NSIC/MSME
firms are exempted from depositing this price.

8. Signed Tender Document (i.e. General Condition, Special Terms and Conditions
etc.) having all pages signed and seal. A company declaration with sign and
company seal/stamp with date stating acceptance of all the terms and conditions
provided in Notice Inviting Tender and General Conditions of Contract is mandatory.

9. Work Order and Completion Certificate with Client’s Comments/Remarks.

10. EMD = Rs. 90,000.00 (Rupees Ninety Thousand Only) by DD issued from any
Scheduled Bank for each bid. For, valid NSIC/MSME Certificate holder EMD is
exempted.

11. Name and Address of Proprietor/Director/Partners
12. Scanned Copy of Registration of Firm/ Partnership Deed.

13. Phone Number and Mail id.

14. GST Return and acknowledgement of Up-To-Date filed return.

15. Bidder has to download and fill details in the technical sheet given in the cover
1 (Technical bid) section and upload the same filled data in the designated section.
If the information is not pertaining to the bidder, in the third column of the
technical sheet, he should specify that as “Not Applicable”.

16. Bidders should download the price bid BOQ file to quote the prices for required

items from the cover 2 (Financial bid) section. The same filled BOQ is to be
uploaded in the designated section. Quotation shall be for all items in Numeric.

B. The bidder shall submit the following documents offline in Physical to

Maintenance Section, NIT Durgapur on or before the date & time of submission of

bids specified in NIT, in a sealed Envelope. The envelope shall bear (the tender name),

the tender number and the words “DO NOT OPEN BEFORE” (due date & time).

i) Original Demand Draft (DD) — drawn in favor of NIT Durgapur, payable at
Durgapur, issued by any scheduled bank towards the payment of total Bid
Security/EMD as per NIT through a single Demand Draft which to be deposited
on or before of bid submission date. NSIC registered MSME bidders who want to

Page 71 of 90




claim the EMD exemption need to submit the attested copy of the latest and valid
MSE certificate in place of the DD of the EMD.

ii) Earnest money as mentioned, is to be deposited along with tender, in the form of
an A/C payee demand draft in favor of “National Institute of Technology, Durgapur”
payable at SBI, NIT Durgapur branch Durgapur-713209. The scanned copy of the
DD is also to be uploaded in the Part “A” of the tender.
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SAMPLE AGREEMENT FORM

This agreement made the day of 20-- between
the National Institute of Technology, Durgapur (hereinafter called the employer) of
one part and (Name and address of
contractor) in the state of (District) (hereinafter called the contractor of
the other part. Whereas the employer is desirous that certain work should be
constructed viz. (Name of work), and

has accepted a tender by the contractor for the construction, completion and
maintenance of such works. Now this agreement witness as follows:

1) In this agreement words and expression shall have the same meaning as are
respectively assigned to them in the conditions of contract hereinafter referred to.

2) The following documents shall be deemed to form and be read, construed as part
of this agreement, viz.:-

a) The said tender

b) Invitation to tender

c) Instructions to tenderers

d) General conditions of contract

e) Special conditions of contract

f) Specifications

g) Tender schedule showing the approximate quantities, quoted rate and amount
against each item

h) Period of contract

i) Work Order (No.: ).

3) In consideration of the payments to be made by the Employer to the contractor
hereby covenants with the Employer to construct, complete and maintain the works
in conformity in all respects with the provisions of the contract.

4) The Employer hereby covenants to pay the contractor in consideration, of the
construction, completion and maintenance of the works the contract price at the
times and in the manner prescribe by the contract.

In witness of the parties hereto have caused their respective common seals to be
hereunto affixed (or to have set their respective hands and seals) the day and the

year first above written.

The common seal of REGISTRAR, National Institute of Technology, Durgapur-9 was
hereunto affixed in the presence of:

Signed, sealed and delivered by the said CONTRACTOR in the presence of:

Dated Signature of contractor Dated signature of the Employer
In the capacity of Designation
On behalf of
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ANNEXURE -1
LIST OF PREFERED MAKES FOR CIVIL WORK.

1. The Contractor shall obtain approval from the Engineer-In-Charge before placing order for any
specific material or engaging any of the specialized agencies.
2. Wherever applicable. The Engineer-In-Charge may approve any material equivalent to that specified
in the tender subject to proof being offered by the Contractor for equivalence to his satisfaction.
SI. No. Description of Material Make
1. REINFORCEMENT STEEL / TMT BARS TATA STEEL LTD., SAIL, RINL.
FE 500D OR MORE
2. CEMENT (PPC) ULTRATECH, ACC, AMBUJA, KONARK.
3. TILES KAJARIA/SOMANY/NITCO/JOHNSON.
4. WHITE CEMENT JK WHITE, ACC, BIRLA.
5. TILE FIXER / ADHESIVE / EPOXY / GROUTS FOSROC, CICO, SIKA, PIDILITE.
6. WATER PROOFING COMPOUND FOSROC, SIKA, PIDILITE.
7. SAINT GOBAIN, LAFARGE, BORAL BOARD,
GYPSUM BOARD
ARMSTRONG ANUTONE.
8. 1st QUALITY PAINTS OF ASIAN, BERGER,
PAINT / PRIMER.
NEROLAC.
9. APEX ULTIMA (ASIAN), BERGER (10 YEAR)
ACRYLIC EXTERIOR PAINT. WEATHER COAT ALL GUARD, WEATHER
SHIELD MAX.
10. | CEMENT BASED WALL PUTTY JK/BIRLA/SARA
11. | SANITARY FITTINGS AND ACCESSORIES JAQUAR, PARRYWARE, HINDWARE, CERA.
12. | STAINLESS STEEL SINKS NILKANT, JAYNA, NIRALI.
13. ZOLOTO, LEADER, CASTLE, KALPONA,
BALL VALVES
KIRLOSKAR.
14. | CLEAR FLOAT GLASS MODI FLOAT, SAINT GOBAIN, ASAHI INDIA.
15. MIRROR MODI GUARD, SAINT GOBIN, PARRYWARE
16. | WATER SUPPLY FIXTURES / FITTINGS LIKE | JAQUAR, HINDWARE (STANDARD QUALITY),
BIB COCKS, SHOWER PANELS. KOHLER & MARC (PREMIUM QUALITY)
17. | CPVCPIPES & FITTINGS. SUPREME, ASTRAL, ASHIRBAD.
18. UPVC PIPES & FITTINGS. SUPREME, PRINCE, FINOLEX ASHIRVAD.
19. TATA, JINDAL (HISSAR), PRAKASH - SURYA.

Gl PIPES

BHUSHAN POWER & STEEL.
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20. | GI FITTINGS. HB/TATA/ JINDAL/ ZOLOTO-M/ ISI MARKED.
21. ZOLOTO/KIRLOSKAR/IVC/KALPONA,
WATER SUPPLY VALVES / /VC/
LEADER.
22. | CI DOUBLE FLANGED SLUICE VALVE KORI-OSKAR, IVC, SONDHI, KEJRIWAL.
23. | SPUN CAST IRON PIPES AND FITTINGS IS: | JAISWA NE-CO, BIC, HEEPOCO, SKF.
3989
24. | WOODEN FLUSH DOORS. CENTURY / GREENLAM/ EURO/AMBIKA.
25. CENTURY PLY, NOVOPAN, KITPLY,
PRE-LAMINATED PARTICLE BOARD.
ECOBOARD GREEN.
26. GODREJ, DORMA, EVE-RITE, DORSET,
HYDRAULIC DOOR CLOSER FLOOR SPRING.
OZONE, GEZE.
27. | STAINLESS STEEL DOOR HANDLES, LOCKS / | DORSET, GODREJ, HARRISON, PLAZA, YALE,
LATCHES AND FITTINGS. DORMA, OZONE, GEZE
28. | ALUMINUM FITTINGS. NULITE/ EBCO/ EQUIVALENT ISI MARKED
25. | ALUMINIUM SECTION. HINDALCO, JINDAL, INDAL.
30. | M.S. FITTINGS MOWIJEE/ EQUIVALENT.
31. | STEEL FIRE RATED DOOR SHUTTER. SUKRI, SHAKTI - MET, NAVAIR, ADHUNIK.
32. | PVC TANK SINTEX, POLYCON, PATTON.
33. | PVCDOORS. RAJSHREE, DUROPLAST, POLYLINE.
34. |STEEL WINDOW & STEEL DOOR FRAMES. MULTIWYN, ANKUR
35. SKIPPTER, HR STEEL INDUSTRIES, ROYAL
FASTENERS
BALAIJI.
36. | WATER PROOFING CHOKEY, PIDILITE, SIKA, FOSROC, CHOKSEY
CRYSTALIME ADMIXTURE PERMA.
37. |APP WATER PROOFING MEMBRANE SIKA, FOSROC, PIDILITE, STP, ASIAN.
38. | PTMT BATH ACCESSORIES PRAYAG, EMCO, SUPREME.
39. | GALVANIZED PLAIN/CORRUGATED SHEET TATA, SAIL, BHUSHAN POOWER & STEEL.
40. TATA-BLUESCOPE, BHUSHAN POWER &
PRE-PAINTED GALVANIZED IRON SHEET PPG
STEEL
41. | MS ERW PIPE TATA, BHUSHAN POWER & STEEL, JINDAL.

Note: Any items supplied other than the specified makes/brands will have to be of
ISI standard and prior approval is required from E.I.C.
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[Rates are to be quoted in the PRICE BID including all taxes]

ANNEXURE -1I

ALL ITEMS ARE TO BE QUOTED. IF ANY IS MISSING, THEN SOR AS APPLICABLE WILL BE CONSIDERED FOR BID

EVALUATION
Sl. No. Item no Description of item Qty. Unit
Cowd page Brick work with common burnt clay F.P.S. (non
pwe pag modular) bricks of class designation 7.5 in foundation
1 no-139, item . . Cum 10
n0-6.1.2 and plinth in: Cement mortar 1:6 (1 cement : 6 coarse
o sand)
Brick work with common burnt clay F.P.S. (non
Cpwd page modular) bricks of class designation 7.5 in
2 no-139, item | superstructure above plinth level up to floor V level in | Cum 6
no-6.4.2 all shapes and sizes in : Cement mortar 1:6 (1 cement
: 6 coarse sand)
Cowd page Half brick masonry with common burnt clay F.P.S.
pwe pas (non modular) bricks of class designation 7.5 in
3 no-140, item . . . . Sgm 20
N0-6.12.2 foundations and plinth in : cement mortar 1:4 (1
T cement : 4 coarse sand)
Cowd pace Half brick masonry with common burnt clay F.P.S.
bwa pag (non modular) bricks of class designation 7.5 in
4 no-140, item . Sgqm 15
N0-6.13.2 superstructure above plinth level up to floor V level.
T Cement mortar 1:4 (1 cement :4 coarse sand)
Earth work in excavation by mechanical means
(Hydraulic excavator) / manual means in foundation
Cowd page trenches or drains (not exceeding 1.5 m in width or 10
pwe pag sqm on plan), including dressing of sides and
) no-92, item Cum 12
no-2 é 1 ramming of bottoms, lift upto 1.5 m, including getting
o out the excavated soil and disposal of surplus
excavated soil as directed, within a lead of 50 m. 2.8.1
All kinds of soil
Filling available excavated earth (excluding rock) in
Cpwd page trenches, plinth, sides of foundations etc. in layers not
6 no-95, item exceeding 20cm in depth, consolidating each | Cum 8
no-2.25 deposited layer by ramming and watering, lead up to
S50 m and lift upto 1.5 m.
- gg_v;(ig aigueem 15 mm cement plaster on the rough side of single or Sam 250
NP half brick wall of mix : 1:6 (1 cement: 6 fine sand) 9
Cpwd page o )
3 no-278, item 20 mm cement plaster of mix : 1:6 (1 cement: 6 fine Sqm 150
no-13.3.2 sand)
9 rclgzc;g aigt:m 15 mm cement plaster on the rough side of single or Sam 180
no-13 2’ 1 half brick wall of mix : 1:4 (1 cement: 4 fine sand) 4
Cpwd page
10 | no-279, item | Neat cement punning.(1.5 mm) Sgqm 150
no-13.18
Providing and laying in position cement concrete of
Cowd page specified grade excluding the cost of centering and
11 ng-l O%) igtem shuttering - All work up to plinth level : 1:2:4 (M15) cum 5
no-4.1 :,3 (1 cement : 2 coarse sand (zone-III) derived from
o natural sources : 4 graded stone aggregate 20 mm
nominal size derived from natural sources)
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Providing and laying cement concrete in retaining
walls, return walls, walls (any thickness) including
attached pilasters, columns, piers, abutments,
pillars, posts, struts, buttresses, string or lacing

Cpwd page courses, parapets, coping, bed blocks, anchor blocks,
12 no-108, item | plain window sills, fillets, sunken floor etc., up to floor | cum 6
no-4.2.3 five level, excluding the cost of centering, shuttering
and finishing: 1:2:4 (M15) (1 Cement : 2 coarse sand
(zone-IlI) derived from natural sources : 4 graded
stone aggregate 20 mm nominal size derived from
natural sources)
Providing and laying in position cement concrete of
Cowd pace specified grade excluding the cost of centering and
pwa bag shuttering - All work up to plinth level : 1:1%:3 (M20)
13 no-107, item . cum 3
(1 Cement: 1% coarse sand (zone-III) derived from
no-4.1.2
natural sources : 3 graded stone aggregate 20 mm
nominal size derived from natural sources)
Providing and laying cement concrete in retaining
walls, return walls, walls (any thickness) including
attached pilasters, columns, piers, abutments,
pillars, posts, struts, buttresses, string or lacing
Cpwd page courses, parapets, coping, bed blocks, anchor blocks,
14 no-108, item | plain window sills, fillets, sunken floor etc., up to floor | cum S
no-4.2.2 five level, excluding the cost of centering, shuttering
and finishing: 1:1%:3 (M20) (1 cement : 1% coarse
sand (zone-III) derived from natural sources : 3 graded
stone aggregate 20 mm nominal size derived from
natural sources).
Steel reinforcement for R.C.C. work including
Cpwd page . . . . . . o
; straightening, cutting, bending, placing in position
15 no-127, item . . K.G 100
n0-5.22.6 and binding all complete upto plinth level. Thermo-
o Mechanically Treated bars of grade Fe-500D or more.
Steel reinforcement for R.C.C. work including
Cpwd page . . . . . . .
; straightening, cutting, bending, placing in position
16 no-127, item .. ; K.G 300
N0-5.29A.6 and binding all complete above plinth level. Thermo-
’ ' Mechanically Treated bars of grade Fe-500D or more
Cpwd page Centering and shuttering including strutting,
17 | no-109, item | propping etc. and removal of form work for : 4.3.1 | Sgm 20
no-4.3.1 Foundations, footings, bases for columns
Cpwd page Centering and shuttering including strutting,
18 | no-123, item | propping etc. and removal of form for : Columns, | Sqm 30
no-5.9.6 piers, abutments, pillars, posts and struts
Cpwd page Centering and shuttering including strutting,
19 | no-123, item | propping etc. and removal of form for Lintels, beams, | Sqm 50
no-5.9.5 plinth beams, girders, bressumers, cantilevers, slabs
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Chequerred precast cement concrete tiles 22 mm
thick in footpath & courtyard, jointed with neat

Cpwd bage cement slurry mixed with pigment to match the shade
20 | no-238, item . : . . . Sqm S
n0-11.20 4 of tiles, 1nclu<?11ng rubbing and cleaning etc. complete,
on 20 mm thick bed of cement mortar 1:4 (1 cement:
4 coarse sand).Ordinary cement without any pigment
Cpwd page Dismantling tile work in floors and roofs laid in
21 n0-312. item cement mortar including stgcking mate_rial within 50 Sqm 300
no-15 2’3 1 metres lead. 15.23.1 For thickness of tiles 10 mm to
R 25 mm
Kota stone slab flooring over 20 mm (average) thick
Cowd pace base laid over and jointed with grey cement slurry
pwe pag mixed with pigment to match the shade of the slab,
22 no-239, item | . . . N . Sgm 21
no-11.26.1 including rubbing and polishing complete with base
of cement mortar 1 : 4 (1 cement : 4 coarse sand) :
11.26.1 25 mm thick
Providing and fixing ISI marked flush door shutters
conforming to IS : 2202 (Part I) non-decorative type,
Cowd pace core of block board construction with frame of 1st
bwa pag class hard wood and well matched commercial 3 ply
23 no-186, item . . . . Sgm 28
n0-9 21.1 veneering with vertical grains or cross bands and fa.lce
veneers on both faces of shutters: 35 mm thick
including ISI marked Stainless Steel butt hinges with
necessary SCrews
Providing and fixing ISI marked flush door shutters
conforming to IS : 2202 (Part I) non-decorative type,
Cpwd page core of block board construction with frame of 1st
] class hard wood and well matched commercial 3 ply
24 no-186, item . . . . Sqm 90
N0-9.21.2 veneering with vertical grains or cross bands and fgce
veneers on both faces of shutters: 30 mm thick
including ISI marked Stainless Steel butt hinges with
necessary screws
Providing and fixing Ist quality ceramic glazed wall
tiles conforming to IS: 15622 (thickness to be
specified by the manufacturer), of approved make, in
Cowd pace all colours, shades except burgundy, bottle green,
pwe pag black of any size as approved by Engineer-in-Charge,
25 | no-162, item | . L . Sqm 130
N0-8.31 1n.sk1rt1ng, risers of steps and dados, over 12 mm
thick bed of cement mortar 1:3 (1 cement : 3 coarse
sand) and jointing with grey cement slurry @ 3.3kg
per sqm, including pointing in white cement mixed
with pigment of matching shade complete.
Providing and laying Ceramic glazed floor tiles of size
300x300 mm (thickness to be specified by the
manufacturer), of 1st quality conforming to IS :
Cpwd page 15622, of approved make, in all colours, shades,
26 no-240, item | except White, Ivory, Grey, Fume Red Brown, laid on | Sqm 220
no-11.38 20 mm thick bed of cement mortarl:4 (1 Cement : 4

Coarse sand), jointing with grey cement slurry @ 3.3
kg/ sq.m including pointing the joints with white
cement and matching pigments etc., complete.
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Providing and applying white cement based putty of

Cpwd pasge average thickness 1 mm, of approved brand and
27 | no-286, item Sgm 200
no-13.80 manufacturer, over the plastered wall surface to
’ prepare the surface even and smooth complete.
SS_V;(; lp ai%((:m White washing with lime to give an even shade: New
28 no-13 3’7 1 work (three or more coats). Payment will be made for | Sqm 300
for i déa ) net Actual area of wall for doors, Windows, etc.
SS_V;(; 6p ai%((:m White washing with lime to give an even shade : Old
29 no-13 8,7 1- work (two or more coats). Payment will be made for | Sqm 1000
for i déa ' net Actual area of wall for doors, Windows. etc.
Cpwd page Colour washing such as green, blue or buff to give an
30 no-281, item | even shade : New work (two or more coats) with a base Sam 2000
no-13.39.1- coat of white washing with lime. Payment will be made 4
for idea for net Actual area of wall for doors, Windows ..etc.
Cpwd page Applying priming coat: With ready mixed pink or
31 no-282, item | Grey primer of approved brand and manufacture on | Sqm 330
no-13.50.1 wood work or plaster surface (hard and soft wood)
Cpwd page Applying priming coat: With ready mixed red oxide
32 no-283, item | zinc chromate primer of approved brand and | Sgm 200
no-13.50.3 manufacture on steel galvanised iron/ steel works
Cpwd page Painting with synthetic enamel paint of approved
33 | no-288, item | brand and manufacture of required colour to give an | Sqm 720
no-13.99.1 even shade : One or more coats on old work
Cpwd page Painting with synthetic enamel paint of approved
34 | no-284, item | brand and manufacture to give an even shade : Two | Sgm 580
no-13.61.1 or more coats on new work
Cowd page Removing dry or oil bound distemper, water proofing
pwd pag cement paint and the like by scrapping, sand papering
35 | no-287, item . . . Sgm 2038
n0-13.91 and preparing the surface smooth including
) necessary repairs to scratches etc. complete.
Removing white or colour wash by scrapping and
gg_vgé é) ai%:m sand papering and preparing the surface smooth
36 no-13 8,8 for including necessary repairs to scratches etc.| Sqm 2150
idea ’ complete. Payment will be made for net Actual area of
wall for doors, Windows ..etc.
Providing and fixing aluminium tower bolts, ISI
Cpwd page marked, anodised (anodic coating not less than grade
37 | no-196,item |AC 10 as per IS : 1868 ) transparent or dyed to | Each 80
no-9.97.4 required colour or shade, with necessary screws etc.
complete : 150x10 mm
Cowd pace Providing & fixing glass panes with putty and glazing
n(F))—QQéD igtem clips in steel doors, windows, clerestory windows, all
38 no-10 éO 1 complete with 4 mm thick float glass panes. | Sqm 82
for i déa B (Including Grill Cutting and Rewilding when ever
necessary)
Cpwd page Providing and fixing ISI marked oxidised M.S. handles
39 | no-192, item | conforming to 1S:4992 with necessary screws etc. | Each 266
no-9.66.1 complete : 125 mm
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40

Cpwd page
no-191, item
no-9.62.2

Providing and fixing ISI marked oxidised M.S. sliding
door bolts with nuts and screws etc. complete :
250x16 mm

Each 108

41

Cpwd page
no-192, item
no-9.70.2

Providing and fixing IS : 12817 marked stainless steel
butt hinges with stainless steel screws etc. complete
100X58X1.90 mm

Each 40

42

Cpwd page
no-192, item
no-9.70.3

Providing and fixing IS : 12817 marked stainless steel
butt hinges with stainless steel screws etc. complete
75x47x1.80 mm

Each 140

43

Cpwd page
no-191, item
no-9.63.2

Providing and fixing ISI marked oxidised M.S. tower
bolt black finish, (Barrel type) with necessary screws
etc. complete : 200x10 mm

Each 116

44

Cpwd page
no-191, item
no-9.63.3

Providing and fixing ISI marked oxidised M.S. tower
bolt black finish, (Barrel type) with necessary screws
etc. complete : 150x10 mm

Each 100

45

Cpwd page
no-200, item
no-9.118.2
for idea

30 mm thick factory made Polyvinyl Chloride (PVC)
door shutter made of styles and rails of a uPVC hollow
section of size 60x30 mm and wall thickness 2 mm (*
0.2 mm), with inbuilt decorative moulding edging on
one side. The styles and rails mitred and joint at the
corners by means of M.S. galvanised/ plastic brackets
of size 75x220 mm having wall thickness 1.0 mm and
stainless steel screws. The styles of the shutter
reinforced by inserting galvanised M.S. tube of size
25x20 mm and 1 mm (* 0.1 mm) wall thickness. The
lock rail made up of 'H' section, a uPVC hollow section
of size 100x30 mm and 2 mm (* 0.2 mm) wall
thickness fixed to the shutter styles by means of
plastic/ galvanised M.S. 'U' cleats. The shutter frame
filled with a uPVC multi-chambered single panel of
size not less than 620 mm, having over all thickness
of 20 mm and 1 mm (* 0.1 mm) wall thickness . The
panels filled vertically and tie bar at two places by
inserting horizontally 6 mm galvanised M.S. rod and
fastened with nuts and washers, complete as per
manufacturer's specification and direction of
Engineer-in-charge. For every Ten (10) door panels
one panel will be tested by openings all joints at the
cost of the Contractors.

46

Cpwd page
no-206, item
no-9.141

Providing and fixing PVC Door Frame of size 50x47
mm with a wall thickness of 5 mm (+ 0.2 mm), made
out of single piece extruded PVC profile, with mitred
cut joints and joint with 2 nos of PVC bracket of size
190 mm x 100 mm long arms of cross section size 35
x 15 mm & self driven self taping screws, the vertical
door profiles to be reinforced with 40x20 mm M.S.
rectangular tube of 0.8 mm , including providing
EPDM rubber gasket weather seal throughout the
frame, including jointing 5 mm PVC frame strip with
PVC solvent cement on the back of the profile. The
door frame to be fixed to the wall using 8 x100 mm
long anchor fasteners complete, all as per
manufacturer's specification and direction of
Engineer -in- charge.

Mtr. 55
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Providing and fixing glazing in aluminium door,
window, ventilator shutters and partitions etc. with
EPDM rubber / neoprene gasket etc. complete as per

ESZ% lp ai%Zm the architectural drawings and the directions of
47 no-21 3’ 9 for engineer-in-charge . (Cost of aluminium snap beading | Sqm 40
idea B shall be paid in basic item):With float glass panes of 5
mm thickness (weight not less than 12.50 kg/ sqm)
(Including Grill Cutting and Rewelding when ever
necessary)
Providing and fixing aluminium die cast body tubular
Cpwd page type universal hydraulic door closer (having brand
48 no- 194, item | logo with ISI, IS : 3564, embossed on the body, door | Each 2
no-9.83 weight upto 35 kg and door width upto 700 mm), with
necessary accessories and screws etc. complete.
Providing and fixing aluminium extruded section body
Cowd page tubular type universal hydraulic door closer (having
49 n(l)j- 1913} {igtem brand logo with ISi, IS : 3564, embossed on the body, Each 40
n0-9 8 4’ door weight upto 36 kg to 80 kg and door width from
' 701 mm to 1000 mm), with double speed adjustment
with necessary accessories and screws etc. complete.
Demolishing brick work manually/ by mechanical
Cpwd page means including stacking of serviceable material and
50 no- 310, item | disposal of unserviceable material within 50 metres | cum 20
no-15.7.4 lead as per direction of Engineer-in-charge. In cement
mortar
Demolishing cement concrete manually/ by
Cpwd page mechanical means including disposal of material
S1 no- 310, item | within 50 metres lead as per direction of Engineer - in | cum 14
no-15.2.1 - charge. Nominal concrete 1:3:6 or richer mix (i/c
equivalent design mix)
Cowd pace Demolishing R.C.C. work manually/ by mechanical
pwd pag means including stacking of steel bars and disposal of
52 no- 310, item . . 1. cum 7
no-15.3 unserviceable material within 50 metres lead as per
) direction of Engineer - in- charge.
Cowd page Dismantling old plaster or skirting raking out joints
pwd pag and cleaning the surface for plaster including disposal
53 no- 315, item £ <h h . thi Sqm 480
no-15.56 of rubbish to the dumping ground within 50 metres
) lead.
Providing and fixing factory made ISI marked steel
glazed doors, windows and ventilators, side /top
/centre hung, with beading and all members such as
F7D,F4B, K11 B and K12 B etc. complete of standard
Cowd pace rolled steel sections, joints mitred and flash butt
pwa pag welded and sash bars tenoned and riveted, including
54 no- 225, item .. ) . . . . K.G 150
n0-10.11.1 providing and fixing of hinges, pivots, including

priming coat of approved steel primer, but excluding
the cost of other fittings, complete all as per approved
design, (sectional weight of only steel members shall
be measured for payment).Fixing with 15x3 mm lugs
10 cm long embedded in cement concrete block
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15x10x10 cm of C.C. 1:2:4 (1 Cement : 2 coarse sand
: 4 graded stone aggregate 20 mm nominal size)

Providing and fixing on wall face unplasticised Rigid

Cpwd page PVC rain water pipes conforming to IS : 13592 Type
55 | no- 262, item | A, including jointing with seal ring conforming to IS : | Mtr. 60
no-12.41.1 5382, leaving 10 mm gap for thermal expansion, (i)
Single socketed pipes. 75 mm diameter
Providing and fixing on wall face unplasticised Rigid
Cpwd page PVC rain water pipes conforming to IS : 13592 Type
56 | no- 262, item | A, including jointing with seal ring conforming to IS : | Mtr. 110
no-12.41.2 5382, leaving 10 mm gap for thermal expansion, (i)
Single socketed pipes. 110 mm diameter
Providing and fixing on wall face unplasticised - PVC
Cowd pace moulded fittings/ accessories for unplasticised Rigid
pwd pag PVC rain water pipes conforming to IS : 13592 Type
57 | no- 262, item . L . . . - | Each 15
no-12.42.5. 1 A, including jointing with seal ring conforming to IS :
T 5382, leaving 10 mm gap for thermal expansion.Bend
87.5° 75 mm bend
Providing and fixing on wall face unplasticised - PVC
Cowd page moulded fittings/ accessories for unplasticised Rigid
pwd pag PVC rain water pipes conforming to IS : 13592 Type
58 | no- 262, item . L . . . - | Each 47
h0-12.42.5.2 A, including jointing with seal ring conforming to IS :
R 5382, leaving 10 mm gap for thermal expansion.Bend
87.5° 110 mm bend
Cowd pace Providing and fixing P.V.C. low level flushing cistern
pwa bag with manually controlled device (handle lever)
59 | no- 339, item . . . . Each 60
no -17.18.1 conforming to IS : 7231, with all fittings and fixtures
T complete. 10 litre capacity - White
Providing and fixing wash basin with C.I. brackets, 15
mm C.P. brass pillar taps, 32 mm C.P. brass waste of
Cpwd page standard pattern, including painting of fittings and
60 | no- 357, item | brackets, cutting and making good the walls wherever | Each 26
no-17.7.4 require: White Vitreous China Flat back wash basin
size 550x 400 mm with single 15 mm C.P. brass pillar
tap
Cowd page Disconnecting damaged overhead/terrace PVC water
pwe pag storage tank of any size from water supply line and
61 no- 304, item . . . i Each 5
no-14.79 removing from the terrace including shifting at ground
) level as per direction of Engineer-in- charge.
Providing and placing on terrace (at all floor levels)
Cowd pace polyethylene water storage tank, IS : 12701 marked,
pwa pag with cover and suitable locking arrangement and | Per
62 no- 409, item . . . 5000
no-18.48 making necessary holes for inlet, outlet and overflow | litre
’ pipes but without fittings and the base support for
tank.
Providing and placing polyethylene water storage
Underground tank, with cover and suitable locking
63 arrangement and making necessary holes for inlet, | Per 10000
outlet and overflow pipes but without fittings and the | litre

base support for tank. Under ground water storaged
P.V.C Tank Heavy Gauge (4 Layer) With ISI Mark.
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Cpwd page Providing and fixing PTMT swivelling shower, 15 mm
64 no- 411, item . e Each 50
no-18.64 nominal bore, weighing not less than 40 gms
Cpwd page Providing and fixing PTMT stop cock of approved
65 | no- 410, item | quality and colour. 15 mm nominal bore, 86 mm long, | Each 12
no-18.55.1 weighing not less than 88 gms
Cpwd page Providing and fixing PTMT bib cock of approved
66 | no- 410, item | quality and colour. 15mm nominal bore, 86 mm long, | Each 10
no-18.54.1 weighing not less than 88 gms
Cowd page Providing and fixing unplasticised P.V.C. connection
pwad pag pipe with PTMT Nuts, collar and bush of approved
67 no- 414, item . . . Each S50
n0-18.74.2 quality and colour. 15 mm nominal bore with 45 cm
U length
Cowd pace Providing and fixing P.V.C. waste pipe for sink or wash
pwe pag basin,Urinal Pan including P.V.C. waste fittings
68 no- 361, item . . . Each 130
n0-17.28.2.1 complete.Flexible pipe 32 mm dia, upto 900 mm long
T as require.
Cpwd page Providing and fixing PTMT pillar cock of approved
69 | no- 410, item | quality and colour. 15 mm nominal bore, 107 mm | Each 10
no-18.56.1 long, weighing not less than 110 gms
Providing and fixing unplasticised -PVC pipe clips of
approved design to unplasticised - PVC rain water
Cpwd page pipes by means of 50x50x50 mm hard wood plugs,
70 | no- 263, item | screwed with M.S. screws of required length, | Each 20
no-12.43.1 including cutting brick work and fixing in cement
mortar 1:4 (1 cement : 4 coarse sand) and making
good the wall etc. complete. 75 mm
Providing and fixing unplasticised -PVC pipe clips of
approved design to unplasticised - PVC rain water
Cpwd page pipes by means of 50x50x50 mm hard wood plugs,
71 no- 263, item | screwed with M.S. screws of required length, | Each 75
no-12.43.2 including cutting brick work and fixing in cement
mortar 1:4 (1 cement : 4 coarse sand) and making
good the wall etc. complete. 110 mm
Cowd pace Providing and fixing 600x450 mm beveled edge mirror
pwd pag of superior glass (of approved quality) complete with 6
72 no- 361, item . Each 67
no-17 31 mm thick hard board ground fixed to wooden cleats
) with C.P. brass screws and washers complete.
Chipping of unsound/weak concrete material from
slabs, beams, columns etc. with manual Chisel and/
or by standard power driven percussion type or of
approved make including tapering of all edges,
Cpwd page making square shoulders of cavities including
73 no- 525, item . Sqm S0
N0-26.28.3 cleaning the exposed concrete surface and
- reinforcement with wire brushes etc. and disposal of
debris for all lead and lifts all complete as per
direction of Engineer-In-Charge 25 mm average
thickness
Cpwd page Taking out doors, windows and Grill shutters (steel or
74 | no- 311, item | wood) including stacking within 50 metres lead : Of | Each 137
no-15.13.1 area 3 sq. metres and below
Cowd pace Dismantling doors, windows (steel or wood) shutter
pwd pag including chowkhats, architrave, holdfasts etc.
75 | no- 311, item . ior s i Each 56
no-15.12.1 complete and stacking within 50 metres lead : Of area
e 3 sq. metres and below
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Providing and fixing aluminium handles, ISI marked,
Cpwd page anodised (anodic coating not less than grade AC 10 as
76 | no- 196, item | per IS : 1868) transparent or dyed to required colour | Each 80
no-9.100.1 or shade, with necessary screws etc. complete : 125
mm
Providing and fixing aluminium handles, ISI marked,
Cpwd page anodised (anodic coating not less than grade AC 10 as
77 | no- 196, item | per IS : 1868) transparent or dyed to required colour | Each 60
no-9.100.2 or shade, with necessary screws etc. complete : 100
mm
- Cpwd page Providing and fixing C.P. brass bib cock of approved
8 no- 409, item . . . ) . Each 50
quality conforming to IS:8931 : 15 mm nominal bore
no-18.49.1
Providing and fixing Chlorinated Polyvinyl Chloride
(CPVC) pipes, having thermal stability for hot & cold
water supply, including all CPVC plain & brass
Cpwd page threaded fittings, including fixing the pipe with
79 | no- 400, item | clamps at 1.00 m spacing. This includes jointing of | Mtr. 75
no-18.7.1 pipes & fittings with one step CPVC solvent cement
and testing of joints complete as per direction of
Engineer in Charge. Internal work - Exposed on wall
15 mm nominal outer dia Pipes
Providing and fixing Chlorinated Polyvinyl Chloride
(CPVC) pipes, having thermal stability for hot & cold
water supply, including all CPVC plain & brass
Cpwd page threaded fittings, including fixing the pipe with
80 | no- 400, item | clamps at 1.00 m spacing. This includes jointing of | Mtr. 65
no-18.7.5 pipes & fittings with one step CPVC solvent cement
and testing of joints complete as per direction of
Engineer in Charge. Internal work - Exposed on wall
40 mm nominal outer dia Pipes
pwd page no | Single Brick Flat Soling of picked jhama bricks
81 -14, item no- | including ramming and dressing bed to proper level | Sqm 100
1 and filling joints with local sand.
Asbestos corrugated (Trafford or similar approved
quality) sheet (6 mm thick) work (excluding the
pwd page no | supporting framework) fitted and fixed with 9.5mm.
82 -80, item no- | dia. J or L hook-bolt and nuts, limpet and bitumen | Sqm 40
7 a washers and putty with 150 mm end lap & one
corrugation minimum side lap complete. (Payment
should be made on area of finished work) (a) In Roof
Panel shutters of door and window, as per design
(each panel consisting of single plank without joint),
d including fitting and fixing the same in position but
pwe page no excluding the cost of hinge and other fittings. In
83 -118, item . sqm 10
no-1 (iv)a ground floor. (In case of non—s1.1pp1y of smgle plank,
penal rate of reduction of 20% will be made) (iv) 25mm
thick shutters with 12mm thick panel of size 30 to 45
cm. (a) Ordinary Teak Wood.
pwd page no Acrylic Distempe? to ipterior wall, ce'iling. with a coat
84 |-196. item of solvent based 1nte.r10r grade. acry1_1c primer (as per Sqm 1450
’ manufacturer's specification) including cleaning and
no-10 .
smoothening of surface. Two Coats
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Providing and fixing of false ceiling with powder
coated exposed G.I. grid suspension system (E-Grid T
2430/1510 or equivalent load carrying capacity with
mid span deflection not exceeding 1/360 span with
hanger spacing of 1200mm c/c ) consisting of Main
Runner 3600 mm long, Cross Tee 1200 mm / 600 mm
long and Wall Angle. The Wall Angle shall be fixed on
PVC Dash Fasteners on the perimeter of the wall by
steel screws with distance 300mm c/c. The Main
Runners to be placed @ 1200 mm. The Cross Tee
1200mm will be inserted in the pre-cut slots of Main
Runner at regular interval of 600 mm to form a
pwd page no | modular grid of 1200mm X 600mm. Additional Cross
85 -156, item Tees of 600 mm shall be placed perpendicular to the | Sqm 150
no-1(a) Cross Tee 1200 mm long to finally form a grid of 600
mm X 600 mm. Grid of module size 600 mm X 600
mm shall be supported by 6 mm dia G.I. wire from
purlins / soffit. 4 mm thick High Pressure Steam
Cured Non Asbestos Fibre Cement Standard Ceiling
Board (Density > 1300 Kg/m3) of size 595 mm X 595
mm, conforming IS 14862 & Type B Category III of ISO
8336, tested as per AS-1530 part 3 & BS-476 Part
4,5,6,7 & 8, should be placed in the Grid module to
form a False Ceiling. All complete as per the drawing
& directions of Engineer-in-charge. In ground floor a)
False Ceiling (with 4mm thick Fibre Cement Standard
Ceiling Board and EGrid T-2430/1510).
Supplying, fitting and fixing boiling water proof ply
conforming to IS: 710-1977 bonded with phenol
d formaldehyde synthetic resin conforming to IS: 848-
36 p;zv73 Page No 1 1974 of approved make and brand fitted and fixed as
- , item . . . . Sqm 10
no-2(ii) per design as per approval and direction of Engmeer—
in-Charge. [excluding the cost of supporting frame
work and teak wood batten/Lipping] In Ground Floor
6mm
pwd page no | Renewing hinge of steel shutter including taking out
87 -113, item old one by cutting and fixing new hinges by welding | each 60
no-28 and mending good damages complete
pwd (S&P) - Supplying,fitting and fixing approved brand P.V.C.
88 | 43, item no-9 | CONNECTOR white flexible, with both ends coupling | Each 140
(iii) with heavy brass C.P. nut, 15 mm dia.600 mm long
pwd (S&P) - Supply of UPVC pipes (B Type) & fittings conforming
89 69, item no- |to [S-13592-1992(A) (i) Single Socketed 3 Meter | Mtr 10
23 A (i) a Length 75 mm
pwd (S&P) -
90 69, item no- 110mm Mtr 20
23A (@) b
pwd (S&P) - Supply of UPVC pipes (B Type) & fittings conforming
91 71, item no- | to IS-13592-1992 Fittings Door Bend (T.S.) (a) 75 | Each 6
23 B (Xi) a mm
pwd (S&P) -
92 | 71, item no- | (b)110mm Each 6
23 B (Xi) b
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93

pwd -92,
item no-1

Taking out old damaged tarfelt from the roof, parapet
etc. preparing the roof surfaces by removing all spoils,
blisters, moss etc. from the working site and disposal
of the same beyond the compound and cleaning the
site in all respect as per direction of Engineer-in-
Charge. All floor

Sqm

350

94

CPWD page
no-306,Item
no -14.90.1

Providing and laying APP (Atactic Polypropylene
Polymer) modified prefabricated five layer, 3 mm thick
water proofing membrane, black finished reinforced
with glass fibre matt consisting of a coat of bitumen
primer for bitumen membrane @ 0.40 litre/sqm by
the same membrane manufactured of density at 25°C,
0.87 - 0.89 kg/litre and viscocity 70 - 160 cps. Over
the primer coat the layer of membrane shall be laid
using butane torch and sealing all joints etc., and
preparing the surface complete. The vital physical and
chemical parameters of the membrane shall be as
under : Joint strength in longitudinal and transverse
direction at 23°C as 350/300 N/5 cm. Tear strength
in longitudinal and transverse direction as 60/80N.
Softening point of membrane not less than 150°C.
Cold flexibility shall be upto -2°C when tested in
accordance with ASTM, D - 5147. The laying of
membrane shall be got done through the authorised
applicator of the manufacturer of membrane :3 mm
thick

Sqm

1500

95

pwd -146,
item no-30 a
(ii)

Anodised aliminium D-type handle of approved
quality manufactured from extruded section
conforming to I.S. specification (I.S. 230/72) fitted
and fixed complete: (a) With continuous plate base
(Hexagonal/ Round rod)150 mm grip x 12 mm dia rod.

Each

30

96

pwd -141,
item no-10 a

Iron hasp bolt of approved quality fitted and fixed
complete (oxidised) with 16mm dia rod with centre
bolt and round fitting.
(a) 200mm long

Each

70

97

pwd -155,
item no-43

Taking out existing partition/ceiling of particle board,
masonite board, ply board, soft board etc. of any
thickness and refixing same in new position with
necessary clamps making holes in walls, floor, roof
and mending damages if any.[concrete plaster will be
paid separately]

Sqm

170

98

pwd (S& P)-6,
item no-7 b(i)

Supplying, fitting and fixing stop cock. Chromium
plated Stop Cock (Equivalent to Code No. 513(A) &
513(B) & Model - Tropical

Each

38

99

pwd (S& P)-6,
item no-7 d

(i)

Chromium plated angular Stop Cock with wall flange
(Equivalent to Code No. 5053 & Model - Florentine of
Jaquar or similar brand)

Each

20

100

CPWD Item
No-

10.5.2 /Page
No-224

Providing and fixing 1mm thick M.S. sheet door with
frame of 40x40x6 mm angle iron and 3 mm M.S.
gusset plates at the junctions and corners, all
necessary fittings complete, including applying a
priming coat of approved steel primer.Using flats
30x6mm for diagonal braces and central cross piece

Sqm

10
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CPWD Item Dismantling cement asbestos or other hard board
101 No- ceiling or partition walls including stacking of Sqm 40
15.41/Page serviceable materials and disposal of unserviceable
No-313 materials within 50 metres lead.
Providing and fixing ISI marked flush door shutters
conforming to IS : 2202 (Part I) non-decorative type,
CPWD Item core of block board construction with frame of 1st
102 No- class hard wood and well matched commercial 3 ply Sqm 60
15.41/Page veneering with vertical grains or cross bands and face
No-313 veneers on both faces of shutters: 25 mm thick (for
cupboard) including ISI marked nickel plated bright
finished M.S. piano hinges with necessary screws.
PWD Item Removing old paint from blistered painted surface of
103 | No-3/Page steel or other metal by chipping including scraping | Sqm 300
No-203 and cleaning and exposing the original surface.
Making one set of scaffolding only for replacing glass
panels, painting,uprooting plant and another
repairing works of building and S&P works for
external works only with 10 cm. dia bamboo as main
posts at the rate of 1 metre centre to centre and 7.5
cm. dia bamboo ties @ 0.75 metre apart fitting and
PWD Item fixing with necessary coir, nails etc. as per direction
104 | No-3 (a)/Page | of the Engineer-incharge.(This item should be | Each 30
No-23 executed only after prior approval of the Engineer-
incharge). Firstly, one number to be paid and then
labour rate for shifting up to further nineteenth (19)
times @ 10% each time to be considered. If necessary
further after twenty times of total use, another one
number new and labour rate for shifting to be
considered accordingly. a) 3.90 metre height
PWD Item
105 | No-3 (b)/Page | b) Extra for additional 3.6 height or part thereof Each 30
No-23
Providing and fixing Chlorinated Polyvinyl Chloride
(CPVC) pipes, having thermal stability for hot & cold
CPWD Item water supply including all CPVC plain & brass
106 No- threaded fittings This includes jointing of pipes & Mir 50
18.9.3/Page | fittings with one step CPVC solvent cement, trenching,
No-401 refilling & testing of joints complete as per direction of
Engineer in Charge. External work 25 mm nominal
dia Pipes
Providing and fixing Chlorinated Polyvinyl Chloride
(CPVC) pipes, having thermal stability for hot & cold
water supply, including all CPVC plain & brass
ISIOPYVD ltem threaded fittings, including fixing the pipe with
107 clamps at 1.00 m spacing. This includes jointing of | Mtr. S0
18.7.3/Page . . .
No-400 pipes & fittings with one step CPVC solvent cement

and testing of joints complete as per direction of
Engineer in Charge. Internal work - Exposed on wall
25 mm nominal dia Pipes
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Providing and fixing on wall face unplasticised - PVC
CPWD Item moulded fittings/ accessories for unplasticised Rigid
108 No- PVC rain water pipes conforming to IS : 13592 Type Each 5
12.42.3.1/Pa | A, including jointing with seal ring conforming to IS :
ge No-262 5382, leaving 10 mm gap for thermal expansion Single
tee with door75x75x75 mm
Providing and fixing on wall face unplasticised - PVC
CPWD Item moulded fittings/ accessories for unplasticised Rigid
109 No- PVC rain water pipes conforming to IS : 13592 Type Each 5
12.42.3.2/Pa | A, including jointing with seal ring conforming to IS :
ge No-262 5382, leaving 10 mm gap for thermal expansion Single
tee with door 110x110x110 mm
Providing and fixing on wall face unplasticised - PVC
CPWD Item moulded fittings/ accessories for unplasticised Rigid
110 No- PVC rain water pipes conforming to IS : 13592 Type Each 15
12.42.6.2/Pa | A, including jointing with seal ring conforming to IS :
ge No-262 5382, leaving 10 mm gap for thermal expansion.Shoe
(Plain) 12.42.6.2 110 mm Shoe
Providing and laying vitrified floor tiles in different
sizes (thickness to be specified by the manufacturer)
with water absorption less than 0.08% and
IC\:IOPYVD Item conforming to IS: 15622, of approved make, in all
111 colours and shades,laid on 20mm thick cement | Sqm 60
11.41.2/Page ) . e .
No-241 mortar 1:4 (1 cement : 4 coarse sgnd), ngntlng W.lth
grey cement slurry @ 3.3 kg/ sqm including grouting
the joints with white cement and matching pigments
etc., complete.
wd -198 Scraping and removing greasy soot from walls or
112 | P ’ ceiling of kitchen or similar smoke affected rooms and | Sq.m 150
item no-2 .
preparing the surface.
Taking out shutter of door and window, dismantling
by parts (for repair or replacement of damaged parts)
pwd page no |, reassembling and refitting and rehanging same with
113 | -152, item old fittings but with new screws as necessary. (Where | Sq.m 8
no-31 different parts of same shutter are renewed under
different item, payment under item 73 will be made
once only).
Supplying, fitting and fixing boiling water proof ply
conforming to IS: 710-1977 bonded with phenol
formaldehyde synthetic resin conforming to IS: 848-
pwd -173, 1974 of approved make and brand fitted and fixed as
114 |. . . . . . Sq.m 32
item no-2 (i) per design as per approval and direction of Engineer-
in-Charge. [excluding the cost of supporting frame
work and teak wood batten/Lipping] In Ground Floor
(i) 4mm
Supplying, fitting and fixing M.S. clamps for door and
PWD Item window frame made of flat bent bar, end bifurcated
115 | No-4(C)/Page | with necessary screws etc. by cement concrete(1:2:4) | Each 42
No-140 as per direction. (Cost of concrete will be paid
separately) c) 40mm X 6mm, 125mm Length
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Providing & fixing White vitreous china water closet
squatting pan (Indian type) along with “S” or “P” trap
including dismantling of old WC seat and “S” or “P”

116 I?(I))_Wg(,i Oaa%fem trap at site complete with all operations including all Each 4
no-14 86 o necessary materials, labour and disposal of
T dismantled material i/c malba, all complete as per the
direction of Engineer-in charge. Orissa pattern W.C
Pan of size 580x440 mm
Providing and fixing white vitreous china pedestal
type water closet (European type W.C. pan) with seat
Cpwd page and lid, 10 litre low level white P.V.C. flushing cistern,
117 | no- 356. item including flush pipe, With manually con‘Frolled deyice Each 4
no-17 2’1 (handle lever), conforming to IS : 7231, with all fittings
- and fixtures complete, including cutting and making
good the walls and floors wherever required : W.C. pan
with ISI marked white solid plastic seat and lid
118 E(I)D_\ZODSPI??; Providing and fixing C.P. brass shower rose with 15 or Each 14
! 20 mm inlet :100 mm diameter
no-18.22.1
Providing and fixing PTMT towel rail complete with
Cpwd page brackets fixed to wooden cleats with CP brass screws
119 | no- 370. item with concealed fittings arrangement of approved Each 14
no-17 733 o quality and colour. 600 mm long towel rail with total
T length of 645 mm, width 78 mm and effective height
of 88 mm, weighing not less than 190 gms.
Cpwd page Providing and fixing PTMT shelf 440 mm long, 124
120 | no- 370, item | mm width and 36 mm height of approved quality and | Each 14
no-17.74 colour, weighing not less than 300 gms
pwd page no | Renewing one point steel (oxidised) handle of steel
121 | -113, item door and windows as directed including painting | each 10
no-26 complete.
Supplying,fitting and fixing cast iron 'P' or 'S' trap
pwd (S&P) - conforming to I.S. 3989/ 2009 and 1729/ 2002
122 | 66, item no- | including lead caulked joints and painting two | each 3
14 a(iii) coats to the exposed surface. (Painting to be paid
separately). (A) 'P' Trap 100 mm
pwd (S&P) -
123 | 66, item no- | ‘S’ Trap 100mm Each 3
14 b .(iii)
pwd (S&P)- Supplying, ﬁtting apd fixing C}oset seat only of
124 | 81. item no- approved make with lid and C.P. hinges, rubl;er buffer Each 6
1 O,a (i) and brass screws complete. (a) E.W.C. Plastic (hallow
type) white
Providing and fixing white vitreous china laboratory
sink with C.L
brackets, C.P. brass chain with rubber plug, 40 mm
Cpwd page C.P brass waste
125 | no- 359, item | and 40mm C.P. brass trap with necessary C.P. brass | Each 8
no-17.11.2 unions complete,
including painting of fittings and brackets, cutting
and making good

the wall wherever required :Size 600x450x200 mm
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Hand Shower (Health Faucet) with 1mtr Fexible Tube

pwd page no- | with Wall
126 | 4, item no-3 | Hook (Equivalent to Code No.573 & Model -ALLIED of | Each 20
§i) Jaquar or
similar).
pwd page no- | Supplying, fitting and fixing,CP 2-way bib Cock - 15
127 | 45, item no- | mm, supplied, fitted and fixed. (Code No.5041 & | Each 20
19 (f)(ii) Model - FLORENTINE of JAQUAR or similar brand).
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