
 

NATIONAL INSTITUTE OF TECHNOLOGY:DURGAPUR 
                                                     
                                                 ( 2nd  Call) 
NITD/Maint/AO&MC/33-11KV/2017-18   Notice Inviting Tender     Date:13.07.17 

                                                     

Sealed tenders are invited from bonafide, resourceful and competent 
contractors for execution of works as mentioned below. The bidders shall 
have to fulfil the criteria of satisfactory execution of works as given below:  

(a) Three (3) similar works, each of value not less than 40% of the    
estimated cost put to tender, or 

(b) Two (2) similar works, each of value not less than 60% of the estimated 
cost, or 
(iii) One (1) similar work of value not less than 80% of the estimated cost,  

all above amounts rounded off to a convenient full figure of nearest Rs. 10, 
in the last 7 years ending on the last day of the month previous to the one in 

which the tenders are invited in any Govt./Semi Govt./Quasi 
Govt./Autonomous bodies. Relevant documents consisting of tender 
documents and schedule of work can be downloaded from our Institute 
website (http://www.nitdgp.ac.in) or (http:// www.eprocure.gov.in) . The 

parties will have to deposit the cost of the tender documents in the from of a 
separate demand draft along with the tender papers.  

 
i) Name of the work. ii) Individual tender No. iii) Estimated cost iv) EMD 

v) Period of engagement vi) Cost of tender paper respectively are as follows: 
 
i)Annual Operation and Maintenance contract for 33/11KV/433V 

Substation and all other subsidiary Substations at NIT-Durgapur  
ii)NITD/Maint/1/405(E-1)/AO&MC(33/11KV)/2017-18iii) Rs. 
27, 00,653=00iv) Rs.67,516=00 v)  One calendar year vi) Rs.500=00 

 
Date of downloading of tender documents: From: 15.07.17 to 24.07.17 

Last date and time of submission of Tender documents: up to 1 P.M of 
25.07.17 
Date and time of Tender Opening: At 3.00 P.M. on 25.07.2017 

 
If the last date of tender opening coincides with a Holiday, the same will be 

deferred to the next working day.  
 
1)    Tender must be submitted in two parts, in two sealed envelopes, clearly 

marked as (a) “Technical bid” (b) “Price bid”. Both the envelopes shall carry 
the name and addresses of the bidder. Tenders are to be submitted in a 
larger sealed envelope inside which two sealed smaller envelopes’ “A” and 

“B” has to be kept.The outer cover of the bids to be submitted shall be 
clearly marked with Tender Number, Date and time of opening, Name of the 

tender for which bid is submitted, full address of the addressee, name and 
full address of the bidder. 
                                                                                          Contd. To page-2 

 

http://www.nitdgp.ac.in/
http://www.eprocure.gov.in/
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2) Envelope “A” should be marked with “Technical Bid” and should contain: 
i) Latest valid sales Tax Clearance Certificate, VAT Clearance  

Certificate (if applicable) . 
ii) Latest valid licenses like Trade Licence, Electrical Licence (valid for  

33 KV & above), ESI,EPF,VAT etc, whichever is applicable ,requisite 

Credentials. 
iii) Bank Solvency certificate=20% of the estimated value 
iv) Latest IT returns, Voter I.D., Aadhaar Card 

v) Latest Professional Tax Clearance Certificate, if applicable. 
vi) Separate demand draft towards cost of tender paper 

vii) E.M.D as mentioned 
viii) Any other relevant documents as specified in the Tender Document     

     ix) All other documents are also to be signed with date and stamp 

 
3) The Price Bid will be opened if the Technical Bid is satisfied. 

 
4) Envelope “B” should be marked with “Price Bid” and contains ' Tender 
Conditions' with 'Price quote on “Schedule of Quantity”. All the pages of both 

shall be stamped and signed.   
 
4)Earnest money as mentioned, is to be  deposited along with tender, in the 

form of an A/C  payee bank draft/pay order/B.G. in favour of  “National 
Institute of Technology, Durgapur” payable at SBI, NIT Durgapur branch, 

Dgp-09 and to be enclosed with in part “A” of the tender. 
 
5) Bidders having NSIC/MSME certificates are NOT exempted from 

depositing EMD and cost of tender paper. 
 
6) The bids received against our 1st Call will remain valid. However, the said 

bidders may update their bids ,if they so desire. 
 

7)The tenders are to be deposited in tender box kept in the Maintenance 
office,N.I.T. Durgapur. 

 
 

                                                                                                                                                                                  
                                                                                     Registrar  

                                                                   National Institute of Technology 
                                                                                     Durgapur 
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NATIONAL  INSTITUTE  OF TECHNOLOGY 
DURGAPUR 

 

Name of work : Annual Operation and Maintenance 

contract for 33/11KV/433V Substation and all other 

subsidiary Substations at NIT-Durgapur. 

 
Tender Documents containing: 
i) General conditions of contract  
ii) Safety codes 
iii) Contractor’s labour regulations  
iv) Additional terms and conditions  
v)  Sample agreement form  
vi)Annexure–I: List of inventory  
vii)Annexure-II : Scope of Work  
viii) Annexure-III :List of tools and tackles 
ix) Annexure-IV : General Consumable items 
x) Annexure-V: Requisite qualification and experience    
     of manpower 
xi) Annexure-VI  : Schedule of quantity 
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GENERAL CONDITIONS OF CONTRACT 
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1.0 Definition and Interpretation :In this Contract, unless the context requires 

   

  otherwise, the following terms shall have the meaning ascribed to them 

   

  hereunder:- 

 

1.1 Definition 

 

 In the contract, the following expressions shall, unless the context otherwise requires, 

have the meanings, hereby respectively assigned to them:- 

 

i) Works or work means the works by or by virtue of the contract contracted to 

be executed whether temporary or permanent, and whether original, altered, 

substituted or additional. 

 

ii) Site means the land/or other places on, into or through which work is to be 

executed under the contract or any adjacent land, path or street through which 

work is to be executed under the contract or any adjacent land, path or street 

which may be allotted or used for the purpose of carrying out the contract. 

 

iii) The Contractor means the individual, firm or company, whether incorporated 

or not, undertaking the works and includes the legal representative of such 

individual, or the successors of the such firm or company and the permitted 

assignees of such individual, firm, or company. 

 

iv) The expression President, Government or Government of India means the 

President of India and his successors in office. 

 

v) The Employer means the Office who is authorized and signs the contract on 

behalf of the National Institute of Technology , Durgapur and shall be in-

charge of the work. 

 

vi) The Engineer means the officer who shall supervise the work on behalf of the 

Employer. 

 

vii) Accepting, means the officer whose authority is mentioned in Bidding Data.. 

 

viii) Accepted Risks are risks due to riots (other than those on account of 

contractor’s employees), war  (whether declared or not) invasion, act of 

foreign enemies, hostilities, civil war, rebellion, revolution, insurrection, 

military or usurped power, any acts of Government damage from aircraft, acts 

of God such as earthquake, lightning and unprecedented floods, and other 
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causes over which the contractor has no control and accepted as such by the 

Accepting Authority or cause solely due to use or occupation by Government 

of the part of the works in respect of which a certificate of completion has 

been issued or a cause solely due to Employer’s faulty design of works. 

 

ix) Market Rate shall be the rate as decided by the Employer on the basis of the 

cost of materials and labour at the site where the work is to be executed plus 

the percentage mentioned in Bidding Data to cover all overheads and profits. 

 

x) Schedule(s) referred to in these conditions shall means the relevant schedule(s) 

annexed to the bid papers of the standard Schedule of Rates of the 

Government mentioned in Bidding Data hereunder, with the amendments 

thereto issued up to the date of receipt of the bid. 

 

xi) Bid Amount means the value of the entire work as stipulated in the letter of 

award. 

 

1.2 Interpretation:-  

 

i) The Contract means and includes the documents forming the bids and 

acceptance thereof and the formal agreement executed between the competent 

authority on behalf of the National Institute of Technology , Durgapur and the 

bidders, together with the documents referred to therein including these 

conditions, the specification, designs, drawings and instructions issued from 

time to time by the Employer and all these documents takes together, shall be 

deemed to form one contract and shall be complementary to one another. 

 

ii) Where the context so requires, words imparting the singular only also include 

the plural and vice versa. Any reference to masculine gender shall whenever 

required include feminine gender and vice versa. 

 

iii) Headings and Marginal notes to these General Conditions of Contract shall not 

be deemed to form part thereof or taken into consideration in the interpretation 

or construction thereof of the contract. 

 

iv) The original Contract shall remain with the Employer. The contractor may be 

furnished, one duplicate copy of the contract documents together with all 

drawings, if any, as may be forming part of bidding document except standard 

specification, Schedule of Rates and similar other printed and published 

documents. None of these documents shall be used for any purpose other than 

that of this contract. The duplicate copies will be provided , if requested by the 

contractor, as per charges to be decided by the authority from time to time. 

 

1.3 Discrepancies & adjustment of errors:    
 

 The several documents forming Contract are to be taken as mutually explanatory of 

one another, detailed drawings being followed in preference to small scale drawing 

and figured dimensions in preference to scale and special conditions in preference to 

General Conditions. 
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 In the case of discrepancy between the schedule of Quantities, the Specifications 

and/or the Drawings, the following order of preference shall be observed:- 

 

i) Description of Schedule of Quantities. 

ii) Particular Specification Condition, if any. 

iii) Drawings. 

iv) Technical Specifications. 

v) Indian Standard Specifications of B.I.S. 

 

1.4 Sufficiency of Tender: 

 

 The Contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender information for the works and of the rates 

and prices quoted in the Schedule of Quantities, which rates and prices shall, except 

as otherwise provided, cover all his obligations under the Contract and all matters and 

things necessary for the proper completion and maintenance of the works. 

 

 

1.5 Signing of Contract 
 

 The successful bidder, on acceptance of his tender by the Accepting Authority, shall, 

within 15 days from the stipulated date of start of the work, sign and execute the 

Contract consisting of :- 

 

i) the invitation for bids, all the documents including drawings, if any, forming 

the tender as issued at the time of invitation of tender and acceptance thereof 

together with any correspondence leading thereto, and 

ii) Standard Form as mentioned in Bidding Data consisting of :- 

 

a) Various standard clauses with corrections up to the date along with 

annexure thereto. 

b) Safety Code. 

c) Model Rules for the protection of health, sanitary arrangements for 

workers employed; and 

d) Contractor’s Labour Regulations. 

 

1.6 Works to be carried out : 

 

 The work to be carried out under the Contract shall, except as otherwise provided in 

these conditions, include all labour, materials, tools, plants, equipment and transport 

which may be required in preparation of and for and in the full and entire execution 

and completion of the works. The descriptions given in the Schedule of Quantities 

shall, unless otherwise stated, be held to include wastage on materials, carriage and 

cartage, carrying and return of empties, hoisting, setting, fitting and fixing in position 

and all other labours necessary in and for the full and entire execution and completion 

of the work as aforesaid in accordance with good industry practice and recognized 

principles. 

 

2.0 General Obligations : 
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2.1 Work not to be Sublet and Action in Case of Insolvency or Attempt to influence 

contract : 

 

 The contract shall not be assigned or sublet without the prior written approval of the 

Employer. If the contractor shall assign or sublet his contract, or attempt to do so, or 

become insolvent or commence any insolvency proceedings or make any composition 

with his creditors or attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, 

reward or advantage pecuniary or otherwise, shall either directly or indirectly, before 

or after the execution of the contract be given, promised or offered by the contractor, 

or any of his servants or agent or associate to any public officer or person in the 

employ of National Institute of Technology, Durgapur in any way relating to his 

office or employment or if any such officer or person shall become in any way 

directly or indirectly interested in the contract, the Employer shall have power to 

adopt the course specified in Clause 8.3 hereof in the interest of National Institute of 

Technology, Durgapur and in the event of such course being adopted, the 

consequences specified in the said Clause shall ensue. 

 

2.2 Change in Contractor’s organization to be approved : 
 

 Where the contractor is a partnership firm, the previous approval in writing of the 

Employer shall be obtained before any change is made in the constitution of the firm. 

Where the Contractor is an individual or a Hindu undivided family business concern 

such approval as aforesaid shall likewise be obtained before the contractor enters into 

any partnership agreement where under the partnership firm would have the right to 

carry out the works undertaken by the contractor. If previous approval as aforesaid is 

not obtained, the contract shall be deemed to have been assigned in contravention of 

Clause 2.1 hereof and the same action may be taken, and the same consequences shall 

ensue as provided in the said Clause. 

 

2.3 Contractor To Indemnify Govt. Against Patent Rights : 

 

 The Contractor shall fully indemnify and keep indemnified the Employer against any 

action, claim or proceeding relating to infringement or use of any patent or design or 

any alleged patent or design rights or Intellectual Property Rights and shall pay any 

royalties which may be payable in respect of any article or part thereof included in the 

contract. In the event of any claims made under or action brought against the 

Employer, in respect of any such matters as aforesaid, the contractor shall be notified 

thereof and the contractor shall be 

at liberty, at his own expense, to settle any dispute or co conduct any litigation that 

may arise therefrom, provided that the contractor shall not be liable to indemnify the 

Employer if the infringement of the patent or design or any alleged patent or design 

right is the direct result of an order passed by the Employer in this behalf. 

 

2.4 Withholding and Lien in Respect of Sums Due from Contractor :  

 

(i) Whenever any claim or claims for payment of a sum of money arises out of or 

under the contract or against the contractor, the Employer or the Government 

shall be entitled to withhold and also have a lien to retain such sum or sums in 

whole or in part from the security, if any deposited by the contractor and for 

the purpose aforesaid, the Employer or the Government shall be entitled to 
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withhold the security deposit, if any, furnished as the case may be and also 

have a lien over the same pending finalization or adjudication of any such 

claim. In the event of the security being insufficient to cover the claimed 

amount or amounts or if no security has been taken from the contractor, the 

Employer or the Government shall be entitled to withhold and have a lien to 

retain to the extent of such claimed amount or amounts referred to above, from 

any sum or sums found payable or which may at any time thereafter become 

payable to the contractor under the same contract or any other contract with 

the Employer or the Government or any contracting person through the 

Employer pending finalization of adjudication of any such claim. 

 

ii) National Institute of Technology, Durgapur shall have the right to cause an 

audit and technical examination of the works and the final bills of the 

contractor including all supporting vouchers, abstract, etc. to be made after 

payment of the final bills of the contractor including all  supporting vouchers, 

abstract, etc. to be made after payment of the final bills of the contractor 

including all supporting vouchers, abstract, etc. to be made after payment of 

the final bill and if  as a result of such audit and technical examination any 

sum is found to have been overpaid in respect of any work done by the 

contractor under the contract or any work claimed to have been done by him 

under the contract and found not to have been executed, the contractor shall be 

liable to refund the amount of over-payment and it shall be lawful for National 

Institute of Technology, Durgapur to recover the same from him in the manner 

prescribed in sub-clause(i) of this clause or in any other manner legally 

permissible; and if it is found that the contractor was paid less than what was 

due to him under the contract in respect of any work executed by him under it, 

the amount of such under payment shall be duly paid by National Institute of 

Technology, Durgapur to the contractor, without any interest thereon 

whatsoever. 

 

 Provided that the National Institute of Technology, Durgapur shall not be 

entitled to recover any sum overpaid, nor the contractor shall be entitled to 

payment of any sum paid short where such payment has been agreed upon 

between Engineer on the one hand and the contractor on the other under any 

term of the contract permitting payment for work after assessment by the 

Employer. 

 

Any sum of money due and payable to the contractor (including the security 

Deposit returnable to him) under the contract may be withheld or retained by way of 

lien by the Employer or the Government or any other contracting person or persons 

through Employer against any claim of the Employer or Government or with such 

other person or persons. 

 

It is an agreed term of the contract that the sum of money so withheld or retained 

under the clause by the employer or the Government will be kept withheld or retained 

as such by the Employer or the Government or till his claim arising out of the same 

contract or any other contract is either mutually settled or determined by the 

arbitration clause or by the competent court, as the case may be and that the contractor 

shall have no claim for interest or damages whatsoever on this account or on any 
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other ground in respect of any sum of money withheld or retained under this clause 

and duly notified as such to the contractor. 

 

 

2.5 Levy/Taxes Payable By The Contractor 

 

i) Sales Tax / VAT or any other tax on materials in respect of this contract shall 

be payable by the Contractor and the Employer shall not entertain any claim 

whatsoever in this respect. 

 

ii)  The Contractor shall deposit royalty and obtain necessary permit for supply of 

the red bajri, stone, kankar, etc. and other materials from local authorities. 

 

iii) If pursuant to or under any law, notification or order any royalty, cess or the 

like becomes payable by the Employer and does not any time become payable 

by the contractor to the State Government or Local authorities in respect of 

any material used by the contractor in the works then in such a cases, it shall 

be lawful to the Employer and it will have the right and be entitled to recover 

the amount paid in the circumstances as aforesaid from the dues of the 

contractor. 

 

2.6 Conditions for Reimbursement of Levy/Taxes, if Levied after Receipt of 

Tenders: 

 

 All tendered rates shall be inclusive of all taxes and levies payable under respective 

statutes. However, pursuant to the Constitution(46th Amendment) Act, 1982, if any 

further tax or levy is imposed by Statute, after the lasts stipulated date for the receipt 

of tender including extensions if any and the contractor thereupon necessarily and 

properly pays such taxes/levies, the contractor shall be reimbursed the amount so 

paid, provided such payment, if any, is not, in the opinion of the Employer (whose 

decision shall be final and binding on the contractor) attributable to delay in execution 

of work within the control of the contractor. 

 

 The contractor shall keep books of accounts and other documents for the purpose of 

this condition as may be necessary to clearly arrive at such amounts shall allow 

inspection of the same by a duly authorized representative of the Employer and 

further shall furnish such other information/document as the Employer may require 

from time to time. 

 

 

2.7 If the Relation Working in the Department : 

 

The Contractor shall not be permitted to tender for works with the Employer office in 

which his near relative is posted as Divisional Accountant or as an officer in any 

capacity as Engineer. He shall also intimate the names of persons who are near 

relatives to any Gazetted Officer in the department or in the Ministry who are working 

with him in any capacity or are subsequently employed by him. Any breach of this 

condition by the Contractor shall render him liable to be removed from the approved 

list of contractors of the Department. If, however, the contractor is registered in any 
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other department, he shall be debarred from tendering for any breach of this 

condition. 

 

 NOTE: By the term “near relatives” is meant wife, husband, parents and 

Grand parents, children and grand children, brothers and sisters, uncles, aunts 

and cousins and their corresponding in-laws. 

 

 

 

 

2.8 Prohibition to Work as Contractor 

 

 No engineer of gazetted rank or other gazetted officer employed in engineering or 

administrative duties in an engineering department of the Government of Indian shall 

work as a Contractor or employee of a Contractor for a period of two years after his 

retirement from government service without the previous permission of Government 

of India in writing. The contract is liable to be cancelled if either Contractor or any of 

his employees is found at any time to be such a person who had not obtained the 

permission of Government of India as aforesaid, before submission of the tender or 

engagement in the contractor’s services, as the case may be. 

 

2.9 Provisions of the Apprentices Act to be Complied with :   

 

 The Contractor shall comply with the provisions of the Apprentices Act, 1961 and the 

rules and orders issued there under from time to time. If he fails to do so, his failure 

will be a breach of the contract and the Engineer may, in his discretion, cancel the 

contract. The contractor shall also be liable for any pecuniary liability arising on 

account of any violation by him of the provisions of the said Act. 

 

 

3.0 Security for performance : 

 

3.1 Performance Guarantee : 

 

i) The Contractor shall submit an irrevocable Performance Guarantee of 10% 

(Ten percent) of the contract price in addition to other deposits mentioned 

elsewhere in the contract for his proper performances and due fulfillment of 

the terms and conditions of the Contract, (not withstanding and/or without 

prejudice to any other provisions in the contract) within period specified in 

Bid Data from the date of issue of letter of acceptance. This period can be 

further extended by the Employer up to a maximum period as specified in 

bidding data on written request of the contractor stating the reason for delays 

in procuring the Bank Guarantee, to the satisfaction of the Employer. This 

guarantee shall be in the form of Cash (in case guarantee amount is less than 

Rs.10,000/-) or Deposit at Call receipt of any scheduled blank/Banker’s 

Cheque/Demand Draft/Pay Order of any scheduled bank (in case guarantee 

amount is less than Rs.1,00,000/-) or accordance with the form annexed 

hereto. In case a fixed deposit receipt is furnished by the contractor to the 

Employer / Government as part of the performance guarantee and the Bank is 

unable to make payment against the said fixed  deposit receipt when 
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demanded, the loss caused thereby shall fall on the contractor and on demand 

the contractor shall forthwith furnish additional acceptable security to the 

Employer/Government to make good the deficit. 

 

ii) The Performance Guarantee shall be initially valid up to the stipulated date of 

completion plus 60 days thereafter. In case the time for completion of work 

gets enlarged, the Contractor shall get the validity of Performance Guarantee 

extended to cover such enlarged time for completion of work. After recording 

of the completion certificate for the work by the competent authority, the 

performance guarantee shall be returned to the Contractor, without any 

interest. 

 

iii) The Employer shall not  claim under the performance guarantee except for 

amounts to which the Employer is entitledunder the contract (not withstanding 

and/or without prejudice to any other provisions in the Contract) in the event 

of : 

 

a) Failure by the Contractor to extend the validity of the Performance 

Guarantee as described herein above, in which event the employer may 

claim the full amount of the Performance Guarantee. 

 

b) Failure by the Contractor to pay the Employer any amount due, either as 

agreed by the contractor or determined under any of the 

Clause/Conditions of the Contract, within 30 days of the service of 

notice to this effect by Employer. 

 

iv) In the event of the Contract being determined or rescinded under provision of 

any of the Clause/Condition of the Contract, the performance guarantee shall 

stand forfeited in full and shall be absolutely at the disposal of the Employer. 

  

 All compensations or the other sums of money payable by the Contractor 

under the terms of this contract may be deducted from, or paid by the sale of a 

sufficient part of his security deposit or from the interest arising therefrom, or 

from any sums which may be due to or may become due to the Contractor by 

the Employer on any account whatsoever and in the event of his Security 

Deposit being reduced by reason of any such deductions or sale as aforesaid, 

the Contractor shall within 10 days make good in cash or fixed deposit receipt 

tendered by the State Bank of India or by Scheduled Banks or Government 

Securities (if deposited for more than 12 months ) endorsed in favour of the 

Employer, any sum or sums which may have been deducted from, or raised by 

sale of his security deposit or any part thereof. The security deposit shall be 

mentioned above and the Earnest money if deposited in cash at the time of 

tenders will be treated a part of the Security Deposit. 

 

 

 Note-  1 :Government papers tendered as security will be taken 5% (five per 

cent) below its market prices or at its face value, whichever is less. The market 

price of Government paper would be ascertained by the Employer at the time 

of collection of interest and the amount of interest to the extent of deficiency 

in value of the Government paper will be withheld if necessary. 
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Note –2 :   Government Securities will include all forms of Securities 

mentioned in rule No.275 of the G.F. Rules except fidelity bond. This will be 

subject to the observance of the condition mentioned under the rule against 

each form of security. 

 

v) The performances Guarantee shall be continuous and revolving for the 

warranty period. In case, the Bank Guarantee shall be replenished by an equal 

amount within 15 days by the contractor. 

 

3.2 Recovery of Security Deposit : 

 

In the alternative to deposit of Performance Guarantee under clause 3.1, the Employer 

may, in its discretion which is final, agree to deduct a sum at the rate of 10% of the 

gross amount of each running bill of the Contractor till the sum along with the sum 

already deposited as earnest money, will amount to security deposit of 10 % of the bid 

value of the work. Such deductions will be made and held by Government by way of 

Security Deposit unless he / they has/have deposited the amount of Security at the rate 

mentioned above in cash or in the form of Government Securities or fixed deposit 

receipts. 

 

4.0 Execution of Work 
 

4.1 Works To Be Executed In Accordance With Specifications, Drawings, Orders 

Etc. : 

 

 The Contractor shall execute the whole and every part of the work in the most 

substantial and workmanlike manner both as regards materials and otherwise in every 

respect in strict accordance with the specifications. The Contractor shall also conform 

exactly, fully and faithfully to the design, drawings and instructions in writing in 

respect of the work signed by the Employer and the Contractor shall be furnished free 

of charge one copy of the contract documents together with specifications, designs, 

drawings and instructions as are not included in the standard specifications specified 

in Bidding Data or in any Bureau of Indian Standard or any other, published standard 

or code or, Schedule of Rates or any other printed publication referred to elsewhere in 

the contract. 

 

The contractor shall comply with the provisions of the contract and with the care and 

diligence execute and maintain the works and provide all labour and materials, tools 

and plants including for measurements and supervision of all works, structural plans 

and other things of temporary or permanent nature required for such execution and 

maintenance in so far as the necessity for providing these, is specified or is reasonably 

inferred from the contract. The Contractor shall take full responsibility for adequacy, 

suitability and safety of all the works and methods of construction. 

 

4.2 Deviations/Variations Extent and Pricing : 

 

 The Employer shall have power (i) to make alteration in, omissions from, additions to, 

or substitutions for the original specifications, drawings, designs and instructions that 

may appear to him to be necessary or advisable during the progress of the work, and 
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(ii) to omit a part of the works in case of non-availability of a portion of the site or for 

any other reasons and the Contractor shall be bound to carry out the works in 

accordance with any instructions given to him in writing signed by the Employer and 

such alterations, omissions, additions or substitutions shall form part of the contract as 

if originally provided therein and any altered, additional or substituted work which the 

Contractor may be directed to do in the manner specified above as part of the works, 

shall be carried out by the Contractor on the same conditions in all respects including 

price on which he agreed to do the main work except as hereafter provided. 

 

 The time for completion of the works shall, in the event of any deviations resulting in 

additional cost over the tendered value sum being ordered, be extended, if requested 

by the Contractor, as follows : 

 

  

i) In the proportion which the additional cost of the altered, additional or 

substituted work, bears to the original tendered value plus. 

 

ii) 25% of the calculated in (i) above or such further additional time as may be 

considered reasonable by the Employer. 

 

 

In the cases of extra item(s) the Contractor may within fifteen days of receipt of order 

or occurrence of the item(s) claim rates, supported by proper analysis, for the work 

and the Employer shall within one month of  the receipt of the claims supported by 

analysis, after giving consideration to the analysis of the rates submitted by the 

Contractor, determine the rates on the basis of the market rates and the Contractor 

shall be paid in accordance with the rates so  determined. 

 

In the case of substituted items, the rate for the agreement item (to be substituted) and 

substituted item shall also be determined in the manner as mentioned in the aforesaid 

para. 

 

a) If the market rate for the substituted item so determined is more than the 

market rate of the agreement item (to be substituted) the rate payable to the 

Contractor for the substituted item shall be the rate for the agreement item (to 

be substituted) so increased to the extent of the difference between the market 

rates of substituted item and the agreement item (to be substituted). 

 

b) if the market rate for the substituted item so determined is less than the market 

rate of the agreement item (to be substituted) the rate payable to the contractor 

for the substituted item shall be the rate for the agreement item (to be 

substituted) so decreased to the extent of the difference between the market 

rates of substituted item and the agreement item (to be substituted). 

 

 

In the case of contract items, substituted items, contract cum substituted items, which 

exceed the limits laid down in Bidding Data, the contractor may within fifteen days of 

receipt of order or occurrence of the excess, claim revision of the rates, supported by 

proper analysis, for the work in excess of the above mentioned limits, provided that if 

the rates so claimed are in excess of the rates specified in the schedule of quantities 
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the Employer shall within one month of receipt of the claims supported by analysis, 

after giving consideration to the analysis of the rates submitted by the contractor, 

determine the rates on the basis of the market rates and the contractor shall be paid in 

accordance with the rates so determined. 

 

The provisions of the preceding paragraph shall also apply to the decrease in the rates 

of items for the work in excess of the limits laid down in Bidding Data, and the 

Employer shall after giving notice to the contractor within one month of occurrence of 

the excess and after taking into consideration any reply received from him within 

fifteen days of the receipt of the notice, revise the rates for the work in question 

within one month of the expiry of the said period of fifteen days having regard to the 

market rates. 

 

 

The Contractor shall send to the Employer once every three months an up to date 

account giving complete details of all claims for additional payments to which the 

Contractor may consider himself entitled and of all additional work ordered by the 

Employer which he has executed during the preceding quarter failing which the 

Contractor shall be deemed to have waived his right. However, the Employer may 

authorize consideration of such claims on merits. 

 

 

For the purpose of operation deviation limit as provided in the Bidding Data, the 

following works shall be treated as works relating to foundation : 

 

i) For buildings, compound walls plinth level or 1.2 meters (4 feet) above ground 

level whichever is lower excluding items of flooring and D.P.C. but including 

base concrete below the floors. 

 

ii) For abutments, piers, retaining walls of culverts and bridges, walls of water 

reservoirs the abed of floor level. 

 

iii) For retaining walls where floor level is not determinate 1.2 meters above the 

average ground level or bed level. 

 

iv) For Roads all items of excavation and filling including treatment of sub-base. 

 

 

Any operation incidental to or necessarily has to be in contemplation of tenderer 

while filing tender, or necessary for proper execution of the item included in the 

schedule of quantities or in the schedule of rates mentioned above, whether or not, 

specifically indicated in the description of the item and the relevant specifications, 

shall be deemed to be included in the rates quoted by the tenderer or the rate given in 

the said schedule of rates, as the case may be. Nothing extra shall be admissible for 

such operations. 

 

 

4.3 Action in Case Work not Done as per Specification : 
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 All works under or in course of execution or executed in pursuance of the contract 

shall at all times be open and accessible to the inspection and supervision of the 

Employer, his authorized subordinates in charge of the work and all the superior 

officers, Standing Quality Control Cell of the Institute, and the Contractor shall, at all 

times, during the usual working hours and at all other times at which reasonable 

notice of the visit of such officers has been given to the Contractor, either himself be 

present to receive orders and instructions or have a responsible agent duly accredited 

in writing, present for that purpose. Orders given to the Contractor’s agent shall be 

considered to haves the same force as if they had been given to the Contractor 

himself. 

 

 

 If it shall appear to the Employer or his authorized subordinates in-charge of the work 

or to the Standing quality control cell or his subordinate officers, that any work has 

been executed with unsound, imperfect, or unskillful workmanship, or with materials 

or articles provided by him for the execution of the work which are unsound or of a 

quality inferior to that contracted or otherwise not in accordance with the contract the 

Contractor shall, on demand in writing which shall be made within six months of the 

completion of the work from the Employer specifying the work, materials or articles 

or articles complained of notwithstanding that the same may have been passed, 

certified and paid for forthwith rectify, or remove the materials or articles so specified 

and provide other proper and suitable materials or articles at his own charges and cost. 

In the event of the failing to do so whining a period specified by the Employer in his 

demand aforesaid, then the Contractor shall be liable to pay compensation at the same 

rate as under clause 8.2 of the contract (for non-completion of the work in time) for 

this default. 

 

 In such case the Employer may not accept the item of work at the rates applicable 

under the contract but may accept such items at reduced rates as the competent 

authority may consider reasonable during the preparation of on account bills or final 

bill if the item is so acceptable without detriment to the safety and utility of the item 

and the structure or he may reject the work outright without any payment and / or get 

it and other connected and incidental items  rectified, or removed and re-executed at 

the risk and cost of the Contractor. Decision of the Employer to be conveyed in 

writing in respect of the same will be final and binding on the Contractor. 

 

 

4.4 Contractor Liable For Damages, Defects During Defects liability period : 

 

 If the Contractor or his working staff or  servants shall break, deface, injure or destroy 

any part of building in which they may be working, or any building, road ,road kerb, 

fence, enclosure, water pipe, cables, drains, electric or telephone post or wires, trees, 

grass or grassland, or cultivated ground contiguous to premise on which the work or 

any part is being executed, or if any damage shall happen to the work while in 

progress, from any cause whatever or if ay defect, shrinkages or other faults appear in 

the work within the period as specified in the Bidding Document after a certificate 

final or otherwise of its completion shall have been given by the Employer as 

aforesaid arising out of defect or improper materials or workmanship the Contractor 

shall upon receipt of the notice in writing on that behalf make the same good at his 

own expense or in default the Engineer cause the same to be made good by other 



Page 15 of 78 

 

workmen and deduct the expense from any sums that may be due or at any time 

thereafter may become due to the Contractor, or from his security deposit or the 

proceeds of sale thereof or of a sufficient portion thereof . The security deposit of the 

Contractor shall not be refunded before the expiry defects liability period after the 

issue of the certificate final or otherwise, of completion of work, or till the final bill 

has been prepared and passed whichever is later. 

 

 In case of Maintenance and Operation works of E&M services, the security deposit 

deducted from Contractors shall be refunded within one month from the date of final 

payment or within one month from the date of completion of the maintenance contract 

whichever is earlier. 

 

4.5 Contractor Shall Supply Tools & Plants, etc : 

 

 The Contractor shall provide at his own cost all materials, plant, tools, appliances, 

implements, ladders, corkage, tackle, scaffolding and temporary works required for 

the proper execution of the work, whether original, altered or substituted and whether 

included in the specifications or other documents forming part of the contract or 

referred to in these conditions or not, or which may be necessary for the purpose of 

satisfying or complying with the requirements of the entitled to be satisfied, or which 

he is entitled to require together with carriage therefore to and from the work. The 

Contractor shall also supply without charge the requisite number of persons with the 

means and materials, necessary for the purpose of setting out works, and counting, 

weighing and assisting the measurement for examination at any time and from time to 

time of the work or materials. Failing his so doing, the same may be provided by the 

Employer at the expense of the Contractor, under this contract or otherwise and / or 

from his security deposit or the proceeds of sale thereof, or of a sufficient portions 

thereof.  

 

 

4.6 Employment of Technical Staff and Employees : 
 

 

 Contractors   Superintendence,   Supervision, Technical Staff & Employees. 

 

i) The contractor shall provide all necessary superintendence during execution of 

the work and all along thereafter as may be necessary for proper fulfilling of 

the obligations under the contract. 

 

 

 The contractor shall immediately after receiving letter of acceptance of the Bid 

and before commencement of the work, intimate in writing to the Employer 

the name(s), qualifications, experiences, age, address(s) and other particulars 

along with certificates of the principal technical representative to be in charge 

of the work and other technical representative(s) who will be supervising the 

work. Minimum requirement of such technical representative(s) and their 

qualifications and experience shall not be lower than specified in Bidding 

Document. The Employer shall with 3 days of receipt of such communication 

intimate in writing his approval or otherwise of such representative(s) to the 

contractor. Any such approval may at any time be withdrawn and in case of 
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such withdrawal, the contractor shall appoint another such representative(s) 

according to the provisions of this clause. Decision of the bid accepting 

authority shall be final and binding on the contractor in this respect. Such a 

principal technical representative and other technical representative(s) shall be 

appointed by the contractor soon after receipt of the approval from Employer 

and shall be available at site before start of work. 

 

 

 All the provisions applicable to the principal technical representative under the 

clause will also be applicable to other technical representative(s). The 

principal technical representative and other technical representative(s) shall be 

present at the site of work for supervision at all times when any construction 

activity is in progress and also present himself/themselves, as required, to the 

Employer and/or his designated representative to take instructions. 

Instructions given to the technical representative(s) shall be deemed to have 

the same post as if these have been given to the contractor. The principal 

technical representative(s) shall be actually available at site fully during all 

stages of execution of work, during recording/checking/test checking of 

measurement of works and whenever so required by the Employer or his 

designated representative(s) in the Site Order Book  

 

And shall affix his/their signature(s) in token of noting down the instructions 

and in token of acceptance of measurements/checked measurements/test 

checked measurements. The representatives(s) by more than two days. If the 

employer, whose decision in this respect is final and binding on the 

contractors convinced that no such technical representative(s) is/are effectively 

appointed or/is/are effectively attending or fulfilling the provision of this 

clause, a recovery (non-refundable) shall be affected from the contractor as 

specified in Binding Data and the decision of the Employer as recorded in the 

Site Order Book and measurements recorded. Checked/test checked in 

Measurement Books shall be final and binding on the contractor. 

 

  

 Further if the contractor fails to appoint a suitable principal technical 

representative and/or other technical representative(s) and if such appointed 

persons are not effectively present or are absent by more than two days 

without duly approved substitute or do not discharge their responsibilities 

satisfactorily, the employer shall have full power to suspend the execution of 

the work until such date as a suitable other technical representative(s) is/are 

appointed and the contractor shall be held responsible for the delay so caused   

to the work.. The contractor shall submit a certificate of employment of the 

technical representative(s) along with every on account bill/final bill and shall 

produce evidence if at any time so required by the Employer. 

 

ii) The contractor shall provide and employ on the site only such technical 

assistants as are skilled and experienced in their respective fields and such 

foremen and supervisory staff as are competent to give proper supervision to 

the work. 
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 The contractor shall provide and employ skilled, semiskilled and unskilled 

labour as is necessary for proper and timely execution of the work. The 

minimum strength of trained and certified workers shall be 5% of the total 

strength employed. The accepted certification shall be granted by government 

authorize organizations. 

  

 The Employer shall be a library to object to and require the Contractor to 

remove from the works any person who in his opinion misconducts himself, or 

is incompetent or negligent in the performance of his duties or whose 

employment is otherwise considered by the Employer to be undesirable. Such 

person shall not be employed again at works site without the written 

permission of the Employer and the persons so removed shall be replaced as 

soon as possible by competent substitutes. 

 

 

5.0 Materials Machineries 

 

5.1 Materials to be Provided by the Contractor 

 

The Contractor shall, at his own expense, provide all materials, required of the works 

other than those which are stipulated to be supplied by the Employer. 

 

The Contractor shall, at his own expense and without delay, supply to the Employer 

samples of materials to be used on the work and shall get these approved in advance. 

All such materials to be provided by the Contractor shall be in conformity with the 

specifications laid down or referred to in the contract. The Contractor shall, if 

requested by the Employer furnish proof, to the satisfaction of the Employer that the 

materials so comply. The Employer shall within thirty days of supply of samples or 

within such further period as he may require intimate to the Contractor in writing 

whether samples are approved by him or not. If samples are not approved, the 

Contractor shall forthwith arrange to supply to the Employer for his approval fresh 

samples complying with the specifications laid down in the contract. When materials 

are required to be tested in accordance with specifications, approval of the Employer 

shall be issued after the test result are received. 

 

 The Contractor shall his risk and cost submit the samples of materials to be tested or 

analyzed and shall not make use of or incorporate in the work any materials 

represented by the samples until the required tests or analysis have been made and 

materials finally accepted by the Employer. The Contractor shall not be eligible for 

any claim or compensation either arising out of any delay in the work or due to any 

corrective measures required to be taken on account of and as a result of testing of 

materials. 

 

 The contractor shall, at his risk and cost, make all arrangements and shall provide all 

facilities as the Employer may required for collecting, and preparing the required 

number of samples for such tests at such time and to such place or places as may be 

directed by the Employer and hear all charges and cost of testing unless specifically 

provided for otherwise elsewhere in the contract or specifications. The Employer or 

his authorized representative shall at all times have access to the works and to all 

workshops and places where work is being prepared or from where materials, 
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manufactured articles or machinery are being obtained for the works and the 

Contractor shall afford every facility and every assistance in obtaining the right to 

such access. 

 

  

 The Employer shall have full powers to require the removal from the premises of all 

materials which in his opinion are not in accordance with the specifications and in 

case of default, the Employer shall be at liberty to employ at the expense of the 

Contractor, other person to remove the same without being answerable or accountable 

for ay loss or damage that may happen or arise to such materials. The Employer shall 

also have full powers to require other proper materials to be substituted thereof and in 

case of default, the Employer because the same to be supplied and all costs which 

may attend such removal and substitution shall be borne by the Contractor. 

 

 

5.2 Dismantled Material Institute Property : 

 

 The Contractor shall treat all materials obtained during dismantling of a structure, 

excavation of the site for a work, etc. as Institute’s property and such materials shall 

be disposed off to be best advantage of Institute according to the instructions in 

writing issued by the Employer. 

 

 

5.3 Arrangement for Water for Construction : 

 

 

 The contractor(s) shall make his/their own arrangements for water required for the 

and nothing extra will be paid for the same. This will be subject to the following 

conditions. 

 

i) That the water used by the Contractor(s) shall be fit for construction purposes 

to the satisfaction of the Engineer. 

ii) The Engineer shall make alternative arrangements for supply of water at the 

risk and cost of contractor(s) for procurement of water are in the opinion of the 

Engineer, unsatisfactory. 

 

Water if available may be supplied to the contractor by the Employer subject to the 

following conditions :- 

 

i) The water charges @ 1.5 % shall be recovered on the value of the items of 

work involving consumption of water . 

ii) The contractor(s) shall make his/their own arrangement of water connection 

and laying of pipelines from existing main source of supply. 

iii) The Department do not guarantee to maintain uninterrupted supply of water 

and it will be incumbent on the contractor(s) to make alternative arrangements 

for water at his/their own cost in the event of any temporary break down in the 

Institute water main so that the progress of his/their work is not held up for 

want of water. No claim of damage or refund of water charges will be 

entertained on account of such break down. 
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5.4 Use Of Asphaltic Material : 

 

 

i) The Contractor agrees and undertakes to make arrangement for the supervision 

of the work by the firm supplying the tar or bitumen used. 

 

ii) The Contractor shall collect the total quality of tar or bitumen required for the 

work as per standard formula, before the process of painting is started and 

shall hypothecate it to the Employer. If any bitumen or tar remain unused on 

completion of the work on account of lesser use of materials in actual 

execution for reasons other than authorized changes of specifications and 

abandonment of portion of work, a corresponding deduction equivalent to the 

cost of unused materials as determined by the Employer shall be made and the 

material return to the Contractors. Although the materials are hypothecated to 

Institute, the Contractor agrees and undertakes the responsibility for their 

proper watch, safe custody and protection against all risks. The materials shall 

not be removed from site of work without the consent of the Employer in 

writing. 

 

iii) The Contractor shall be responsible for rectifying defects noticed within a year 

from the date of completion of the work and the portion of the security deposit 

relating to asphaltic work shall be refunded after the expiry of this period. 

 

 

6.0 Measurement and Payment 

 

6.1 Measurements of Work Done : 

 

 Engineer shall, except as otherwise provided, ascertain and determine by 

measurement the value in accordance with the contract of work done. 

 

 All measurement of all items having financial value shall be entered in Measurement 

Book and/or level field book so that a complete record is obtained of all works 

performed under the contract. 

   

All measurements and levels shall be taken jointly by the Engineer or his authorized 

representatives and by the contractor or his authorized representatives from time to 

time during the progress of the work and such measurements shall be signed and 

dated by the Engineer and the contractor or their representatives in token of their 

acceptance. If the contractor objects to any of the measurements recorded, a note shall 

be made to that effect with reason and signed by both the parties. 

 

If for any reason the contractor or his authorized representative is not available and 

the work of recording measurements is suspended by the Engineer shall not entertain 

any claim form contractor for any loss or damages on this account If the contractor or 

his authorized representative does not remain present at the time of such 

measurements after the contractor or his authorized representative has been given a 

notice in writing three (3) days in advance or fails to countersign or to record 

objection within a week from the date of the measurement, then such measurements 
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recorded in his absence by the Engineer or his representatives shall be deemed to be 

accepted by the Contractor. 

 

The contractor shall, without extra charges, provide all assistance with every 

appliance, labour and other things necessary for measurements and recording levels. 

 

Except where any general or detailed description of the work expressly shows to the 

contrary, measurements shall be taken in accordance with the procedure set forth in 

the specifications notwithstanding any provision in the relevant Standard Method of 

measurements or any general or local custom. In the case of items which are not 

covered by specifications, measurements shall be taken in accordance with the 

relevant standard method of measurement issued by the Bureau of Indian Standards 

and if for item no such standard is available then a mutually agreed method shall be 

followed. 

 

The Contractor shall give not less than seven days’ notice to the Employer or his 

authorized representative in-charge of the work before covering up or otherwise 

placing beyond the reach of measurement any work in order that the same may be 

measured and correct dimensions thereof be taken before the same is covered up or 

placed beyond the reach of measurement and shall not cover up and placed beyond 

reach of measurement any work without consent in writing of the Employer or his 

authorized representative in-charge of the work who shall within the aforesaid period 

of seven day inspect the work, and if any work shall be covered up or placed beyond 

the reach of measurements without such notice having been given or the Employer’s 

consent being obtained in writing the same shall be uncovered at the Contractor’s 

expense, or in default thereof no payment or allowance shall be made for such work 

or the materials with which the same was executed. 

 

Employer or his authorized representative may cause either themselves or through 

another officer of the department to check the measurements recorded jointly or 

otherwise as aforesaid and all provisions stipulated herein above shall be applicable to 

such checking of measurements or levels. 

 

It is also a term of this contract that recording of measurements of any item of work in 

the measurement book and/or its payment in the interim, on account or final bill shall 

not be considered as conclusive evidence as to the sufficiency of any work or material 

to which it relates nor shall it relieve the Contractor from liabilities from any over 

measurement or defects noticed till completion of the defects liability period. 

 

 

6.2 Intermediate Payment : 
 

No payment shall be made for work, of a low value or less till after the whole of the 

work shall have been completed and certificate of completion given. For works 

estimated to cost over Rs. Two Lakh, the interim or running account bills shall be 

submitted by the Contractor for the work executed on the basis of such recorded 

measurements on the format of the Department in triplicate on or before the date of 

every month fixed for the same by the Employer. The Contractor shall not be entitled 

to be paid any such interim payment if the gross work done together with net 

payment/adjustment of advances for material collected, if any, since the last such 
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payment is less than Rs. Two Lakh, in which case the interim bill shall be prepared on 

the appointed date of the month after the requisite progress is achieved. Employer 

shall arrange to have the bill verified by taking or causing to be taken, where 

necessary, the requisite measurements of the work. In the event of the failure of the 

Contractor to submit the bills, Engineer shall prepare or cause to be prepared such 

bills in which event no claims whatsoever due to delays on payment including that of 

interest shall be payable to the Contractor. Payment on account of amount admissible 

shall be made by the Employer certifying the sum to which the Contractor is 

considered entitled by way of interim payment at such rates as decided by the 

Employer. The amount admissible shall be paid by 14th working day after the day of 

presentation of the bill by the Contractor to the Engineer together with the account of 

the material issued by the department, or dismantled materials, if any. In the case of 

works outside the headquarters of the Employer, the period of 14 working days will 

be extended to 21 working days. 

 

All such interim payments shall be regarded as payment only and shall not preclude  

the requiring of bad, unsound and imperfect or unskilled work to be rejected, 

removed, taken away and reconstructed or re-erected. Any certificate given by the 

Employer relating to the work done or materials delivered forming part of such 

payment, may be modified or corrected by any subsequent such certificate(s) or by the 

final certificate and shall not by itself be conclusive evidence that any work or 

materials to which it relates is/are in accordance with the contract and specifications. 

Any such interim payment, or any part thereof shall not in any respect conclude, 

determine or affect in any way powers of the Employer under the contract or any of 

such payments be treated as final settlement and adjustment of accounts or in any way 

vary or affect the contract. 

  

 Pending consideration of extension of date of completion, interim payments     shall 

continue to be made as herein provided without prejudice to the right of the Employer 

to take action under the terms of this contract for delay in the completion of work, if 

the extension of date of completion is not granted by the competent authority. 

 

 

6.3 Completion Certificate And Completion Plans : 

 

 Within ten days of the completion of the work, the Contractor shall give notice of 

such completion to the Employer and within thirty days of the receipt of such notice 

the Employer shall inspect the work and if there is no defect in the work, shall furnish 

the Contractor with a final certificate of completions, otherwise a provisional 

certificate of physical completion indicating defects (a) to be rectified by the 

contractor and/or (b) for which payment will be made at reduced rates, shall be issued. 

But no final certificate of completion shall be issued, nor shall the work be considered 

to be complete until the contractor shall have removed from the premises on which 

the work shall be executed all scaffolding, surplus materials, rubbish and all huts and 

sanitary arrangements required for his/their work people on the site in connection with 

the execution of the works as shall have been erected or constructed by the 

contractor(s) and cleaned off the dirt from all wood work, windows, walls, floor or 

other parts of the building, in upon, or about which the work is to be executed or of 

which he may have had possession for the purpose of the execution thereof, and not 

until the work shall have been measured by the Employer. If the contractor shall fail 
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to comply with the requirements of this clause as to removal of scaffolding, surplus 

materials and rubbish and all huts and sanitary arrangements as aforesaid and cleaning 

of dirt on or before the date fixed for the completion of work, the Employer may at 

the expense of the contractor remove such scaffolding, surplus materials and rubbish 

etc., and dispose of the same as he thinks fit and clean off such dirt as aforesaid, and 

the contractor shall have no claim in respect of scaffolding or surplus materials as 

aforesaid except for any sum actually realized by the sale thereof. 

 

 When the annual repairs and maintenance of works are carried out, the splashes and 

droppings from white washing, color washing, painting etc., on walls, floor, windows, 

etc. shall be removed and the surface cleaned simultaneously with the completion of 

these items of work in the individual rooms, quarters or premises etc. where the work 

is done without waiting for the actual completion of all the other items of work in the 

contract. In case the contractor fails to comply with the requirements of this clause, 

the Employer shall have the right to get this work done at the cost of the contractor 

either departmentally or through any other agency. Before talking such action, the 

Employer shall given ten days notice in writing to the contractor. 

 

 

6.4 Payment Of Final Bill : 

 

 The final bill shall be submitted by the Contractor in the same manner as specified in 

interim bills within one month of physical completion of the work or within one 

month of the final certificate of completion furnished by the Employer whichever is 

earlier. No further claims shall be made by the Contractor after submission of the final 

bill bad these shall be deemed to have been waived and extinguished. Payments of 

those items of the bill in respect of which there is no dispute and of item in dispute, 

for quantities and rates as approved by Employer, will as far as possible be made 

within a period of three months, the period being reckoned from the date of receipt of 

the bill by the Engineer, complete with account of dismantled materials. 

 

6.5 Release Of Security Deposit After Labour Clearance : DELETED 

 

 Security Deposit of the work shall not be refunded till the Contractor produces a 

clearance certificate from the Labour Officer, As soon as the work is virtually 

complete the Contractor shall apply for the clearance certificate to the Labour Officer 

under intimation to the Employer. The Employer, on receipt of the said 

communication, shall write to the Labour Officer to intimate if any complaint is 

pending against the Contractor in respect of the work. If no complaint is pending, on 

record till after 3 months after completion of the work and/or no communication is 

received from the Labour Officer to this effect till six months after the date of 

completion, it will be deemed to have received the clearance certificate and the 

Security Deposit will be released if otherwise due. 

 

6.6 Secured Advance On Non-Perishable Materials : 
 

 The Contractor, on signing an indenture in the form to be specified by the Employer, 

shall be entitled to be paid during the progress of the execution of the work up to 75% 

of the assessed value of any materials which are in the opinion of the Employer 

nonperishable, non-fragile and noncombustible and are in accordance with the 
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contract and which have been brought on the site in connection therewith and are 

adequately stored and/or protected against damage by weather or other causes but 

which have not at the time of advance been incorporated in the works. When 

materials on account of which an advance has been made under this sub-clause are 

incorporated in the work, the amount of such advance shall be recovered/deducted 

from the next payment made under any of the clause or clauses of this contract. 

 

 Such secured advance shall also be payable on other items of perishable nature, 

fragile and combustible with the approval of the Employer provides a comprehensive 

insurance cover for the full cost of such materials. The decision of the Employer shall 

be final and binding on the contractor in this matter. No secured advance, shall 

however, be paid on high-risk materials such as ordinary glass, sand, petrol, diesel etc. 

 

 

 

6.7 Compensation During Warlike Situation :   

  

 The work (whether fully constructed or not) and all materials, tools and plants, 

scaffoling, temporary building and other things connected therewith shall be at the 

risk of the Contractor until the work has been delivered to the Employer and a 

certificate from him to that effect obtained. In the event of the work or any materials 

property brought to the site for incorporation in the work being damaged or destroyed 

in consequence of hostilities or warlike operation(i.e. War, border skirmishes, 

invasion, act of foreign enemies, rebellion, revolution, insurrection of military or 

usurped powers, or civil war, action against terrorist/militants), the Contractor shall, 

when ordered (in writing) by the Employer to remove any debris from the site, 

collects and property stack or remove in store all serviceable materials salvaged from 

the damaged work and shall be paid at the contract rates in accordance with the 

provision of the agreement for the work of clearing the site of debris, stacking or 

removal of serviceable material and for reconstruction of all works ordered by the 

Employer, such payments being in addition to compensation up to the value of the 

work originally executed before being damaged or destroyed and not paid for. In case 

of works damaged or destroyed but not already measured and paid for, the 

compensation shall be assessed by the employer. The contractor shall be paid for the 

damages/destructions suffered and for the restoring the material at the rate based on 

analysis of rates tendered for accordance with the provision of the contract. The 

certificate of the employer regarding the quality and quantity of materials and the 

purpose for which they were collected shall be final and binding on all parties of this 

contract. 

 

 

 Provided always that no compensation shall be payable for any loss in consequence of 

hostilities or warlike operations (a) unless the contractor had taken all such precaution 

against air raid as are deemed necessary by the A.R.P. officers or the employer (b) for 

any material etc. not on the site of the work or for any tools, plant, machinery, 

scaffolding, temporary building and other things not intended for the work. 
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 In the event of the contractor having to carry out reconstruction as aforesaid, he shall 

be allowed such expansion of time for its completion as is considered reasonable by 

the employer. 

 

 

 

7.0 Observance of Labour Regulation. 

 

 

7.1 Recovery of compensation paid to workmen : 

 

 In every case in which by virtue of the provisions sub-section (1) of Sec.12 of the 

workmen’s compensation at 1923, Institute is obliged to pay compensation to a 

workmen employed by the contractor, in execution of the works, Institute will recover 

from the contractor the amount of the compensations so paid and without prejudice to 

the rights of the Institute under sun-section (2) of Section. 12, of the said Act, Institute 

shall be at liberty to recover such amount or any part thereof, by deducting it from the 

Security Deposit of from any sum due by Institute to the contractor whether under this 

contract or otherwise. Institute shall not be found to contest any claim made against it 

under sub-section (1) Section-12 of the same Act, except on the written request of the 

contractor and upon his giving to Institute full security for all costs for which might 

become liable in consequence of contesting such claim. 

 

 

7.2 Ensuring Payment and Amenities To Workman, if Contractor fails : 

 

In every case in which by virtue of the provisions of the Contract Labour (Regulations 

and Abolition) Act, 1970, and of the Contract Labour (Regulation and Abolition) 

Central Rules, 1977, or any other recent rules enacted by Central Government, the 

Institute is obliged to pay any wages to a workmen employed by the Contractor in 

execution of the works, or to incurred any expenditure in providing wale fare and 

health ammonites required to be provided under the above said Act, And the rules 

under clause 7.10 or under the Contractor Labour Regulations of under the Rules 

framed by Government from time to time for the protection for health and sanitary 

arrangement for workers employed by Contractor the Institute will recover from the 

Contractor, the amount of wages so paid or the amount of expenditure so incurred : 

and without prejudice to the rights of Institute under sub-section (2) of section 20, and 

sub-section (4) of section 21 of the Contract Labour (Regulation and Abolition) Act, 

1970, the Institute shall be at liberty to recover such amount of any part thereof by 

deducting it from the security deposit or from due by Institute to the Contractor 

whether under this Contract or otherwise Institute shall not be bound to contest any 

claim maid against under sub-section (1) of Section 20, Sub-section (4) of section 21, 

of the said act, except on written request of the contractor and upon his giving to the 

Institute full security for which Institute  might become liable in contesting such 

claim. 

 

7.3 Labour Laws to be Complied : 
 

 The Contractor shall  obtain a valid license under the Contract Labour (R$A) Act 

1970, and the Contract Labour (Regulation and Abolition) Central Rules 1971, before 
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the commencement of the work, and continue to have a valid license until the 

completion of the work. The contractor shall also abide by the provisions of the Child 

Labour (Prohibition and Regulation) Act, 1986. 

 

 

 The contractor shall also comply with the provisions of the building and other 

Construction Workers (Regulation of Employment & Conditions of Service) Act, 

1996 and the building and other Construction Workers Welfare Cess Act, 1996. 

 

 Any failure to fulfill these requirements shall attract the penal provisions of this 

contract arising out of the resultant non-execution of the work. 

 

 No labour below the age of fourteen years shall be employed on the work. 

 

7.4 Payment of Wages : 

  

i) The Contractor shall pay to labour employed by him either directly or through 

sub-contractors wages not less than fair wages as defined in Contractor’s 

Labour Regulations or as per the provisions of the Contract Labour 

(Regulation and Abolition ) Act 1970 and the contract Labour (Regulation and 

Abolition) Central Rules, 1971 wherever applicable. 

 

ii) The Contractor shall, notwithstanding the provisions of any contract to the 

contrary, cause to be paid fair wage to labour indirectly engaged on the work, 

including any labour engaged by his sub-contractors in connection with the 

said work, as if the labour had been immediately employed by him. 

 

iii) In respect of all labour directly or indirectly employed in the works for 

performance of the contractor’s part of this contract, the Contractor shall 

comply with or cause to be complied with the contractor’s Labour Regulations 

made by Government from time to time in regard to payment of wages, wage 

period, deductions from wages recovery of wages not paid and deductions 

unauthorisedly made, maintenance of wage books or wage slips, publication of 

scale of wages and other terms of employment, inspection and submission of 

periodical returns and all other matters of the like nature or as per the 

provisions of the Contract Labour (Regulation and Abolition) Act 1970, and 

the Contract Labour (Regulation and Abolition) Central Rules, 1971,  

wherever applicable. 

 

iv)  

a) The Employer concerned shall have the right to deduct from the 

moneys due to the contractor any sum required or estimated to be 

required for mankind good the loss suffered by a worker or workers by 

reason of non-fulfillment of the conditions of the contract for the 

benefit of the workers, non-payment of wages or of deductions made 

from his or their wages which are not justified by their terms of the 

contract or non-observance of the Regulations. 

 

b) Under the provision of Minimum Wages (Central) Rules 1950, the 

contractor is bound to allow to the labours directly or indirectly 
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employed in the works one day rest for 6 days continuous work and 

pay wages at the same rate as for duty. In the event of default, the 

Employer shall have the right to deduct the sum or sums not paid on 

account of wages for weekly holidays to any labours and pay the same 

in the persons entitled thereto from any money do to the contractor by 

the Employer concerned. 

 

 

v) The contractor shall comply with the provisions of the Payment of Wages Act, 1936, 

Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen’s 

Compensation Act, 1923, Industrial Disputes Act, 1947, Maternity Benefits Act, 

1961, and the Contractor’s Labour (Regulation and Abolition) Act 1970, or the 

modifications thereof or any other laws relating thereto and the rules made there 

under from time to time. 

 

vi) The contractor shall indemnify and keep indemnified Government against payments 

to be made under and for the observance of the laws aforesaid and the Contractor’s 

Labour Regulations without prejudice to his right to claim indemnity from his sub-

contractors. 

 

vii) The laws aforesaid shall be deemed to be a parts of this contract and any breach 

thereof shall be deemed to be a breach of this contract. 

 

viii) Whatever is the minimum wage for the time being, or if the wages payable is higher 

than such wage, such wage shall be paid by the Contractor to the workmen directly 

without the intervention of Jamadar/Supervisor and the Jamadar/Supervisor shall not 

be entitled to deduct or recover any amount from the minimum wages payable to the 

workmen as and by way of commission or otherwise. 

 

ix) The contractor shall ensure that no amount by way of commission or otherwise is 

deducted or recovered by the Jamadar/Supervisor from the wage of workmen. 

 

7.5 Arrangement for safety Provisions : 

   

  

 In respect of all labour directly or indirectly employed in the work for the performance of the 

Contractor’s part of this contract, the Contractor shall at his own expense arrange for the 

safety provisions as per Safety Code framed from time to time and shall at his own expense 

provide for all facilities in connection therewith. In case the Contractor fails to make 

arrangement and provide necessary facilities as aforesaid, he shall be liable to pay a penalty 

of Rs.5000/- for each default and in addition the Employer shall be a liberty to made 

arrangement and provide facilities as aforesaid and recover the costs incurred in that behalf 

from the Contractor. 

 

 

 

7.6 Submission Of Labour Return : 
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The contractor shall submit by the 4th and 19th of every month, to the Engineer true 

statement showing in respect of the second half of the preceding month and the first 

half of the current month respectively :- 

 

1) the number of labourers employed by him on the work, 

 

2) their working hours,  

 

3) the wages paid to them,  

 

4) the accidents that occurred during the said fortnight showing the 

circumstances under which they happened and the extent of damage 

and injury caused by them, and 

 

5) the number of female workers who have been allowed maternity 

benefit according to Clause 7.8 and the amount paid to them. 

 

Failing which the Contractor shall be liable to pay to Government, a sum not 

exceeding Rs.500/- for each default or materially incorrect statement. The 

decision of the Employer shall be final in deducting from any bill due to the 

Contractor the amount levied as fine and be binding on the contractor. 

 

7.7 Rules Framed By Govt. To Be Compiled : 

 

In respect of all labour directly or indirectly employed in the works for the 

performance of the Contractor’s part of this contract, the Contractor shall comply with 

or causes to be complied with all the rules framed by Government from time for the 

protection of health and sanitary a arrangements for workers employed by the 

contractors. 

 

 

7.8 Leave And Pay Regulation : 

 

 Leave and pay during leave shall be regulated as follows: 

 

1. Leave: 

 

i) in the case of deliver, maternity leave not exceeding 8 weeks, 4 

weeks up to and including the day of delivery and 4 weeks 

following that day. 

 

ii) In the case of miscarriage- up to 3 weeks from the date of miscarriage. 

 

2. Pay : 

 

i) In the case of delivery leave pay during maternity leave will be at the rate 

of the women’s average daily earning calculated on total wages on the 

days when full time work was done during a period of three months 

immediately preceding the day on which she gives notice that she expects 

to be confined or at the rate of rupees one only a day whichever is greater. 
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ii) In the case of  miscarriage –leave pay at the rate of average daily earning 

calculated on the total wages earned on the days when full time work was 

done during a period of three months immediately preceeding the date of 

such miscarriage. 

 

3. Conditions for the grant of Maternity Leave :  

 

 No Maternity leave benefit shall be admissible to a woman unless she has been 

employed for a total period of not less than six months immediately preceding the 

date on which she proceeds on leave. 

 

4. The Contractor shall maintain register of maternity (benefit) in the prescribed 

form, and the same shall be kept at the place of work. 

 

7.9 Default of any of the Provisions of Contractors’ Labour Regulation: 

 

 In the event of contractor(s) committing a default or breach of any of the provisions, 

Contractors’ Labour Regulations and Model Rules for the protection of health and 

sanitary arrangements for the workers as amended from time to time or furnishing any 

information or submitting or filling any statement under the provisions of the above 

Regulations and Rules which is materially incorrect, he / they shall, without prejudice 

to any other liability, pay to the government a sum knot exceeding Rs.500/- for every 

default, breach or furnishing, making, submitting, filing such materially incorrect 

statements and in the event of the contractor(s) defaulting continuously lint hi respect, 

the penalty may be enhanced to Rs.200/-per day for each day of default subject to a 

maximum of 5% of the estimated cost of the work put to tender. The decision of the 

Employer shall be final and binding on the parties. 

 

  

 Should it appear to the Engineer that the Contractor(s) is / or not properly observing 

and complying with the provisions of the Contractor’s Labour Regulations and Model 

Rules and the provision of the Contract Labour(Regulation and Abolition) Act, 1970, 

and the Contract Labour (RA) Central Rules 97, for the protection of Health and 

sanitary arrangement for work people employed by the Contractor(s) (hereinafter 

referred as “the said rules”) the Employer shall have power to gives notice in writing 

to the Contractor(s) requiring that the said rules be complied with and the amenities 

prescribed therein be provide to the work people shall fail within the period specified 

in the notice to comply with an / observe the said rules and to provides the amenities 

to the work people as aforesaid, the Employer shall have the power to provide the 

amenities herein before mentioned at the cost of the Contractor(s). The Contractor(s) 

shall erect, make and maintain at his / their own expense and to approve standards all 

necessary tents and sanitary arrangements required for his /their work people on the 

sites in connection with the execution of the work, and if the same shall not haves 

been erected or constructed according to approve standards, the employer shall haves 

the power to gives notices in writing to the Contractor(s) requiring that the said tents 

and sanitary arrangements be remodeled and / or reconstructed to approved standards, 

and if the Contractor(s) shall fail to remodel or reconstruct such huts and sanitary 

arrangements according to approved standards within the period specified in the 

notices the Employer shall have the power to remodel or reconstruct such huts and 
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sanitary arrangements according to approved standards at the cost of the 

Contractor(s). 

 

 

7.10 Provision of Tents, Water supply to the Labourers : 

 

The Contractor(s) shall at his / their own cost provide his / their labour the following 

facilities : 

 

a)sufficient number of tents; 

 

b)sufficient number of latrines and urinals covered by tents. 

 

c)sufficient quantity of water for drinking and other purposes; 

 

d)proper drainages and sanitation.  

 

 

7.11 Removal of Contractor’s Employee : 

 

 

 The Employer may require the contractor to dismiss or remove from the site of the 

work any person or persons in the Contractors’ employ upon the work who may be 

incompetent or misconduct himself and the contractor shall forthwith complying with 

such requirements. 

 

8.0 Operation of Contract : 

 

8.1 Time and Extension for delay : 

  

The time allowed for execution of the works as specified in the bidding data or the 

extended time in accordance with these conditions shall be the essences of the 

contract. The execution of works shall commence from such time  period as 

mentioned in letter of acceptance or from the date of handing over of the site 

whichever is later. If the Contractor commits default in commencing the execution of 

the work as aforesaid, government shall without prejudices to any other right or 

remedy available in law, be at liberty to forfeit the Earnest Money and performances 

guarantee absolutely.  

 

As soon as possible after the contract is concluded the Contractor shall submit a time 

and Progress Chart and get it approved be the Employer. It shall indicate the forecast 

of the dates of commencements and completion of various trades of sections of the 

work and may be amended as necessary by agreement between the Employer and the 

Contractor and further to ensure good progress during the execution of the work, the 

Contractor shall in all cases, completes the work as per schedule. 

 

If the work (s) be delayed by 

 

i.   force majeure events, or 
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ii.  abnormally bad weather, or 

 

iii.  serious loss of damage by fire, or 

 

iv.  civil commotion, local commotion of workmen, strike (excluding by party’s 

employees) or lock out (excluding by party’s employees), effecting any of trades 

employed on the work, or  

 

v. delay on the part of other contractors or Tradesmen engaged by Employer in 

executing work not forming part of the contract, or  

 

vi. any other cause which, in the absolute discretion of the authority mentioned in 

bidding data is beyond the Contractor’s control and not brought about at the 

instance of the Contractor claiming to be effected by such event. Then upon the 

happening of any such event causing delay, the contractor shall immediately give 

notice thereof in writing to the Employer but shall nevertheless use constantly his 

best endeavors to prevent or make good the delay and shall do all that may be 

reasonably required to the satisfaction of the Employer to proceed with the 

works. 

  

 Request for rescheduling of the work and extension of time, to be eligible for 

consideration, shall be made by the Contractor in writing within fourteen days of 

the happening of the event causing delay on the prescribed form. The Contractor 

may also, if practicable, indicate in such a request the period for which extension 

is desired. 

 

 In any such case the authority mentioned in Bidding Data may give a fair and 

reasonable extension of time. Such extension shall be communicated to the 

contractor by the Employer in writing, within two months of the date of receipt 

of such request. Non- application by the Contractor for extension of time shall 

not be a bar for giving a fair and reasonable extension by the Employer and this 

shall be binding on the Contractor. 

 

8.2 Compensation For Delay : 

 

 If the Contractor fails to maintain the require progress in terms of Clause 8.1 or to 

complete the work or clear the site on or before the contract or extended date of 

completion, he shall, without prejudice to any other right or remedy available under 

the law to the government on account of such breach, pay as agreed, compensation the 

amount calculated at the rates stipulated below as the competent authority (whose 

decision in writing shall be final and binding ) may decide on the amount of tendered 

value of the work for every completed day/week (as applicable) that the progress 

remains below that specified in Clause 8.1 or that the work remains in complete. 

 

 These will also apply to Item or group of Items for which a separate period of 

completion has been specified. 

 

 i.)  Compensation for    @1.0% per week of delay to be 

       delay of work.   Computed on per day basis for  

     repairs work up to Rs. 10 lakhs 
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     and for all other works 0.5% of 

     the contract value per week of  

     delay subject to maximum of 

     10% of contract value. 

 

Provided always that the total amount of compensation for delay to be paid under this 

condition shall not exceed10% of the bid value of work or of the bid value of the item 

or group of items of works for which a separate period of completion is originally 

given. 

 

The amount of compensation may be adjusted or set off against any such payable to 

the contractor under this or any other contract with the government 

 

 

8.2 When contract can be determined: 

. 

Subject to other provisions contained in this Clause, the Employer may, without 

prejudice to this any other rights or remedies against the Contractor in respect of any 

delay, inferior workmanship, any claims for damages and / or any other provisions of 

this contract or otherwise and whenever the date of completion has or has not elapsed, 

by notice in writing absolutely determined the contract in any of the following cases : 

 

 

i) If the contractor having been given by the employer a notice in writing to rectify, 

reconstruct or replace any defective work or that the work is being performed in an 

inefficient or otherwise improper or un-workman like manner shall omit to comply 

with the requirements of such notice for a period of 7 days thereafter. 

 

ii) If the Contractor being a company shall pass a resolution or the court shall make an 

order that the company shall be wound up or if a receiver or a manager on behalf of a 

Creditor shall be appointed or if circumstances shall arise which entitle the court or 

the creditor to appoint a receiver or a manager or which entitle the court to make a 

winding up order. 

 

iii) If the contractor has, without reasonable cause, suspended the progress of the work or 

has hailed to proceed with the work with due diligence so that in the opinion of the 

employer (which shall be final and binding.) he will be unable to secure completion of 

the work by the date for completion and continuous to do so after a notice in writing 

of seven days from the employer. 

 

iv) If the Contractor fails to complete the work within stipulated date or items of work 

with individual date of completion, if any stipulated on or before such date(s) of 

completion and does not complete them within the period specified in a notice given 

in writing in that behalf by the Employer. 

 

v) If the contractor persistently neglects to carry out his obligations under the contract 

and / or commits default in complying with any of the terms and conditions of the 

contract and term sand conditions of the contract and does not remedy it or take 

effective steps to remedy it within seven days after a notice in writing is given to him 

in that behalf by the Employer. 
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vi) If the Contractor commits any acts mentioned in Clause 2.1 hereof, or  

 

vii) If the work is not started by the Contractor within 1/8th of the stipulated time. 

 

 

a) To determine or rescind the contract as aforesaid (of which termination or rescission 

notice in writing to the contractor under the hand of the Employer shall be conclusive 

evidences). Upon such determination or rescission, the Earnest money deposit, 

Security Deposit, already recovered and performance guarantee under the contract 

shall be liable to be forfeited and shall be absolutely at the disposal of the government 

/ Employer. 

 

b) After giving notice to the Contractor to measure up the work of the contractor and to 

take such whole, or the balance or part thereof, as shall be un-executed out of his 

hands and to gives it to another contractor to complete the work. The Contractor, 

whose contract is determined or rescinded as above, shall not be allowed to participate 

in the tendering process for the balance work. 

 

 In the event of above courses being adopted by the employer, the contractor shall 

have no  claim to compensation for any lose sustained by him by a reasons of his 

having purchased or procured any materials or entered into any engagements or made 

any advances on account or with a view to the execution  

 

 

of the work or the performances of the contract. And in case action is taken under any 

of the provision aforesaid, the Contractor shall not be entitled to recover or be paid by 

sum for any work thereof or actually performed under his contract unless and until the 

employer has certified in writing the performance of such work and he shall be 

entitled to be paid the value so certified. 

 

 

8.3 Foreclosure of Contract due to abandonment or reduction in scope of work: 

 

 If at any time after acceptance f the bid, the employer / government shall decide to 

abandon or reduce the scope of the works for any reason whatsoever and hence not 

require the whole or any part of the works to be carried out, the employer shall give 

notice in writing to the Contractor and the Contractor shall act accordingly in the 

matter. The contractor shall have not claim to any payment of compensation or 

otherwise whatsoever, on account of any profit or advantage which he might have 

derive from the execution of the works in full but which he did not derive in 

consequences of the foreclosure of the whole or part of the works. 

 

  

 The Contractor shall be paid at contract rates full amount for works executed at site 

and, in addition, a reasonable amount as certified by the Engineer for the items 

hereunder mentioned which would not be utilizes on the work to the full extent in 

view of the foreclosure : 
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i) Any expenditure incurred on preliminary site work, e.g., temporary access 

roads, temporary labour huts, staff quarters and sites office ; storage 

accommodation and water storages tanks. 

 

ii) Government shall haves the option to take over Contractor’s materials or any 

part thereof either brought to site or of which the Contractor is legally bound 

to accept delivery from suppliers (for incorporation in or incidental to the 

work) provided, however, government shall be bound to take over the 

materials or such portions thereof as the contractor does not desire to retain. 

For materials taken over or to be taken over by the government, cost of such 

materials as detailed by Engineer, shall be paid. The cost shall, however, take 

into account purchase price, cost of transportation and deterioration or damage 

which day have been caused to materials whilst in the custody of the 

Contractor. 

 

iii) Reasonable compensation for transfer of T& P from site to Contractor’s 

permanent stores or to his works, whichever is less. If T & P are not 

transported to either of the said places, no cost of transportation shall be 

payable. 

 

iv) Reasonable compensation for repatriation of Contractor, site staff and 

imported labour to the extent necessary. 

 

The Contractor shall, if required by the Engineer furnish to him books of accounts, 

Wage books, time sheet and other relevant documents and evidence as may be 

necessary to enable him to certify the reasonable amount payable under this condition. 

 

The reasonable amounts of items on (i) (iii) & (iv) above shall not be in excess of 2% 

of the cost of the work remaining incomplete on the date of closures i.e., total 

stipulated cost of the work as per accepted bid less the cost of work actually executed 

under the contract and less the cost of contractor’s materials at site taken over by the 

government as per item (ii) above. Provided always that against any payments due to 

the contractor on this account or otherwise, the employer shall be entitled to recover 

or be credited with any outstanding balances due from contractor for advance paid in 

respect of any tool, plants and materials and any other sums which at the date of 

termination were recoverable by the government from the contractor under the terms 

of contract. 

 

 

8.5 Cancellation of Contract in full or part :  

 

 If Contractor : 

  

i) at any time makes default in proceedings with the works or any part of the 

work with the due diligence and continues to do so after a notices in writing of 

seven days from the employer : or  

ii) commits default to complying with any of the terms and condition of the 

contract and does not remedy it or take effectives steps to remedy it within 

seven days after a notice in writing is given to him in that behalf by the 

Employer : or 
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iii) fails to complete the works or items of work with individual dates of 

completion, on or before the date (s) of completion, and does not complete 

them within the periods specified in a notice given in writing in that behalf by 

the employer : or  

 

iv) shall offer or give or agree to give to any person in government service or to 

any other person on his behalf any gift or consideration of any kind as an 

inducement or reward for doing or for bearing to do or for having done or 

forborne to do any act in relation to the obtaining or execution of these or any 

other contract for government : or 

 

v) shall enter into a contract with government in connection with which 

commission has been paid or agreed to be paid by him or to his knowledge, 

unless the particulars of any such commission and the terms of payment 

thereof have been previously disclosed in writing to the accepting authority / 

employer : or 

 

vi) shall obtain a contract with government as a result of wrong tendering or other 

non-bonafide methods of competitive tendering : or 

 

vii)  being an individual, or if a firm, any partner thereof shall at any time be 

adjudged insolvent or have a receiving order or  order for administration of his 

estate made against him or shall take any proceedings for liquidation or 

composition (other than voluntary liquidation for the purpose of amalgamation 

or reconstruction) under any Insolvency Act for the time being in force or 

make any conveyance or assignment of his effects or composition or 

arrangement for the benefit of his creditors or purport so to do, or if any 

application be made under any Insolvency Act for the time being in force for 

the sequestration for his Estate or if a Trust Deed be executed by him for 

benefit of his Creditors : or  

 

viii) being a company, shall pass a resolution or the Court shall make an order for 

the winding up of the company, or a receiver or manager on behalf of the 

debenture holders or otherwise shall be appointed or circumstances shall arises 

which entitle the Court or debenture holders to appoint a receiver or manager : 

or 

 

ix) shall suffer an execution being levied on his goods and allow it to be 

continued for a period of 21 days : or 

 

x) assigns, transfers, sublets (engagement of labour on piece work basis or of 

labour with materials not be incorporated in the work shall not be deemed to 

be subletting) or otherwise parts with or attempts to assign, transfer sublet  or 

otherwise parts with the entire works or any portion thereof without the prior 

written approval of the Accepting Authority : 

 

 The Accepting Authority may, without prejudices to any other right or remedy 

which shall be accrued or shall accrue hereafter to government by a notice in 
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writing to cancel the contract as whole or only such items of work in default 

from the contract. 

 

 

The Employer shall on such cancellation by the Accepting Authority have powers to : 

 

 

a) take possession of the site and any materials, constructional plant, 

implements, stores, etc., thereon : and / or 

 

b) carry out the incomplete work by any means at the risk and cost of the 

contractor. 

 

On cancellation of the contract in full or in part, the Employer shall determine what 

amount, if any, is recoverable from the contractor for completion of the works or part 

of the works or in case the works or part of the works is not to be completed, the loss 

or damage suffered by Government. In determining the amount, credit shall be given 

to the contractor for the value of the work executed by him up to the time of 

cancellation, the value of contractor’s materials taken over and incorporated in the 

work and use of plant and machinery belonging to the contractor. 

Any excess expenditure incurred or to be incurred by Government in completing the 

works or part of the works or the excess loss or damages suffered or may be suffered 

by government as aforesaid after allowing such credit shall without prejudice to any 

other right  or remedy available to Government in law be recovered from any moneys 

due to the contractor on any account , and if such moneys are not sufficient, the 

contractor shall be called upon in writing and shall be liable to pay the same within 3o 

days.         

 

If the contractor shall fail to pay the required sum within the aforesaid period of 30 

days, the Employer shall have the right to sell any or all of the  contractors’ unused 

materials, constructional plant, implements, temporary buildings, etc. and apply the 

proceeds of sale thereof towards the satisfaction of any sums due from the contractor 

under the contract and if thereafter there be any balance outstanding from the 

contractor, it shall be recovered in accordance with the provisions of the contract. 

 

Any sums in excess of the amount due to Government and unsold materials, 

constructional plant etc. shall be returned to the contractor, provided always that if 

cost or anticipated cost of completion by Government of the works or part of the 

works is less than the amount which the contractor would have been paid had he 

completed the works or part of the works, such benefit shall not accrue to the 

contractor. 

 

8.5 Termination Of Contract After Death Of Contractor : 

 

Without prejudice to any of the rights or remedies under this contract if  the 

Contractor dies, the Divisional Officer on behalf of the President of India shall have 

the option of terminating the contractor without compensation to the Contractor. 

 

9.0 Dispute Resolution Mechanism : 
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 Except where otherwise provided in the contract, all questions and disputes relating to 

the meaning of the specifications, design, drawings and instructions here-in-before 

mentioned and as to the quality of workmanship or materials used on the work or as to 

any other question, claim, right, matter or thing whatsoever in  any way arising out of 

or relating to the contract, designs, drawings, specifications, estimates, instructions, 

orders or these conditions or otherwise concerning the works or the execution or 

failure to execute the same whether arising during the progress of the work or after 

the cancellation, termination, completion or abandonment thereof shall be dealt with 

as mentioned hereinafter. 

 

9.1 Dispute Resolution Board : 

 

 If any dispute arises between the Employer and the Contractor in connection with, or 

arising out of, the Contractor or the execution of the Works, whether during the 

execution of the Works or after their completion and whether before or after the 

repudiation or other termination of the Contractor including any disagreement by 

either party with any action, inaction, opinion, instruction, determination, certificate 

or valuation of the Engineer, the matter in dispute shall, in the first place, be referred 

to the dispute resolution board herein after called “the board.” 

 

 The board shall comprise of members as defined in the bidding data. The board at its 

discretion may co-opt any other officer if in its opinion it may help in resolving the 

dispute. Either party may refer a dispute to the Board. The board shall gives a 

decision in writing within 30 days of  reference of dispute. Either party may refer a 

written decision of the Board. If neither party refers the disputes to Arbitration with 

30 days, the Board’s decision will be final and binding. 

 

 Employer at its discretion may change any of the member of the Board. 

 

 

9.2 Arbitration :         

 

 Any dispute in respect of which the recommendation, if any, of the dispute resolution 

board has not become final and binding shall be finally settled in accordance with the 

provisions of the Arbitration and Conciliation Act. 996 or any statutory modifications 

or re-enactment thereof and the rules made there under and for the time being force. 

The arbitrator shall have full power to open up, review and revise any decision, and 

any recommendation of the conciliator related to the dispute. 

 

 A sole Arbitrator shall be appointed by the appointing authority as defined in contract 

data within 30 days of receipt of request from either party. If the arbitrator so 

appointed is unable or unwilling to act or resigns his appointment or vacates his 

offices due to any reason whatsoever, another arbitrator shall be appointed in the 

manner aforesaid. Such person shall be entitled to proceed with same reference from 

the stage at which it was left by his predecessor. 

 

 It is a terms of this contract that the arbitrator shall adjudicate only such disputes as 

are referred to him by the appointing authority and give separate award against each 

dispute and claim referred to him and in all cases the arbitrator, these shall be paid 

equally by both the parties. 
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 It is also a term of the contract that the arbitrator shall be deemed to have entered on 

the reference on the date he issues notice to both the parties calling them to submit 

their statement of claims and counter-statement of claims. The venue of the arbitration 

shall  be such place in India as may be fixed by the arbitrator in his sole discretion. 

 

 Neither party shall be limited in the proceedings before such arbitrator to the 

evidences or arguments put before the conciliator for the purpose of obtaining its 

recommendation / decision. No recommendation shall disqualify conciliator or 

Employer from being called as a witness and giving evidence before the arbitrator on 

any matter whatsoever relevant to the dispute. 

 

 

10. Miscellaneous provisions : 

i) “Nothing contained in this Contractor shall be construed as establishing or 

creating between the Parties, a relationship of master and servant or principal 

and agent. 

 

ii) Any failure or delay on the part of any party to exercise right or power under 

this contract shall not operate as waiver thereof. 

 

iii) The Contractor / Consultant shall notify the Employer / the Government of 

India of any material changes in their status, in particular, where such change 

would impact on performance of obligations under this contract. 

 

iv) Each member / constituent of the Contractor  / Consultant, in case of a 

consortium, shall be jointly and severally liable to and responsible for all 

obligations towards the Employer / Government for performance of works / 

services including that of its Associates / Sub-Contractors under the contract. 

 

v) The Contractor / Consultant shall at all times indemnify and keep indemnified 

the Employer /Government of India against all claims / damages etc. for any 

infringement of any Intellectual Property Right (IPR) while providing its 

services under the project. 

 

vi) The Contractor / Consultant shall at all times indemnify and keep indemnified 

the Employer / Government of India against any claims in respect of any 

damages or compensation payable in consequences of any accident or injury 

sustained or suffered by its (the Contractor’s / Consultant’s) employees or 

agents or by any other third Party resulting from or by any action, omission or 

operation conducted by or on behalf of the Contractor / Consultant. 

 

vii) The Contractor / Consultant shall at all times indemnify and keep indemnified 

the Employer / Government of India against any and all claims by Employees, 

Workman, Contractors, sub-contractors, suppliers, agent(s) employed engaged 

or otherwise working for the contractor, in respect of wages, salaried, 

remuneration, compensation or the like. 

 

viii) All claims regarding indemnity shall survive the termination or expiry for the 

Contract. 
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ix) It is acknowledged and agreed by all Parties that there is no representation of 

any type, implied or otherwise, of any absorption, regularization, continued 

engagement or concession or preference for employment of persons engaged 

by the (Contractor / Consultant) for any engagement, service or employment 

in any capacity in any office or establishment of the Government of India of 

the Employer. 

 

11. Laws Governing the Contract :  

This contract shall be governed by the Laws of India for the time being in force. 
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SAFETY CODE 

 

 

1. Suitable scaffolds should be provided for workmen for all works that cannot  safely be 

done from the ground, or from solid construction except such short period work as 

can be done safely from ladders. When a ladder is used, an extra mazdoor shall be 

engaged for holding the ladder and if the ladder is used for carrying materials as well 

suitable footholds and hand-hold shall be provided on the ladder and the ladder shall 

be given inclination not steeper than ¼ to 1 (1/4 horizontal and 1 vertical.) 

 

2. Scaffolding of staging more than 3.6 m (12 ft.) above the ground or floor, swung or 

suspended from an overhead supports or erected with stationary support shall have a 

guard rail properly attached or bolted, braced and otherwise secured at least 90 cm. (3 

ft.) high above the floor or platform of such scaffolding or staging and extending 

along the entire length of the outsides and ends there of with only such opening as 

may be necessary for the delivery of materials. Such scaffolding or staging shall be so 

fastened as to prevent it from swaying from the building or structure. 

 

3. Working platforms, gangways and stairways should be so constructed that they should 

not sag unduly or unequally, and if the height of the platform or the gangway or the 

stairway is more than 3.6 m (12 ft.) aboveground level or floor level, they should be 

closely boarded, should have adequate width and should be suitable fastened as 

described in (2) above. 

 

4. Every opening in the floor of building or in a working platform shall be provided with 

suitable means to prevent the fall of person or materials by providing suitable fencing 

or railing whose minimum height shall be 90 cm. (3 ft.).  

 

5. Safe means of access shall be provided to all working platforms and other working 

places. Every ladder shall be securely fixed. No portable single ladder shall be over 

9m. (30ft.) in length while the width between side rails in rung ladder shall in no case 

be less than 29 cm. (11 ½th ) for ladder upto and including 3 m. (10ft.) in length. For 

longer ladders, this width should be increased at least 1/4th for each additional 30 cm. 

(1 foot) of length. Uniform step spacing of not more than 30 cm. shall be kept. 

Adeqate precautions shall be taken to prevent danger from electrical equipment. No 

materials on any of the sites or work shall be so stacked or placed as to cause danger 

or inconvenience to any person or the public. The contractor shall provide all 

necessary fencing and lights to protect the public from accident and shall be bound to 

bear the expenses of defence of every suit, action or other proceedings at law that may 

be brought by any person for injury sustained owing to neglect of the above 

precautions and to pay any damages and cost which may be awarded in any such suit, 

action or proceedings to any such person or which may, with the consent of the 

contractor, be paid to compensate any claim by any such person. 

6. Excavation and Trenching – All trenches 1.2 m. (4ft.) or more in depth, shall at all 

times be supplied with at least one ladder for each 30 m. (100 ft.) in length or fraction 

thereof Ladder shall extend from bottom of the trench to at least 90 cm. (3 ft.) above 

the surface of the ground. The side of the trenches which are 1.5 m. (5 ft.) or more in 
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depth shall be stepped back to give suitable slope or securely held by timber bracing, 

so as to avoid the danger of sides collapsing. The excavated materials shall not be 

placed within 1.5 m. (5 ft.) of the edges of the trench or half of the depth of the trench 

whichever is more. Cutting shall be done from top to bottom. Under no circumstances 

undermining or undercutting shall be done. 

 

7. Demolition – Before any demolition work is commenced and also during the progress 

of the work,  

 

i) All roads and open areas adjacent to the work site shall either be closed or 

suitably protected. 

 

ii) No electric cable or apparatus which is liable to be a source of danger or a 

cable or apparatus used by the operator shall remain electrically charged. 

 

iii) All practical steps shall be taken to prevent danger to persons employed from 

risk of fire or explosion or flooding. No floor, roof or other part of the building 

shall be so overloaded with debris or materials as to render it unsafe. 

 

8. All necessary personal safety equipment as considered adequate by the Employer 

should be kept available for the person employed on the site and maintained in a 

condition suitable for immediate use, and the contractor should take adequate steps to 

ensure proper use of equipment by those concerned :- The following safety equipment 

shall invariably be provided. 

 

i) Workers employed on mixing asphaltic materials, cement and lime mortars 

shall be provided with protective footwear and protective goggles. 

 

ii) Those engaged in white washing and mixing or stacking of cement bags or 

any material which is injurious to the eyes, shall be provided with protective 

goggles. 

 

iii) Those engaged in welding works shall be provided with welder’s protective 

eye-shields. 

 

iv) Stone breaker shall be provided with protective goggles and protective 

clothing and seated at sufficiently safe intervals. 

 

v) When workers are employed in sewers and manholes, which are in active use, 

the contractors shall ensure that the manhole covers are opened and ventilated 

at least for an hour before the workers are allowed to get into the manholes, 

and the manholes so opened shall be cordoned off with suitable railing and 

provided with warning signals or boards to prevent accident to the public. In 

addition, the contractor shall ensure that the following safety measure are 

adhered to :- 

 

 a) Entry for workers into the line shall not be allowed except under 

supervision of the EA or any other higher officer. 
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 b) At least 5 to 6 manholes upstream and downstream should be kept 

open for at least 2 to 3 hours before any man is allowed to enter into 

the manhole for working inside. 

 

 c) Before entry presence of Toxic gases should be tested by inserting wet 

lead acetate paper which changes color in the presence of such gases 

and gives indication of their presence. 

 

 d) Presence of Oxygen should be verified by lowering a detector lamp 

into the manhole. In case, no Oxygen is found inside the sewer line, 

workers should be sent only with Oxygen kit. 

 

 e) Safety belt with rope should be provided to the workers. While 

working inside the manholes such rope should be handled by two men 

standing outside to enable him to be pulled out during emergency. 

 

 f) The area should be barricaded or cordoned of by suitable means to 

avoid mishaps of any kind. Proper warning signs should be displayed 

for the safety of the public whenever cleaning works are undertaken 

during night or day. 

 

 g) No smoking or open flames shall be allowed near the blocked manhole 

being cleaned. 

 

 h) The malba obtained on account of cleaning of blocked manholes and 

sewer lines should be immediately removed to avoid accidents on 

account of slippery nature of the malba. 

 

 i) Workers should not be allowed to work inside the manhole 

continuously. He should be given rest intermittently. The Employer 

may decide the time up to which a worker may be allowed to work 

continuously inside the manhole. 

 

 j) Gas masks with Oxygen Cylinder should be kept at site for use in 

emergency. 

 

 k) Air-blowers should be used for flow of fresh air through the manholes. 

Whenever called for portable air blowers are recommended for 

ventilating the manholes. The Motors for these shall be vapour proof 

and of totally enclosed type. Non sparking gas engines also could be 

used but they should be placed at least 2metres away from the opening 

and on the leeward side protected from wind so that they will not be a 

source of friction on any inflammable gas that might be present. 

 

 l) The workers engaged for cleaning the manholes/sewers should be 

properly trained before allowing to work in the manhole. 

 

 m) The workers shall be provided with Gumboots or non sparking shoes 

bump helmets and gloves non sparking tools safety lights and gas 

masks and portable air blowers (when necessary). They must be 
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supplied with barrier cream for anointing the limbs before working 

inside the sewer lines. 

 

 n) Workmen descending a manhole shall try each ladder stop or rung 

carefully before putting his full weight on it to guard against insecure 

fastening due to corrosion of the rung fixed to manhole well. 

 

 o) If a man has received a physical injury, he should be brought out of the 

sewer immediately and adequate medical aid should be provided to 

him. 

 

 p) The extent to which these precautions are to be taken depend on 

individual situation but the decision of the Employer regarding the 

steps to be taken in this regard in an individual case will be final. 

 

vi) The Contractor shall not employ men and women below the age of 18 years on 

the work of painting with products containing lead in any form. Wherever men 

above the age of 18 are employed on the work of lead painting, the following 

precaution should be taken :- 

 

 a) No paint containing lead or lead products shall be used except in the 

form of paste or ready made paint. 

 

 b) Suitable face masks should be supplied for use by the workers when 

paint is applied in the form of spray or a surface having lead paint is 

dry rubbed and scraped. 

 

 c) Overalls shall be supplied by the contractors to the workmen and 

adequate facilities shall be provided to enable the working painters to 

wash during and on the cessation of work. 

 

 

9. The Contractor shall not employ women and men below the age of 18 on the work of 

painting with product containing lead in any form, wherever men above the age of 18 

are employed on the work of lead painting, the following principles must be observed 

for such use :- 

 

(i) White lead, sulphate of lead or product containing these pigment, shall not be 

used in painting operation except in the form of pastes or paint ready for use.  

 

(ii) Measures shall be taken, wherever required in order to prevent danger arising 

from the application of a paint in the form of spray. 

 

(iii) Measures shall be taken, wherever practicable, to prevent danger arising out of 

from dust caused by dry rubbing down and scraping. 

 

(iv) Adequate facilities shall be provided to enable working painters to wash 

during and on cessation of work. 
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(v) Overall shall be worn by working painters during the whole of working 

period. 

 

(vi) Suitable arrangement shall be made to prevent clothing put off during working 

hours being spoiled by painting materials. 

 

(vii) Cases of lead poisoning and suspected lead poisoning shall be notified and 

shall be subsequently verified by medical man appointed by the Employer. 

 

(viii) The Employer may require, when necessary medical examination of workers. 

 

(ix) Instructions with regard to special hygienic precautions to be taken in the 

painting trade shall be distributed to working painters. 

 

10. When the work is done near any place where there is risk of drowning, all necessary 

equipment should be provided and kept ready for use and all necessary steps taken for 

prompt rescue of any person in danger and adequate provision, should be made for 

prompt first aid treatment of all injuries likely to be obtained during the course of the 

work. 

 

11. Use of hoisting machines and tackle including their attachments, anchorage and 

supports shall conform to the following standards or conditions :- 

 

i) (a) These shall be of good mechanical construction, sound materials and 

adequate strength and free from patent defects and shall be kept 

repaired and in good working order. 

 

 (b) Every rope used in hoisting or lowering materials or as a means of 

suspension shall be of durable quality and adequate strength, and free 

from patent defects. 

 

ii) Every crane driver or hoisting appliance operator, shall be properly qualified 

and no person under the age of 21 years should be in charge of any hoisting 

machine including any scaffolding which or give signals to operator. 

 

iii) In case of every hoisting machine and of every chain ring hook, shackle swivel 

and pulley block used in hoisting or as means of suspension, the safe working 

load shall be ascertained by adequate means. Every hoisting machine and all 

gear referred to above shall be plainly marked with the safe working load. In 

case of a hoisting machine having a variable safe working load each safe 

working load and the condition under which it is applicable shall be clearly 

indicated. No part of any machine or any gear referred to above in this 

paragraph shall be loaded beyond the safe working load except for the purpose 

of testing. 

 

iv) In case of departmental machines, the safe working load shall be notified by 

the Electrical Employer. As regards contractor’s machines the contractors 

shall notify the safe working load of the machine to the Employer whenever 

he brings any machinery to site of work and get it verified by the Electrical 

Engineer concerned. 
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12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting 

appliances should be provided with efficient safeguards. Hoisting appliances should 

be provided with such means as will reduce to the minimum the risk of accidental 

descent of the load. Adequate precautions should be taken to reduce to the minimum 

the risk of any part of a suspended load becoming accidentally displaced. When 

workers are employed on electrical installations which are already energized, 

insulting mats, wear any rings, watches and carry keys or other materials which are 

good conductors of electricity. 

 

13. All scaffolds, ladders and other safely devices mentioned or described herein shall be 

maintained in safe condition and no scaffold, ladder or equipment shall be altered or 

removed while it is in use. Adequate washing facilities should be provided at or near 

places of work. 

 

14. These safety provisions should be brought to the notice of all concerned by display on 

a notice board at a prominent place at work spot. The person responsible for 

compliance of the safety code shall be named therein by the contractor. 

 

15. To ensure effective enforcement of the rules and regulations relating to safety 

precautions the arrangements made by the contractor shall be open to inspection by 

the Labour Officer or Employer of the department or their representatives 

 

1. Notwithstanding the above clauses from (1) to (15) there is nothing in 

these to exempt the contractor form the operations of any other Act or 

Rule in force in the Republic of India. 

 

 

 

 

MODEL RULES FOR THE PROTECTION OF 

HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS 

 

 

1. APPLICATION 

  

 These rules shall apply to all buildings and construction works in which twenty or 

more workers are ordinarily employed or are proposed to lbe employed in any day 

during the period during which the contract work is in progress. 

 

2. DEFINITION 

 

 Work place means a place where twenty or more workers are ordinarily employed in 

connection with construction work on any day during the period during which the 

contract work is in progress. 

 

3. FIRST-AID FACILITILES  
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i) At every work places there shall be provided and maintained, so as to be easily 

accessible during working hours, first-aid boxes at the rate of not less than 

ones box for 150 contract labour or part thereof ordinarily employed. 

 

ii) The first-aid box shall be distinctly marked with a red cross on white back 

ground and shall contain the following equipment :- 

 

a) For work places in which the number of contract labour employed does 

not exceed 50- 

  

 Each first-aid box shall contain the following equipments :- 

 

1. 6 small sterilized dressings. 

 

2. 3 medium size sterilized dressings. 

 

3. 3 large size sterilized dressings. 

 

4. 3 larges sterilized burn dressings. 

 

5. 1 (30 ml.) bottle containing a two per cent alcoholic solution of 

iodine. 

 

6. 1 (30ml.) bottle containing salvolatile having the dose and 

mode of administration indicated on the label. 

 

7. 1 snakebite lancet. 

 

8. 1 (30gms.) bottle of potassium permanganate crystals. 

 

9. 1 pair scissors. 

 

10. 1 copy of the first-aid leaflet issued by the Director General, Factory Advice 

Service and Labour Institutes, Government of India. 

 

11. 1 bottle containing 100 tablets (each of 5gms.) of aspirin. 

 

12. Ointment for burns. 

 

13. A bottle of suitable surgical antiseptic solution. 

 

b) For work places in which the number of contract labour exceed 50. 

 

 Each first-aid box shall contain the following equipments. 

 

1. 12 small sterilized dressings. 

 

2. 6 medium size sterilized dressings. 

 

3. 6 large size sterilized dressing. 
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4. (15gms.) packets sterilized cotton wool. 

 

5. 1 (60ml.) bottle containing a two per cent alcoholic solution iodine. 

 

6. 1 (60ml.) bottle containing salcolatile having the dose and mode of 

administration indicated on the label. 

 

7. 1 roll of adhesives plaster. 

 

8. 1snake bite lancet. 

 

9. 1 (30gms.) bottle of potassium permanganate crystals. 

 

10. 1 pair scissors. 

 

11. 1 copy of the first aid leaflet issued by the Director General Factory Advice 

Service and Labour Institutes / Government of India. 

 

12. A bottle containing 100 tablets (each of 5gms.) of aspirin. 

 

13. Ointment for burns. 

 

14. A bottle of suitable surgical antiseptic solution. 

 

 

iii) Adequate arrangements shall be made for immediate recoupment of the 

equipment when necessary. 

 

iv) Nothing except the prescribed contents shall be kept in the First-aid box. 

 

v) The first-aid box shall be kept in charge of a responsible person who shall 

always be readily available during the working hours of the work place. 

 

vi) A person in charge of the first-aid box shall be a person trained in First-aid 

treatment, in the work places where the number of contract labour employed is 

150 or more. 

 

vii) In work places where the number of contract labour employed is 500 or more 

and hospital facilities are not available within easy distance from the works. 

First-aid posts shall be established and run by a trained compounder. The 

compounder shall be on duty and shall be available at all hour when the 

workers are at work. 

 

viii)  Where work places are situated in places which are not towns or cities, a 

suitable motor transport shall be kept readily available to carry injured person 

or person suddenly taken ill to the nearest hospital. 

 

4. DRINKING WATER 
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i) In every work place, there shall be provided and maintained at suitable places, 

easily accessible to labour, a sufficient supply of cold water fit for drinking. 

 

ii) Where drinking water is obtained from an Intermittent public water supply, 

each work place shall be provided with storage where such drinking water 

shall be stored. 

 

iii) Every water supply or storage shall be at a distance of not less than 50 feet 

from any latrine drain or other source of pollution. Where water has to be 

drawn from an existing well which is within such proximity of latrine, drain or 

any other source of pollution, the well shall be properly chlorinated before 

water is drawn form it for drinking. All such wells shall be entirely closed in 

and be provided with a trap door which shall be dust and waterproof. 

 

iv) a reliable pump shall be fitted to each covered well, the trap door shall be kept 

locked and opened only for cleaning or inspection which shall be done at least 

once a month. 

 

 

 

5. WASHING FACILITIES  

 

i) In every work place adequate and suitable facilities for washing shall be 

provided and maintained for the use of contract labour employed therein. 

 

ii) Separate and adequate cleaning facilities shall be provided for the use of male 

and female workers. 

 

iii) Such facilities shall be conveniently accessible and shall be kept in clean and 

hygienic condition. 

 

6. LATRINES AND URINALS  

 

i) Latrines shall be provided in every work places on the following scale namely 

:- 

 

a) Where female are employed there shall be at least one latrine for every 

25 females. 

 

b) Where males are employed, there shall be at least one latrine for every 

25 males. 

  

 Provided that where the number of males or females exceeds 100, it 

shall be sufficient if there is one latrine for 25 males or females as the 

case may be up to the first 100,and one for every 50 thereafter. 

 

ii) Every latrine shall be under cover and so partitioned off as to secure privacy, 

and shall have a proper door and fastenings.  
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iii) Construction of latrines : The inside walls shall be constructed of masonry or 

some suitable heat-resisting nonabsorbent materials and shall be cement 

washed inside and outsides at least once a year. Latrines shall not be of a 

standard lower than borehole system. 

 

iv) a) Where workers of both sexes are employed, there shall be displayed 

outside each block of latrine and urinal, a notice in the language 

understood by the majority of the workers “For Men Only” or “For 

Women Only” as the cases may be . 

  

 b) The notice shall also bear the figure of a man or of a woman, as the 

case may be. 

 

v) The shall be at least one urinal for male workers up to 50 and one for female 

workers up to fifty employed at a time, provide that where the number of male 

or female workmen, as the case may be exceeds 500, it shall be sufficient if 

there is one urinal for every 50 males or females up to the first 500 and one for 

every 100 or part thereafter. 

 

vi) a) The  latrines and urinals shall be adequately lighted and shall be 

maintained in a clean and sanitary condition at all times. 

 

 b) Latrines and urinals other than those connected with a flush sewage 

system shall comply with the requirements of the Public Health 

Authorities. 

 

vii) Water shall be provided by means of tap or otherwise so as to be conveniently 

accessible in or near the latrines and urinals. 

 

viii)  Disposal of excreta :- Unless otherwise arranged for by the local sanitary 

authority, arrangements for proper disposal of excreta by incineration at the 

work place shall be made by means of a suitable incinerator. Alternately 

excreta may be disposed of by putting a layer of night soil at the bottom of a 

pucca tank prepared for the purpose and covering it with a 15 cm. layer of 

waste or refuse and then covering it with  a layer of earth for a fortnight (when 

it will turn to manures). 

 

ix) The contractor shall at his own expense, carry out all instructions issued to 

him by the Employer to effect proper disposal of night soil and other 

conservancy work in respect of the contractor’s workmen or employees on the 

site. The contractor shall be responsible for payment of any charges which 

may be levied by Municipal or Cantonment Authority for execution of such on 

his behalf. 

 

7.  PROVISION OF SHELTER DURING REST 

 

 At every place there shall be provided, free of cost, four suitable sheds, two for meals 

and the other two for rest separately for the use of men and women labour. The height 

of each shelter shall not be less than 3metres (10 ft.) from the floor level to the lowest 
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part of the roof. These shall be kept clean and the space provided shall be on the basis 

of 0.6sq.m.(6sft) per head. 

 

 

 

8. CRECHES 

 

 i) At every work place, at which 20 or more women worker are ordinarily 

employed, there shall be provided two rooms of reasonable dimensions for the 

use of their children under the age of six years. One room shall be used as a 

play room for the children and the other as their bedroom. 

 

 ii) The rooms shall be provided with suitable and sufficient openings for light and 

ventilation. There shall be adequate provision of sweepers to keep the places 

clean. 

 

 iii) The contractor shall supply adequate number of toys and games in the play 

room and sufficient number of cots and beddings in the bedroom. 

 

 iv) The contractor shall provide one ayaa to look after the children in the crèche 

when the number of women workers does not exceed 50 and two  when the  

number of women  workers exceed 50. 

 

 v) The use of the rooms earmarked as crèches shall be restricted to children, their 

attendants and mothers of the children. 

 

9. CANTEENS   

 

 i) In every work place where the work regarding the employment of contract 

labour is likely to continue for six months and where in contract labour 

numbering one hundred or more are ordinarily employed, an adequate canteen 

shall be provided by the contractor for the use of such contract labour. 

 

 ii) The canteen shall be maintained by the contractor in an efficient manner. 

 

 iii) The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry 

and washing places separately for workers and utensils. 

 

 iv) The canteen shall be sufficiently lighted at all times when any person has 

access to it. 

 

 v) The floor shall be made of smooth and impervious materials and inside walls 

shall be lime washed or color washed at least once in each year. 

 

  Provided that the inside walls of the kitchen shall be lime-washed every four 

months. 

 

 vi) The premises of the canteen shall be maintained in a clean and sanitary 

condition. 

 



Page 50 of 78 

 

 vii) Waste water shall be carried away in suitable covered drains and shall not be 

allowed to accumulate so as to cause a nuisance. 

 

 viii) Suitable arrangements shall be made for the collection and disposal of 

garbage. 

 

 ix) The dining hall shall accommodate at a time 30 percent of the contract labour 

working at a time. 

 

 x) The floor area of the dining hall, excluding the area occupied by the service 

counter and any furniture except tables and chairs shall not be  

  less than one square meter (10sft) per diner to be accommodated as prescribed 

in sub-Rule 9. 

 

 xi) a) A portion of the dining hall and service counter shall be partitioned off 

and reserved for women workers in proportion to their number. 

 

  b) Washing places for women shall be separate and screened to secure 

privacy. 

 

 xii) Sufficient tables stools, chair or benches shall be available for the number of 

diners to be accommodated as prescribed in sub-Rule 9. 

 

 xiii) a) 1. There shall be provided and maintained sufficient utensils 

crockery, furniture and any other equipments necessary for the 

efficient running of the canteen. 

 

   2. The furniture utensils and other equipment shall be maintained 

in a clean and hygienic condition. 

 

  b) 1. Suitable  clean clothes for the employees serving in the canteen 

shall be provided and maintained. 

 

   2. A service counter, if provided shall have top of smooth and 

impervious material. 

 

   3. Suitable facilities including an adequate supply of hot water 

shall be provided for the cleaning of utensils and equipments. 

 

 xiv) The food stuffs and other items to be served in the canteen shall be in 

conformity with the normal habits of the contract labour. 

 

 xv) The charges for food stuffs, beverages and any other items served in the 

canteen shall be based on ‘No profit, No loss’ and shall be conspicuously 

displayed in the canteen 

 

 xvi) In arriving at the price of foodstuffs, and other article served in the canteen, 

the following items shall not be taken into consideration as expenditure 

namely :- 
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  a) The rent of land building. 

 

  b) The depreciation and maintenance charges for the building and 

equipments provided for the canteen. 

 

  c) The cost of purchase, repairs and replacement of equipments including 

furniture, crockery, cutlery and utensils. 

 

  d) The water charges and other charges incurred for lighting and 

ventilation. 

 

  e) The interest and amounts spent on the provision and maintenance of 

equipment provided for the canteen. 

 

xvii) The accounts pertaining to the canteen shall be audited once every 12 months by 

registered accountants and auditors. 

 

 

 

10. ANTI-MALARIAL PRECAUTIONS 
 

 The contractor shall at his own expense, conform to all anti-malarial instructions 

given to him by the Employer including the filling up of any borrow pits which may 

have been dug by him. 

 

11. The above rules shall be incorporated in the contract and in notice inviting tenders and 

shall from an integral part of the contracts. 

 

12. AMENDMENTS 

 

 Government may, from time to time, add to or amend these rules and issue directions-

it may consider necessary for the purpose of removing any difficulty which may arise 

in the administration thereof. 
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PART- XI 

 

CONTRACTOR’S LABOUR REGULATIONS 

 

 
1.  SHORT TITLE  

 

 These regulations may be called Contractors Labour Regulations. 

 

2. DEFINITIONS 
 

 i) Workman means any person employed by contractor directly or indirectly 

through a subcontractor to do any skilled, semiskilled or unskilled manual, 

supervisory, technical or clerical work for hire or reward, whether the terms of 

employment are expressed or implied but does not include any person :- 

 

  a) Who is employed mainly in a managerial or administrative capacity : 

or 

 

b) Who, being employed in a supervisory capacity draws wages 

exceeding five hundred rupees per mensem or exercises either by the 

nature of the duties attached to the office or by reason of powers vested 

in him, functions mainly of managerial nature : or 

 

c) Who is an out worker, that is to say, person to whom any article or 

materials are given out by or on behalf of the principal employers to be 

made up cleaned, washed, altered, ornamental finished, repaired 

adopted or otherwise processed for sale for the purpose of the trade or 

business of the principal employers and the process is to be carried out 

either in the home of the out worker or in some other premises under 

the control and management of the principal employer. 

 

 No person below the age of 14 years shall be employed to act as a 

workman. 

 

 ii) Fair Wages means wages whether for time or piece work fixed and notified 

under the provisions of the Minimum Wages  Act. from time to time . 

 

 iii) Contractors shall include every person who undertakes to produce a given 

result other than a mere supply of goods or articles of manufacture through 

contract labour for any work and includes a subcontractor. 

  

 iv) Wages shall have the same meaning as defined in the Payment of Wages Act. 
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3. i) Normally working hours of an adult employee should not exceed 9 hours a 

day. The working day shall be so arranged that inclusive of interval for rest, if 

any, it shall not spread over more than 12 hours on any day. 

 

 ii) When an adult worker is made to work for more than 9 hours on any day or 

for more than 48 hours in any week, he shall be paid over time for the extra 

hours put in by him at double the ordinary rate of wages. 

 

 

          iii) a) Every worker shall be given a weekly holiday  normally on a Sunday, 

In accordance with the provisions of the Minimum Wages (Central) 

Rules 1960 as amended from time to time irrespective of whether such 

worker is government by the Minimum Wages Act or not. 

 

 b) Where the minimum wages prescribed by the Government under the 

Minimum Wages Act are not inclusive of the wages for the weekly day 

of rest, the worker shall be entitled to rest day wages at the rate 

applicable to the next preceding day, provided he has worked under the 

same contractor for a continuous period of not less than 6 days. 

 

 c) Where a contractor is permitted by the Employer to allow a worker to 

work on a normal weekly holiday, he shall grant a substituted holiday 

to him for the whole day on one of the five days immediately before or 

after the normal weekly holiday and pay wages to such worker for the 

work performed on the normal weekly holiday at overtime rate. 

 

4. DISPLLY OF NOTICE REGARDING WAGES ETC. 

 

 The contractor shall before he commences his work on contract, display and correctly 

maintain and continue to display and correctly maintain in a clear and legible 

condition in conspicuous places on the work, notices in English and in the local 

Indian languages spoken by the majority of the workers giving the minimum rates of 

wages fixed under Minimum Wages Act, the actual wages being paid, the hours of 

work for which such wage are earned, wages periods, dates of payments of wages and 

other relevant information. 

 

5. PAYMENT OF WAGES  

 

 i) The contractor shall fix wage periods in respect of which wages shall be 

payable. 

 

 ii) No wage period shall exceed one month. 

 

 iii) The wages of every person employed as contract labour in an establishment or 

by a contractor  where less than one thousand such persons are employed shall 

be paid before the expiry of seventh day and in other cases before the expiry 

of tenth day after the last day of the wage period in respect of which the wages 

are payable. 
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 iv) Where the employment of any worker is terminated by or on behalf of the 

contractor the wages earned by him shall be paid before the expiry of the 

second working day from the date on which his employment is terminated. 

 

 v) All payment of wages shall be made on a working day at the work premises 

and during the working time and on a date notified in advance and in case the 

work is completed before the expiry of the wage period, final payment shall be 

made within 48 hours of the last working day. 

 

 vi) Wages due to every worker shall be paid to him direct or to other person 

authorized by him in this behalf. 

 

 vii) All wages shall be paid in current coin or currency or in both. 

 

 viii) Wages shall be paid without any deductions of any kind except those specified 

by the Central Government by general or special order in this behalf or 

permissible under the Payment of Wages Act.1956. 

 

 ix) A notice showing the wages period and the place and time of disbursement of 

wages shall be displayed at the place of work and a copy sent by the contractor 

to the Employer under acknowledgment. 

 

 x) It shall be the duty of the contractor to ensure the disbursement of wages in the 

presence of the Engineer or any other authorized representative of the 

Employer who will be required to be present at the place and time of 

disbursement of wages by the contractor to workmen. 

 

 xi) The contractor shall obtain from the junior Engineer or any other authorized 

representative of the Employer as the case may be, a certificate under his 

signature at the end of the entries in the “Register of Wages” or the “Wages –

cum-Muster Roll” as the case may be in the following form :- 

 

  “Certified that the amount shown in column No……………. has been paid to 

the workman concerned in my presence on……………. at ………………” 

 

6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES 

 

 (i) The wages of a worker shall be paid to him without any deduction of any kind 

except the following :- 

 

  (a) Fines  

 

 (b) Deductions for absence from duty i.e. from the place or the places 

where by the terms of his employment he is required to work. The 

amount of deduction shall be in proportion to the period for which he 

was absent. 

 

 (c) Deduction for damage to or loss of goods expressly to the employed 

person for custody, or for loss of money or any other deduction which 
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he is required to account, where such damage or loss is directly 

attributable to his neglect or default. 

 

 (d) Deduction for recovery of advances or for adjustment of overpayment 

of wages, advances granted shall be entered in a register. 

 

 (e) Any other deduction which the Central Government may from time to 

time allow. 

 

(ii) No fines should be imposed on any worker save in respect of such acts and 

omissions on his part as have been approved of by the Chief Labour 

Commissioner. 

 

Note :- An approved list of Acts and Omissions for which fines can be 

imposed is enclosed at Appendix-1 

 

(iii) No fine shall be imposed on a worker and no deduction for damage or loss 

shall be made from his wages until the worker has been given an opportunity 

of showing cause against such fines or deductions. 

 

(iv) The total amount of fine which may be imposed in any one wage period on a 

worker shall not exceed an amount equal to three paise in a rupee of the total 

wages, payable to him in respect of that wage period. 

 

(v) No fine imposed on any worker shall be recovered front him by   instalment, 

or after the expiry of sixty days from the date on which it was imposed. 

 

(vi) Every fine shall be deemed to have been imposed on the day of the act or 

omission in respect of which it was imposed. 

 

 

 

7. LABOUR RECORDS 

 

 (i) The contractor shall maintain a Register of persons employed on contract in 

Form XIII of the CL (R&A) Central Rules 1971. 

 

 (ii) The contractor shall maintain a Master Roll register in respect of all workmen 

employed by him on the work under Contract in Form XVI of the CL (R&A) 

Rules 1971. 

  

 (iii) The contractor shall maintain a Wage Register in respect of all workmen 

employed by him on the work under contract in Form XVII of the CL (R&A) 

Rules 1971. 

 

 (iv) Register of accident – The contractor shall maintain a register of accidents in 

such form as may be convenient at the work place but the same shall include 

the following particulars: 

 

  a) Full particulars of the labourers who met with accident. 
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  b) Rate of Wages. 

 

  c) Sex. 

 

  d) Age. 

 

  e) Nature of accident and cause of accident. 

 

  f) Time and date of accident. 

 

  g) Date and time when admitted in Hospital. 

 

  h) Date of discharge from the Hospital. 

 

  i) Period of treatment and result of treatment. 

 

 j) Percentage of loss of earning capacity and disability as assessed   by 

Medical Officer. 

 

 k) Claim required to be paid under Workmen’s Compensation Act. 

 

 l) Date of payment of compensation. 

 

 m) Amount paid with details of the person to whom the same was paid. 

 

 n) Authority by whom the compensation was assessed. 

 

 o) Remarks. 

 

 (v) The contractor shall maintain a Register Of Fines in the Form XII of the CL 

(R&A) Rules 1971. 

 

  The contractor shall display in a good condition and in a conspicuous place of 

work the approved list of acts and omissions for which fines can be imposed. 

 

 vi) The contractor shall maintain a Register of deductions for damage or loss in 

Form XX of the CL (R&A) Rules 1971. 

 

 vii) The contractor shall maintain a Register Of Advances in Form XXIII of the 

CL (R&A) Rules 1971. 

 

 viii) The contractor shall maintain a Register Of Overtime in Form XXIII of the 

CL (R&A) Rules 1971. 

 

8. ATTENDANCE CARD-CUM-WAGE SLIP 

 

 i) The contractor shall issue an Attendance card-cum-wage slip to each workman 

employed by him. 
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 ii) The card shall be valid for each wage period. 

 

 iii) The contractor shall mark the attendance of each workman on the card twice 

each day, once at the commencement of the day and again after the rest 

interval, before he actually starts work. 

 

 iv) The card shall remain in possession of the worker during the wage period 

under reference. 

 

 v) The contractor shall complete the wage slip portion on the reverse of the card 

at least a day prior to the disbursement of wages in respect of the wage period 

under reference. 

 

 vi) The contractor shall obtain the signature or thumb impression of the worker on 

the wage slip at the time of disbursement of wages and retain the card with 

himself. 

 

9. EMPLOYMENT CARD 

 

 The contractor shall issue an Employment Card in Form XIV of the CL (R&A) 

Central Rules 1971 to each worker within three days of the employment of the 

worker. 

 

 

 

10. SERVICE CERTIFICATE 

 

 On termination  of employment for any whatsoever the contractor shall issue to the 

workman whose services have been terminated a Service certificate in Form XV of 

the CL (R&A) Central Rules 1971. 

 

11. PRESERVATION OF LABOUR RECORDS 

 

 All record required to be maintained under Regulations Nos. 6&7 shall be preserved 

in original for a period of three years from the date of last entries made in them and 

shall be made available for inspection by the Employer or Labour Officer. 

 

12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR 

ENQUIRY 

 

 The Labour Officer or any person authorized by Central Government on their behalf 

shall have power to make enquires with a view to ascertaining and enforcing due and 

proper observance of Fair Wage Clauses and the Provisions of these Regulations. He 

shall investigate into any complaint regarding the default made by the contractor or 

subcontractor in regard to such provision. 

 

13. REPORT OF LABOUR OFFICER 

 

 The Labour Officer or other persons authorized as aforesaid shall submit a report of 

result of his investigation or enquiry to the Employer indicating the extent, if any, to 
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which the default has been committed with a note that necessary deductions from the 

contractor’s bill be made and the wages and other dues be paid to the labourers 

concerned. In case and appeal is made by the contractor under Clause 13 of these 

regulations, actual payment to labourers will be made by the Engineer after the 

Employer has given his decision on such appeal. 

 

 i) The Engineer shall arranges payments to the labour concerned within 45 days 

from the receipt of the report form the Labour Officer or the Employer as the 

case may be. 

 

14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER  

 

 Any person aggrieved by the decision and recommendations of the Labour Officer or 

other person so authorized may appeal against such decision to the Employer within 

30 days from the date of decision, forwarding simultaneously a copy of his appeal to 

the Engineer concerned but subject to such appeal, the decision of the officer shall be 

final and binding upon the contractor. 

 

 

 

 

15. PROHIBITION REGARDING REPRESENTATION THROJUGH LAWYER 

 

i) A workman shall be entitled to be represented in any investigation or enquiry 

under these regulations by :- 

 

a) An officer of a registered trade union of which he is a member. 

 

b) An officer of  federation of trade unions to which the trade union 

referred to in clause (a) is affiliated. 

 

c) Where the employer is not a member of any registered trade union, by 

an officer of a registered trade union, connected with the industry in 

which the worker in employed or by any other workman employed in 

the industry in which the worker is employed. 

 

ii) An employer shall be entitled to be represented in any investigation or enquiry 

under these regulations by :- 

 

a) An officer of an association of employers of which he is a member. 

 

b) An officer of a federation of associations of employers to which 

association referred to in clause (a) is affiliated. 

 

c) Where the employers is not a member of any association of employers 

by an officer of association of employer connected with the industry in 

which the employer is engaged or by any other employer, engaged in 

the industry in which the employer is engaged. 
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iii) No party shall be entitled to be represented by a legal practitioner in any 

investigation or enquiry under theses regulations. 

 

 

 

 

16. INSPECTION OF BOOKS AND SLIPS 

 

The contractor shall allow inspection of all the prescribed labour records to any of his 

workers or to his agent at a convenient time and place after due notices is received or 

to the Labour Officer or any other person, authorized by the Central Government on 

his behalf. 

 

17. SUBMISSIONS OF RETURNS  

 

 The contractor shall submit periodical returns as may be specified from time to time. 

 

 

18. AMENDMENTS 

 

 The Central Government may from time to time add to or amend the regulations and 

on any question as to the application / Interpretation or effect of those regulations the 

decision of the Employer shall be final. 

 

  (Note: Necessary Formats in which records are to be maintained and returns to be 

submitted shall be provided by the Employer.) 

 

  

PREAMBLE TO SCHEDULE  OF QUANTITIES 

 

1. The work comprised in the contract generally consists of all Electrical works etc. 

complete in all respects as indicated in the Schedule of quantities. 

 

2. The tenderer shall carefully go through the clauses in the notice invitation to tender, 

Articles of Agreement, General Conditions of Contract, Technical specification, 

Schedule of Quantities etc. and shall include in his rates any sum that may be 

considered necessary to cover the various contained therein. 

 

3. The quotation submitted by the tenderer should be based on the probable quantities of 

the several items of work which are furnished for the tenderer’s convenience in the 

Schedule of Quantities. It must be clearly understood that the Contract is not a lump 

sum contract and the employer does not in any way assure the tenderer or guarantee 

that the probable quantities are correct or that the work should correspond thereto. 

 

4. The item of work and the unit prices stated in the schedule of quantities shall be 

inclusive of everything necessary to complete the said item of work within the 

contemplation of the contract and beyond the unit price no extra payment will be 

allowed for any incidental or contingent work, labour, materials, tools & plant, etc. 

 

5. No change in unit rate will be admissible for any variation in quantities. 
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6. Tenderer shall note that :- 

 

a) All materials and labour required shall have to be provided by the contractor 

and the cost for which will be deemed to have catered for in the rates quoted. 

b) Electricity and Water shall be provided by the Institute at free of cost. 

c) The rate quoted by him in bill of quantities shall also include all cost 

especially those mentioned below : 

 

(i)      Transport of constructional plant, personnel, etc., to the site at the start of work  

          and their withdrawal on completion of work. 

(ii)     Storage of material at site hoisting and lowering to all levels and depths. 

(iii)   Supplying, transporting to site, unloading, protecting and installation of materials in 

accordance with the specification. 

(iv) Accommodation of the contractor’s staff &labourers. 

(v) Insurance of materials at site as stipulated in the Conditions. 

(vi) Protection of all materials & equipment. 

(vii)   All contingency expenses that will have to be made to ensure that work do not get 

stopped due to extraneous reasons. 

(viii)  Preparation of drawings schedules/reports, fabrication drawings and reports that may 

be sought for by the Employer. 

(ix) Rates of different items will be applicable for work at all heights and depths. 

(x) No separate payment will be made for scaffolding, staging etc. for any item of work 

and shall be deemed to have been catered for by Contractor. 

(xi) All cost towards repairs, rectification and maintenance till handling over shall be 

included in the rates. 

 

7.0 VOID 

8.0 For a particular item of work, wherever the BOQ is in variance with or contradictory to 

whatever is stated in the Technical specifications will generally be given precedence. 

However, the Tenderer is to bring to the notice of  Employer such instances, before he 

submits his offer to enable the Employer to supply to the Tenderer necessary 

clarifications.    

 

9.0 Rates shall be quoted in both figures and in words in clear and legible writing. No 

overwriting is allowed. All scoring and cancellation should be countersigned by the 

Contractor. 

 

10.0 The value of the contract may vary to the extent of + 20% and Tenderer’s quoted price 

against various individual items of work shall remain firm as long as the total price of 

contract is within the said limit. 

 

11.0 Alternative items mentioned in the Schedule of Quantity as Rate Only’, may replace 

original items during tender evaluation. Tenderer should quote his rates accordingly for 

all Rate Only’ Items. The decision of the Employer in this regard is final. 

 

12.0 Rates quoted or any work shall generally be applicable for work at any heights and or 

technical specifications. The Contractor has also to take into cognizance/consideration 

all costs that will have to be incurred for constructing rigid platforms, scaffolding, 

hoisting/lowering mechanis 
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ADDITIONAL TERMS AND CONDITIONS 

 

1. Contractor shall have to engage the personnel having the mandatory qualifications 

and experience as per Annexure-V for supervision of   operation and maintenance 

works. He shall also supervise all regular, emergent and   breakdown jobs, if required, 

in odd hours also.: 

2.    Main 33/11KV/433V substation shall be monitored round the clock  and the log sheet 

indicating hourly voltage, current and other parameters as directed by engineer-in-

charge, shall be recorded in the log sheet, while 11 KV sub stations parameters as and 

other relevant items shall be checked twice a day as per enclosed terms and 

conditions.  

11 KV/433V  sub station’s voltage and operation shall be checked and monitored 

twice a day. 11 KV Breaker tripping, if any, shall be attended immediately as many 

times as required, round the clock. After each tripping of 11 KV breaker, megger will 

be done. 

3.    If any operating staff is absent for a certain period due to some urgent work or illness, 

staff already on duty will continue and will not leave the site until some other 

substitute worker reports otherwise penal recovery shall be made from his bill. 

Recovery rates shall be-Rs. 800/- for Electrician per shift per person, Rs. 550/- for 

helper per shift per person. 

4.   After award of work, the contractor will submit the details of operating staff for the 

work, their names, father’s name, local address, qualification and experience etc. to 

the Engineer-in-charge or his authorized representative. In case of any change of 

operating staff is required by the contractor, the same shall be intimated to and got 

approved from the Engineer-in-charge or his authorized representative. 

            Contractor shall maintain the proper discipline among his operational staff. The staff 

deputed by the contractor shall have good character. All staff on duty shall always 

keep cordial relation with NIT staff. 

5.    The Engineer-in-charge or his authorized representative reserves the right to ask the 

contractor to remove any of the operating staff without assigning any reason what so 

ever, the decision of Engineer-in-charge will be final and binding to the contractor. 

6. Contractor shall have to make arrangement of insurance of the workers employed on 

substation for operation within the quoted rates. The liability of his staff employed, 

towards any accident etc. shall be solely of Contractors. 

7.  No claim for the absorption of staff in the department shall be entertained. The 

contractor has to indemnify the department in such eventuality. 

 

 Department shall in no way be involved in any dispute of whatever kind, between the 

contractor and the staff engaged by him. The contractor shall be fully responsible to 

pay all the compensation and cover all the risks for the workers employed by him 

under workmen compensation act in the event of accident / death etc. The department 

will not be responsible in any way. Free electricity and water and sub-station 

sheltering space shall be provided by the department at site 

 

8. Contractor shall have to arrange all T & P for smooth maintenance of the substation, 

normal tools and plants as per Annexure-III 

9.  Any special tool such as underground cable fault detection, cable jointing kits for 

33KV / 11 KV /433V cables spares of breakers, transformers battery- chargers etc. are 

to be provided by the department free of cost at site or shall be charged extra as  per 
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latest PWD(WB)/CPWD schedule of rates. In case the rates are not found in the said 

schedules the same will be analysed and paid as per prevailing market rates 

10.       The contractor shall be responsible for maintaining the supply of 11 kV sub stations 

up to LT breakers of the 11 KV/433 V transformer  

11. Scope of works are as per Annexure-II 

12. Results, comments and suggestions shall be recorded in the test register of sub station. 

13.   The contract will commence from the date as indicated in the letter of award. 

Department reserves the right to terminate the contract before the expiry of the 

contract period without assigning any reason at one month’s notice. 

  

18.       During the currency of contract, the responsibilities of physical custody of 

             Sub Station and associated installations will rest on the contractor. 

19.     Contractor and his staff shall follow the security rules of the Institute inside the 

campus. 

20. Contractor shall pay prescribed monthly wages to his staff regularly up to 7th date of 

each month. Wages due to every worker shall be paid to him directly by the contractor 

through Bank or ECS or online transfer to his bank account 

21. The contractor has to abide by the labour Acts & Laws as applicable & amended up to 

date. 

22. Payment shall be made on monthly basis after completion of month within 7 days 

from the date of completion of month as per formulae given in attached format. 

 Income Tax, Labour Cess ,other taxes  as applicable, shall be deducted at source.  

            Income tax TDS certificate for shall be provided by the Accounts Department of the 

Institute. 

23. In case of fire, the contractor, at once, shall locate the site of fire and information shall 

have to be sent by him to the nearest fire services and to the security staff. 

 

24. Free electricity and water and sub-station sheltering space shall be provided by the 

department free of cost at site 

25.       In the event of increase of the minimum labour wages including portion of variable 

DA the same will be revised accordingly. The onus of providing the revised central 

government orders regarding increase of wages rests with the contractor. 

26.     Mobile phones should be provided by the contractor to the Site- in- charge and   

electricians for easy communication. 

27.   Urgent communication, if required at any time, should be made with DVC 

officials/Control room 

 28.       Service tax, if applicable, will be reimbursed extra to the contractor after submission 

of proper documents regarding actual payment of service tax. 
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SPECIAL TERMS AND CONDITIONS 
 

1. The person / persons, whose tender(s) may be accepted shall permit the NIT at the time 

of making any payment to him for work done under the contract to deduct such sum as 

along with the sum already deposited as earnest money will amount @ 10% of the 

ordered value. 

 

2. The defect liability period for the Work is 1 (one) year from the date of completion. 

 

3. Monthly running bill may be submitted by the contractor along with the detailed 

progress report and describing the reasons for delay, if any also the revised activity 

schedule be submitted. Details of labour payment made, copy of labour licence / 

registration number etc., materials consumption statement etc. are also to be submitted 

along with every R.A. bills. All Taxes & duties as stipulated by Govt. of India will be 

recovered from the bills. 

 

4. Secured advance on non-perishable materials or any other advance may not be paid to 

the contractor if the Engineer – in – charge desires so. 

 

5. If the contractor fails to maintain the required progress to complete the work and clear 

the site on or before the contract or the extended time of completion, he shall without 

any other right or remedy available on of such breach, pay as agreed compensation at 

the rates stipulated below or such smaller amount as the engineer – in – charge may 

decide on the amount of tendered value of the work for every completed day / week as 

applicable that the progress remains below that specified time or that the work remains 

incomplete. 

 

 This will apply to items or group of items for which a separate period of completion 

has been specified. 

 

i) Completion period not exceeding three months : @ 1% per day. 

 

ii) Completion period exceeding three months : @ 1% per day provided always that the 

total amount of compensation for delay to be paid under this condition shall not exceed 

10% of the tendered value of the work or the tendered value of the item or group of 

items of work for which separate period of completion is originally given. 
 

 The amount of compensation may be adjusted or set off against any sum payable to the 

contractor. However, the Engineer-in-charge exercises full powers to decide the 

quantum of compensation  recoverable from the contractors. 

 

6.0 Testing of materials to be made from the laboratories of N.I.T, Durgapur, when the 

Engineer-in-Charge or any of his representatives desires so and the cost for the testing 

will be borne by the contractor. 

 

7.0 VOID 

8.0 The contractor will also abide by all the rules and regulations regarding labour law and 

also be fully responsible for all actions by him. 
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9.0 In the case of any class of work for which there is no such specification, such work 

shall be carried out in all respects in accordance with the instructions and requirements 

of the Engineer-in-charge. 

 

 In any item description, the material(s) mentioned, may be changed or altered with 

equivalent material as desired by the Engineer-in-charge. 

 

10.0 VOID 

 

11.0 The work shall be carried out as per National Code ,CPWD, PWD(WB), Specifications 

as applicable. 

 

12.0 It shall be imperative on each bidder to acquaint and be apprised of all local conditions 

and factors prevailing in the campus in general which may have any effect execution of 

work covered under the scope of the work as per bid document. In their own interest, 

the bidders are requested to familiarize themselves with the provisions of Income Tax 

Act, other related acts & laws governing the contract, with their up to date amendments 

and also adhere to court directives and other State & Central Government acts on 

labour etc. N.I.T, Durgapur, shall not entertain any request for clarification from the 

bidders in this regard . 

 

13.0 Institute  have right to reject the Tender without assigning any reason. 

 

14.0 VOID 

 

15.0 NO Escalation on any materials/items is permissible on any ground . 

 

16.0 For the  works to be executed near/around the Girls Hall of residence, utmost care must 

be taken by the contractor to avoid any untoward incidents. 

 

EVALUATION SYSTEM:  

 

17.0 Both the bids of eligible bidders (TB & PB) will be evaluated independently to select the 

successful bidder. 

 

18.0 The TB and PB will be put in separate sealed envelopes marked as   'TECHNICAL BID 

FOR Annual Operation and Maintenance Contract for 33/11 KV/433V substation and 

all other subsidiary substations. Both the envelopes shall carry the name and addresses of 

the bidder. The two envelopes shell be put together in a 3rd bigger sealed envelope marked as 

' BID FOR Annual Operation and Maintenance Contract for 33/11 KV/433V substation 

and all other subsidiary substations, and carry the name and addresses of the bidder. The 

outer cover of the bids to be submitted shall be clearly marked with Tender Number, Date 

and time of opening, Name of the tender for which bid is submitted, full address of the 

addressee, name and full address of the bidder. It will contain the envelopes of Part-A and 

Part-B  

 

 

19.0 The Technical Bid (TB) shall contain the following: 
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 i)  EARNEST MONEY = 2.5% OF THE ESTIMATED VALUE OF THE PROJECT, 

either in DD on any Nationalized Bank or Bank Guarantee on any Nationalized Bank. 

For small scale industries with certificate from NSIC/MSME the deposition of Earnest 

Money is NOT Exempted. There is also No preference / exemption on Bid value and 

Security Deposit (Cl. 3.2). EMD will be retained till the finalization of successful 

bidder. 

 

 ii) The bidders shall have to fulfill the criteria of satisfactory execution of works as 

given below :  

 

(a) Three (3) similar works, each of value not less than 40% of the    estimated 

cost put to tender, or 

 

(b) Two (2) similar works, each of value not less than 60% of the estimated cost, 

or 

 

(iii) One (1) similar work of value not less than 80% of the estimated cost,  

 all above amounts rounded off to a convenient full figure of nearest Rs. 10, in the 

last 7 years ending on the last day of the month previous to the one in which the 

tenders are invited in any Govt./Semi Govt./Quasi Govt./Autonomous bodies. 

 

  

 iii) Bank Solvency certificate = 20% of the Estimated Value.  

 iv) All valid licenses namely Trade License, ESI, EPF, VAT etc. whichever is 

applicable. 

  

 v)  CONTRACTORS SHOULD HAVE VALID ELECTRICAL CONTRACTOR’S 

LICENSE AND ALREADY HANDLED  33 KV OR ABOVE VOLTAGE 

EQUIPMENTS (operation and maintenance) 

 

 vi) Latest IT returns, Voter I.D., Addhar Card. 

 

 vii) The Cost of the Tender Document is Rs. 500/- (Rupees Five Hundred only)  as 

mentioned in the N.I.T.  to be submitted in Technical Bid as DD. NSIC/MSME firms 

are NOT exempted from depositing this price. 

 

20.0 The Financial Bid (FB) 

 

   (i) The Financial Bid will be opened if the Technical Bid is satisfied as stated in clause19.0. 

The Lowest Bidder (L1) will  be adjudged as the successful bidder. 

 

 

21 The Schedule of Quantity is the integral part of the tender document 

 

22 (i) The rates of item are to be put both in words and numerical. Any discrepancy if noted 

then the minimum of the two will be considered. The rates are be considered firm and no 

escalation will be considered during the tenure of the work.  

 

22(ii) If the sum total during checking appears erroneous than the corrected value shall be 

considered for evaluation.   
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22 (iii) All pages of the Tender Document (i.e GENERAL TENDER DOCUMENT 

CONTAINING GENERAL CONDITIONS OF CONTRACT , LABOUR LAWS , 
SAFETY CODES, OTHER REQUISITES, and SPECIAL TERMS AND 
CONDITIONS as well as Schedule of Quantity) are to be signed with date and 

stamp of the company.    

 

23 The contract is initially for a period of one year which may be  renewed for a further 

period of one year subject to satisfactory performance and approval from the competent 

authority. 

 

CHECK LIST 

 
This is to certify that, the following document has been submitted by us. 

 

Sl 

No 

Description of the Documents Yes No Remarks 

1 All valid licenses namely Trade License, ESI, EPF, VAT 

etc. whichever is applicable. 

   

2 Bank Solvency certificate = 20% of the Estimated Value..    

3 Credential/s as required    

4 Valid Electrical Contractors License.    

5 Latest IT returns, Voter I.D., Addhar Card    

6 EMD, Cost of the Tender Document  . which is   to be 

submitted in Technical Bid as D.D./P.O./BG as mentioned 

in the N.I.T.  

NSIC/MSME firms are NOT exempted from depositing 

these price. 

   

7 Two separate sealed envelopes one for Technical Bid and 

the other for the Price Bid 

   

8 A bigger envelope for keeping the two envelopes stated in 

7 

   

9  All pages of Tender Document, Schedule of Quantity, 

Special Terms and Conditions etc. to be signed with seal 

and date. 

   

10 Some other information, if any    

 

 I/We will abide by the relevant clause regarding deployment of manpower as per 

qualification and experience provided in Annexure-V of tender document. 

 

 

 

Signature & Seal of the Bidder with Date 
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SAMPLE AGREEMENT FORM 

  

This agreement made the                                day of                                  20-- between the 

National Institute of Technology, Durgapur (hereinafter called the employer) of one part and  

______________________________________(Name and address of contractor) in the state 

of _____________(District) (hereinafter called the contractor of the other part. Whereas the 

employer is desirous that certain work should be constructed 

viz.______________________________________________ (Name of work), and has 

accepted a tender by the contractor for the construction , completion and maintenance of such 

works. Now this agreement witnesseth as follows: 

1) In this agreement words and expression shall have the same meaning as are respectively 

assigned to them in the conditions of contract hereinafter referred to. 

2) The following documents shall be deemed to form and be read , construed as part of this 

agreement, viz:- 

   a) The said tender 

   b) Invitation to tender 

   c) Instructions to tenderers 

   d) General conditions of contract 

   e) Special conditions of contract 

   f) Specifications 

  g) Tender schedule showing the approximate quantities , quoted rate and amount against 

each item 

   h) Period of contract 

  i) Work Order (No.: __________________________________________________). 

3) In consideration of the payments to be made by the Employer to the contractor hereby  

    covenants with the Employer to construct , complete and maintain the works in  

    conformity in all respects with the provisions of the contract. 

  

4) The Employer hereby covenants to pay the contractor in consideration , of the 

    construction, completion and maintenance of the works the contract price at the     

   times and in the manner prescribe by the contract. 

                                                                                                        

 

In witness of the parties hereto have caused their respective common seals to be hereunto 

affixed (or to have set their respective hands and seals) the day and the year first above 

written.                                                                                                  

 

The common seal of REGISTRAR, National Institute of Technology, Durgapur-9 was 

hereunto affixed in the presence of: 

 

 

Signed, sealed and delivered by the said CONTRACTOR in the presence of: 

 

 

 

 

Dated Signature of contractor                       Dated signature of the Employer 

In the capacity of                                                    Designation 

On behalf of 
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Annexure-I : LIST OF INVENTORY 

Sl. No PARTICULARS 

1  Round the clock operation, routine maintenance and 

troubleshooting if any fault occur  of one number main receiving 

33/11 KV Substation consisting of the following: 

 a Outdoor switchyard consisting of isolator bus entry 33 cable and 

associated equipments , 

 b 2 + 2 MVA  outdoor Oil type transformer with  OLTC and RTCC  

and relevant incoming and outgoing cables 

 c 3 Nos. indoor 33 KV VCBs. with 33 KV bus bars  & local and remote 

control and relay panels 

 d 33 KV 3 core 240 Sq.mm XLPE power cables from outdoor 

switchyard and in between breakers and transformers 

 e Interconnecting control cables between transformer &  RTCC, 

Control and relay panel and 33 KV breakers etc., 

 f 54 Volt Battery Bank with float and boost charger and DC 

distribution board 

 g 1 No.11 KV/433V  transformer 500 KVA 

 h 11 KV bus bar set consisting 7 Nos. 11 Indoor VCBs. with relevant 

outgoing 11 KV 3 x 185 sq. mm. XLPE cable to 5 numbers secondary 

switch sub stations (Approximately 5 Kms.) 

 i 1 No. station L.T. Panel consisting of various LT feeders and 

changer over switches etc. 

 j Fire Fighting system. And nitrogen system 

 k Automatic Power factor correction panel 

2  Round the clock monitoring, maintenance and troubleshooting if 

any fault occur  of 5 Nos. 11KV/433V sub stations around the 

campus of around 5 Kms. Periphery at different locations 

Consisting of the following equipments ( Academic block SS, 

Ladies Hostel SS, IB SS, Residential SS & Boys Hostel Sub-

Station)  

 a Two numbers 11 KV incoming VCBs. in ring main with associated 

protective devices 

 b Two numbers of 11 KV indoor  feeder VCBs .with associated 

metering and protective devices 

 c The Transformers rating of 11 KV/433V,  1000/500 /250 KVA 

indoor Oil/Dry type 

 d 11 KV 3 core 185 sq. mm XLPE power cable in between breakers, 

transformers and interconnection between 11KV sub stations. 

 e 1.1 KV power cable between transformer outgoing and LT panel 

consisting of various LT feeders and change over switches etc., 
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** The details of the equipment mentioned above are indicative only and the 

capacity and rating may change during execution of the works. 

 

 

 
ANNEXURE – II : SCOPE OF WORK 

Subject: Annual Operation and Maintenance contract for 33/11KV/433V 

Substation and all other subsidiary Substations. 

 

Scope of the Rate Contract shall cover all the Electrical Equipments & System 

33/11KV/433V Switch yard along with all 33/11KV/433V  equipments like 

Transformers, CTs, PTs, Isolators, LAs, CBs etc. & associated Transformers & 

Distributed Sub Stations  [5(Five) Nos.] and 11KV switchyard control room building 

including HT/LT AC power distribution System & DC distribution System, 

Switchgears, Illumination System & Lighting Transformers, Associated Power, Control 

& Feedback cables etc. at inside of 33/11KV/415V Switchyard and associated 

Transformers area . 

 

SCOPE OF WORK 

Annual Operation and Maintenance contract for 33/11KV/433V Substation and all 

other subsidiary Substations at NIT-Durgapur. 
 

The scope of work shall include Routine Checks, Monitoring, Up-keepment, 

Troubleshooting & attending all sorts of day to day electrical faults in electrical system 

and maintenance (Routine/ Preventive/ Predictive/ Breakdown/ Shutdown/ works and 

other miscellaneous works i.e. cleaning, deweeding etc., Condition Monitoring support, 

Emergency call Service, assistance during important activities viz. Testing, 

Commissioning & Overhauling etc.  at area under the scope of Rate Contract. 

Apart from the scope of work, which has been mentioned below in detail, the actual scope 

may also include any other works (except which are not major) that are implicitly and 

explicitly associated with the scope but not mentioned specifically to achieve the above 

objective. 

The contactor should perform the relevant work activities towards completion of the 

assignments within mutually agreed time frame commensurate with the requirement. All 

sort of necessary modification work as deemed necessary & advised by the Engineer - in - 

Charge will have to be executed for successful completion of the work. 
(A) Routine checks/ upkeep of equipments: 

Regular vigil on operating parameters of Switchyard equipments & installations of each 

33/11 KV/433V bay, transformers etc. under the scope of Rate Contract on round the clock 

basis. Remedial action to be planned on the basis of observation of system data 

noted/recorded during last 24 hours by shift personnel/data recorders in conjunction with 

the Planning/implementation of corrective measure(s) in respect to any abnormality, in 

discussion with EIC. 

Logging & record keeping the Equipment status/parameters for all the equipments under 

the scope of Rate Contract on daily basis as per the instruction of EIC in approved NIT 

format. 

Logging/ Record keeping of the trouble register/Job register, issuance/receipt of material 

at site store on daily basis or as and when required as per direction of EIC. 



Page 70 of 78 

 

Up-keep of Control and Relay Panels in the Control rooms, Switchyard MCC, DC /AC 

panels for switchyard system, Battery system, Float cum Boost Charger, battery room, 

switch yard equipments / installations, control cubicles for Circuit breakers & Isolators 

and other switchyard equipments to be maintained neat and clean and to the satisfaction 

of EIC by cleaning / upkeep on regular basis. Cleaning of equipments/installations 

requiring shutdown/power blocking shall have to be planned in consultation with EIC.  

Regular vigil on growth of vegetation in switchyard & Transformer yard and equipment 

enclosures and immediate reporting for remedial action. De-weeding/ All sorts of 

cleaning & beautification of entire area (viz. switch yard, control room, Transformer yard 

& panel room etc.) under the scope of Rate Contract on regular basis.  

Checking of all indication/annunciation system in all the electrical panels, 

switchgear items, transformers etc. under scope of Rate Contract and necessary 

rectification of the same immediately as per the instruction of EIC, NITD. 

Providing assistance in visual checking to detect any flashovers / hot spots in the 

switchyard & Transformer yard and necessary logging of the same. 

Physical checking and rectification of earth connection for switchyard/transformer 

yard equipments and repair if found broken. 

Daily/Weekly/Monthly up-keepment of DC system such as cleaning of batteries, 

topping up of distilled water, recording of battery readings as per direction of Site –

in Charge 

Providing operational assistance to the shift personnel and if any problem is 

observed during operation of the equipments under scope of Rate Contract, that 

has to be attended at the earliest. 

Ensuring the desired switching of all peripheral light & Tower light in the sub-stations 
areas under the scope of the Contract along with checking of the lights for non-glowing. 
Providing assistance during fixing, replacement of light fittings with movement of ladder 
to different location, etc. as per direction of Site –in Charge 
Restoration of power supply (under the scope of Contract) at any point/ location due to 
any sort of breakdown/ interruption/ etc. Immediate action must be taken to rectify the 
fault and restore the power supply within shortest possible time including necessary 
change/replacement of HRC Fuse/ Re-wireable fuse etc. as required. 
Assistance during checking/Testing/Repairing of Battery Chargers, Station Battery, Relay 
& Protection system etc. at different area under the scope of Rate Contract and any 
other work not mentioned specifically but necessary for the successful completion of 
the job as per direction of Site –in Charge 
Periodical checking, cleaning, tightening and Servicing the Connector, Terminals etc. at 
different panels, Bus bars, VCB/OCB/ACBs, MCCBs, MCBs, Switch Fuse Unit etc. as per 
direction of Site –in Charge 

Preventive/ Predictive/ Breakdown/ Shutdown Maintenance and Testing: 
A. Transformers : 

1. Attending all sorts of faults / break down developed in the cooling system, Oil 

leakage from any point inclusive of replacement of gaskets, tightness checking of all 

termination points as per direction of EIC. 

2. Periodical maintenance of the Transformer such as topping up, attending leakage 

of transformer oil, tightening of oil filling plug, checking, cleaning & overhauling of 

cooling fans, checking and replacement of silica gel, check for cracks and dirt 

deposits in HV/LV bushings; cleaning and up-keepment of transformer body and it’s 
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bushings, marshalling box, tap changer cubicle, Checking of conservator oil level 

etc.; checking of all the radiator valve,  checking for temperature alarm etc.; 

collection of oil samples as and when required for testing , checking of tightness of 

jumpers, neutral and equipment earthing, all the cover bolts; measurement of IR 

value of transformer etc. 

3. Providing assistance during overhauling / periodic checking of the Transformer, 

the following checks / testing are to be carried out and appropriate action to be 

taken. Tan-delta and capacitance checking of bushing and winding, Winding 

resistance, turn Ratio, Magnetising current, Magnetic balance,tightness checking 

of connectors, tightening of all jumpers /earth connections/ nut and bolts/ gasket 

joints,  

4.  Checking of cooler control circuit, measurement of IR values of control cables / 

protection cables, checking of protection circuit, checking of relay and alarm 

contacts, checking of annunciation circuits at respective control rooms and 

earthing measurement, etc. 

5. Phase marking by red, yellow, blue colour paint in each transformer is to be carried 

out as per the schedule. 

6. Collection of oil sample from the Transformer for miscellaneous testing at Testing 

Laboratory as and when required and as per direction of Site –in Charge. 

 

B. Current Transformer(CT) :During planned shutdown of the 33/11KV Switch yard 

the maintenance of the associated C.Ts. such as cleaning of bushing & gauge glass, 

attending oil leakage if any, Tightening of nut and bolts of Clamps & Connectors of 

primary side, tightness of Tan Delta terminal, replacement of damaged parts if any 

including of gasket joints, oil filling if required, measuring of IR value for both 

Primary& Secondary, tightening of secondary connectors, tightening of jumpers / 

structures and earth connectors, Providing assistance during testing of CT by Tan 

Delta measuring instruments, primary injection to test the CT healthiness if 

necessary, changing of connector / hardware, fabrication and replacement / 

maintenance of CTJB and it’s cover along with replacement 

C. Isolators & Earthing Switch :Cleaning in all respect, check the tightness of nut and 

bolts, alignment checking, adjustment of the tie rod, lubrication of moving parts 

and operating mechanism, changing of the bearings, visual checking /cleaning of 

auxiliary contacts, cleaning and greasing of Male / Female Jaw contact and also 

changing of the same if required, checking of  manual and electrical operation ( 

Both in Individual/ Master mode from local and remote), checking of indication ckt, 

checking of interlocks, tightening of nuts and bolts of the structures and earth 

connection, tightening of internal wiring connection in the marshalling boxes, 

maintenance of cover of control kiosk box of isolators if necessary, checking 

healthiness of gaskets else replace, changing of connectors / hardware,main 

contact resistance measurement and meggaring of motor winding and control ckt., 
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Providing assistance during testing of isolators, inspection of support insulators for 

any crack and attending all sort of incidental trouble to put the isolator/Earth 

switch 

Checking and alignment of earthing blades, cleaning of contacts, operation 

checking. 

Providing assistance during all sorts of electrical/electromechanical fault finding 

and necessary rectification/replacement of Male/Female Jaw contact, Auxiliary 

Cam Switch assembly, Motor and other accessories in33/11KV Isolators & Earth 

Switch including necessary interconnection, socketing, cleaning, refitting as per 

direction of Site –in Charge. 

D. Circuit Breakers :Cleaning in all respect, tightening of looseness of all connections 

in control unit, control cubicle, checking of IR value of power and control cables , 

tightening of all nuts and bolts including structures and earth connection, 

tightening of cable connection, tightening of associated Clamps/ connectors, 

checking of IR value across fixed and moving contact in both open and close 

condition, checking of Interlock logic, maintenance / Checking of indication ckt, 

adjustment / changing of Aux. Contact and necessary ckt., and panel in all respect, 

checking of breaker operation ( local / remote ), functional checking of trip circuit, 

Providing assistance during time testing for closing and opening and checking. 

E. Lightening Arrestor(LA):Complete checking & cleaning of arrestor housing 

insulator, tightening of nuts and bolts of structures/clamp / jumpers and earth flat, 

testing of surge counters, records of leakage current under rated voltage, Check the 

resistance of ground connection/ earthing and IR value of each stack of LA, soil 

resistivity measurement in periodic manner along with the logging. 

F. 33/11KV Bus/Bay: 

(a) Attending all sorts of faults/hot spot/break down developed at Pipe bus/swing 

bus or connectors at different junction points/take-off points/equipments and 

necessary tightening, thorough cleaning, rectification/replacement of Pipe Bus, 

different type of clamps & connectors, associated nut-bolts and washer, 

dropper, jumper, spacer, Bi-metal strip etc.  as per the direction of Site –in 

Charge 

(b) Periodical maintenance of all the dropper/Jumper and all the Bays such as 

checking, cleaning & tightening of associated clamps & connectors, thorough 

cleaning of insulator stack as per the direction of Site –in Charge 

G. LTAC POWER DISTRIBUTION & AC/DC CONTROL SYSTEM 

(a) Attending, providing assistance in troubleshooting & necessary rectification of 

all sorts of electrical faults in HV 

(b) Replacement/Fixing and re-connection/connection of electrical control, 

Indicating, protection &  measuring accessories (viz. Switch, VCB/ACB, MCB, 

Relay, Timers, Isolation Transformer, contactors, Push button, Over Load, 

Indicator, Voltmeter, Ammeter, Aux. contact block, Terminal block, Coil, HRC 



Page 73 of 78 

 

base etc.) at different equipments/Panels under the scope of Rate Contract as 

per direction of Site –in Charge. [NIT's Scope of supply: All items permanently 

going into the system. Contractor's Scope of Supply: All consumables and T&P  

as per Annexure-III as required for successful completion of job] 

(c) Assistance during Capacity test of 220V Battery Bank & Chargers including 
necessary replacement and re-connection of 54Volt Battery Bank after filling 
of electrolyte, individual charging, discharging & charging of the Cell etc. as 
per direction of Site –in Charge 

H. Miscellaneous jobs-  

(a) Painting & Marking: Proper Identification of all the equipments (to be 

displayed in black colour letters over yellow background), phase marking and 

minor touch up/tit-bit painting work of switch yard equipment. NIT shall 

provide paint, primer, thinner and Contractor shall provide all other 

consumables and T&P required for the job.  

(b) Replacement / jointing of power supply cables / control cables:Laying, fixing 

& termination of power supply cables / control cables etc.from control room 

to the respective equipment to be carried out by the contractor, straight 

through jointing of control cable (2/3/5/7C×1.5/2.5mm²size), paired feedback 

cable (10/12/16/19/24C×1.5/2.5mm²), Power cable of 2/3/3.5/4C upto 

35mm² size, Jointing of FO cable is also in the scope of contractor. However, 

jointing kit will be provided by NITD.  

(c) Providing assistance during checking of control circuitry and replacement of 

Relays/Energy Meter etc. including necessary 

disconnection/identification/reconnection at area under the scope of Rate 

Contract and as per direction of Site –in Charge 

(d) Breakdown maintenance of overhead electrical line caused by storm, tree 
falling, etc. 

 
Any other maintenance work not mentioned specifically but necessary for 
satisfactory operation of S/Y, transformer yard etc. including all necessary 
assistance for testing etc. shall be within the scope of the contract. 
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ANNEXURE-III 

TOOLS & TACKLES: The contractor shall maintain the following tools & tackles in healthy 

condition through the period of Contract. 

SL No. ITEM 
1. Line tester – 1 No. each for each technician/operator 
2. Test lamps with 2x200W lamps in series - 1 No. each for each technician/operator 
3. Test lamp with 2 nos. spare 60W B/C lamps - 1 no. each for each technician/operator  
4. Drill machine with bits 
5. Power operated hand blower 
6. Insulated combination pliers 150mm, 250mm -1 no. each for each 

technician/operator 
7. Nose pliers - 1 no. each for each technician/operator 
8. Dry cell torch - 1 no. each for each technician/operator 
9. Ring Spanner for 4 mm – 36 mm 
10. Ring spanner (slugging) 36 mm- 75 mm in between sizes. 
11. DE spanner 4 mm – 36 mm. 
12. DE spanner (slugging) 36 mm- 75 mm in between sizes. 
13. Slide Wrench 8” – 12” 
14. Screw driver 6” – 12” 
15. Nut Driver 4mm – 10 mm 
16. Allen Key set 
17. Megger 500 V(Hand driven) and 1 KV(Hand driven) of reputed make. 
18. Earth Tester 
19. Digital multimeter – 2 Nos. (3.5 digit precision multimeter of 

Fluke/Yokogawa/Rishabh make). 
20. Clamp on Meter for current measurement- 2 Nos (one micro to 2 A range & one upto 

1000A range) 
21 Wire Brush for cleaning, Hacksaw frame and blades. 
22 Hand lamps and lamp sets for temporary lighting. 
23 Earthing rod 
24 Crimping machine/Tools for cables and conductors (upto35 sq.mm. size).  

25 Blow Lamp 
26 Soldering Iron 
27 Power extension Board 
31 Air blower 
32 Hot Air Blower 
33 Industrial Vacuum Cleaner 

34 Any other tool not mentioned specifically but required for satisfactory execution of 
the job. 

Following T&P (in healthy condition) are to be arranged on requirement on urgent basis 
within 48 hours of instruction received from EIC : 

1 Oil Filtration machine (Portable) 
2 Scaffolding materials, Empty Oil Drums 
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ANNEXURE-IV 

GENERAL CONSUMABLE ITEMS TO BE MAINTAINED BY THE CONTRACTOR 

Sl.No Description 

1. Torch cell 
2. PVC insulating tape (Steel Grip) 
3. Teflon tape 
4. HT tape, Ampere tape, PVC tape 
5. Soap & Cleaning powder 
6. Hacksaw Blades 
7. Test/hand lamps 
8. Different type of wooden/machine/Allen Screws (MS/SS/GI/Brass), Washer, Nuts etc. 
9. All GI/SS bolts, nuts of required grade(5.6/8.8 etc.), washer, spring washer, split pin 

etc. 
10 Cotton waste 

11 Markin cloth 
12 Jute 
13 Emery Paper 
14 Petrol 
15 Rustolene 
16 M-seal 
17 CTC/CRC 
18 Diesel 
19 Lubricating Oil, Grease etc. 
20 Kerosene oil 
21 Electric contact cleaner (Both on-line and off-line cleaner of reputed make – to be 

approved by the EIC) 
22 Electrical contact grease (of reputed make – to be approved by the EIC) 
23 Alluminium/Copper Lugs up to 35mm2 

24 Socketing Paste 
25 Solder, Paste, Cleaning material. 
26 Bearing Retainer 
27 Gasket sheet up to 3 mm thickness 
28 TB up to 16 mm² 
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                               Annexure-V (Partial modification w.r.t our earlier tender--1st Call) 
 
Requisite Pattern of deployment , Qualification & Experience for Manpower: 
 

 
1) One Site-in-Charge has to be deployed in the general shift who will monitor the work on regular 
basis and act as a single point of contact with the Institute. 
 
2) One Electrician and One Helper each in three shifts has to be deployed on regular basis. 
 
3) Additionally, One Electrician and One Helper has to be deployed in general shift. 

 
Sl.no. Category of 

Manpower 
Engaged 

Requisite Qualification Requisite Experience 

        

1 Site-in-Charge 
(Highly 
Skilled) 

Degree/ Diploma in Electrical 
Engineering with Electrical 
Supervisory License in 33 KV 
(or above)which is mandatory. 

Degree with minimum 3(Three) years relevant 
experience in Electrical Operation and 
Maintenance in  33 kV (or above) in Switch- 
Yard and allied equipment etc.,  
Or 
Diploma with minimum 5(Five) years relevant 
experience in Electrical Operation and 
Maintenance in  33 kV (or above) in Switch 
Yard and allied equipment etc.,  
 

2 Electrician 
(Skilled) 

ITI in Electrician Trade with 
valid electrician license of 33 
KV ( or above)  
 Or 
Class 10 pass; with valid 
electrician license of 33 KV ( 
or above)  
  

ITI with Minimum 3(Three) years’ experience in 
Electrical Operation and Maintenance in 33 kV 
(or above) in Switch-Yard and allied equipment 
etc.,  
 or  
Class 10 pass with 5 (Five) years’ experience 
in Electrical Operation and Maintenance in  33 
kV (or above) in Switch-Yard and allied 
equipment etc.,  
 

4 Helper 
(Unskilled) 

                   Nil Two years work experience in Electrical 
systems. 
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                                                       Annexure-VI                                    

 

SCHEDULE OF QUANTITY 

 

Name of Work:  - Annual Operation and Maintenance contract for 33/11KV/433V 

Substation and all other subsidiary Substations. 

Sl. No Description of item Qty. Unit Rate 

Rs.        Ps. 

Amount 

Rs.        Ps. 

1 

 

 

 

 

 

 

 

 

 

(a) 

 

 

 

 

 

 

 

 

(b) 

 

Round the clock operation & day to 

day maintenance and attending of 

emergent complaints of the 

following sub-stations on all days of 

the month including Sundays &other 

holidays etc.as per terms and 

conditions attached, complete as 

required of the equipments as per 

Annexure I 

 

1 No. 33/11 KV outdoor electric sub-

station comprising of  2 x 2 MVA 

transformers with associated 

switchgears, battery charger and 1 

No. 11KV/433 V transformer of 500 

KVA, 7 Nos. 11 KV feeders 

switchgears with other associated 

equipments etc., 

 

5 Nos. indoor, 11KV/433 V sub 

stations  spread  in 5 Km periphery 

(Approx.) having 5Nos 11 KV 

switchgears with associated 

equipments .(2 Nos. incomers for 

ring main  and 2 Nos. transformer 

feeders ) and 10 Nos. 11KV/433V 

transformers of rating  250/500/1000 

KVA with other associated 

equipments 

( Above work for 1 month =1 Job ) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

12 Job 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Job 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

                                                       

Note : The total amount is excluding Service tax only 

 

Total amount quoted (in figures and in words):Rs. 

 

 

 

 

Signature & Seal of the Bidder with Date 
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VOID 
 


