NATIONAL INSTITUTE OF TECHNOLOGY:
DURGAPUR

TENDER DOCUMENT
(Annual Operation and Maintenance contract for 33/11KV/433V
Substation and all other subsidiary Substations at NIT-Durgapur)

TENDER No. NITD/MAINT/33/11KV/2019-2020/03-2ndCall
Dt. 18-10-2019
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NATIONAL INSTITUTE OF TECHNOLOGY: DURGAPUR

NITD/MAINT/33/11KV/2019-2020/03-2ndCall
Notice Inviting Tender Date: 18-10-2019

Sealed tenders are invited from bonafide, resourceful and competent contractors for
execution of works as mentioned below. The bidders shall have to fulfill the criteria
of satisfactory execution of works as given below:

(@) Three (3) similar works, each of value not less than 40% of the estimated cost put to

tender, or

(b) Two (2) similar works, each of value not less than 60% of the estimated cost, or

(c) One (1) similar work of value not less than 80% of the estimated cost, all above
amounts rounded off to a convenient full figure of nearest Rs. 10, in the last 7 years
ending on the last day of the month previous to the one in which the tenders are
invited in any Govt./Semi Govt./Quasi Govt./Autonomous bodies. Relevant
documents consisting of general tender documents and scope of work. can also be
download from our institute website (www.nitdgp.ac.in). The parties who will
participate in the tender, are required to deposit the cost of the tender documents in
the form of a separate demand draft along with necessary documents.

A) Name of the work; B) Individual tender No.; C) Estimated cost; D) EMD;

E) Period of engagement; F) Cost of tender paper respectively are as follows:
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A) Name of the work:

Annual Operation and Maintenance contract for 33/11KV/433V

Substation and all other subsidiary Substations at NIT-

Durgapur.

B) Tender Refference No.: NITD/MAINT/33/11KV/2019-2020/03-2ndCall

C) Estimated cost:

D) EMD:

Rs. 69,400.00/-;

E) Period of Engagement: One year;

F) Cost of tender paper:

Rs.1000=00

Rs. 34,70,421.98/- (Including GST);

Name of Organization

National Institute of Technology

Tender Type (Open/Limited/EOI/Auction/Single) Open
Tender Category (Services/Goods/works) Works
Type/Form of Contract (Work/Supply/ Work

Auction/Service/Buy/Empanelment/ Sell)

Product Category (Civil Works/Electrical Works/Fleet

Management/ Computer Systems)

Electrical Works

Source of Fund (Institute/Project) Institute

Is Multi Currency Allowed NO

Date of Issue/Publishing 18/10/2019
Document Download Start Date 18/10/2019

Document Download End Date

10/11/2019 (18.00 Hrs.)

Date for Pre-Bid Conference

31/10/2019 (14.00 Hrs.)

Venue of Pre-Bid Conference

Prof. Showmen Saha, C.E. Dept. Chairman
(Maintainence & Campus Facilities)

Last Date and Time for Uploading of Bids

10/11/2019 (18.01 Hrs.)
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Date and Time of Opening of Technical Bids

11/11/2019 (10.00 Hrs.)

Tender Fee Rs. 1000/-

EMD Rs. 69,400.00/-

No. of Covers (1/2/3/4) 02

Bid Validity days (180/120/90/60/30) 90 days (From last date of opening of
tender)

Address for Communication

Dr. Somnath Karmakar

(FIC Maintenance)

Assistant Professor, Department of Civil
Engineering

National Institute of Technology,
Durgapur

M. G. Avenue. Durgapur -713209,
West Bengal. INDIA

Contact No.

9434788155

Email Address

somnath.karmakar@ce.nitdgp.ac.in

ITI Helpdesk Contact No. and mail address

Helpdesk Number - 011-4960 6060
helpdeskeuniwizarde@gmail.com
Mr SK Tarig- 7978416916;
ewizardtarig@gmail.com

Mr Siddharth Ghosh — 9355030604
ewizardsiddharth@gmail.com

If the last date of tender opening coincides with a Holiday, the same will be deferred

to the next working day.
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1) Tender must be submitted online in two parts, (a) “Technical bid” and (b) “Price
bid”. Lowest Tenderer has to submit signed uploaded documents within a week in
sealed envelope.

2) Tenderers have to upload the following documents:

i) GST Registration Certificate.

i) Latest valid licenses like Trade License, ESI, and EPF, whichever is applicable
i) Requisite Credentials as required

iv) Valid Electrical Contractor’s License

v) Bank Solvency certificate= 20% of the estimated value

vi) Voter I.D., Aadhar Card

vii) Latest IT returns
viii) Separate demand draft towards cost of tender paper and E.M.D as mentioned.

iX) Any other relevant documents as specified in the General Tender Document duly

signed with date and stamp on all pages.

3) Earnest money as mentioned, is to be deposited along with tender, in the form of an A/C
payee bank draft/pay order/BG in favor of “National Institute of Technology,
Durgapur” payable at SBI, NIT Durgapur branch Dgp-09 and to be enclosed with in
part “A” of the tender.

4) Bidders can download and get necessary information regarding tender documents
from live tender section of https://mhrd.euniwizarde.com website.

5) The tenderers have to upload necessary documents in https://mhrd.euniwizarde.com.

6) Work will be executed as per CPWD/ WBPWD specification and DSR 2018 (E &
M) and WBPWD 2017 for items and tenderers has to quote their rates in percentage
above/below. For items other than DSR 2018 (E & M) and WBPWD 2017 market
survey will be done to fix the rates.
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7) Rates quoted shall be inclusive of all taxes except GST. No price escalation shall be
paid.

8) The agency must attend every urgent maintenance work immediately whenever called
for. In case of failure, penalty of Rs. 1000/- will be made and deducted from their bill.
Any breakage or damage to the property of Institute by labors of agency has to be
compensated by the agency.

9) Tender calling authority reserves the right to cancel any tender or close agreement any
time without giving any reasons.

Sd/-

Registrar
National Institute of Technology, Durgapur,
Mahatma Gandhi Avenue
Durgapur — 713 209
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NATIONAL INSTITUTE OF TECHNOLOGY
DURGAPUR

Name of work: Annual Operation and Maintenance
contract for 33/11KV/433V Substation and all other
subsidiary Substations at NIT-Durgapur.

Tender Documents containing:

i) General conditions of contract

Ii) Safety codes

Iii) Contractor’s labour regulations

iv) Additional terms and conditions

v) Sample agreement form

vi) Annexure-I: List of inventory

vii) Annexure-II : Scope of Work

viii) Annexure-III :List of tools and tackles

ix) Annexure-IV : General Consumable items

x) Annexure-V: Requisite qualification and experience
of manpower

Xxi) Annexure-VI : Schedule of quantity

xii) Annexure-VII : Analysis of Rates
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GENERAL CONDITIONS OF CONTRACT
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1.0

11

Definition and Interpretation :In this Contract, unless the context requires

otherwise, the following terms shall have the meaning ascribed to them

hereunder:-

Definition

In the contract, the following expressions shall, unless the context otherwise requires,
have the meanings, hereby respectively assigned to them:-

i)

i)

Vi)

vii)

Works or work means the works by or by virtue of the contract contracted to
be executed whether temporary or permanent, and whether original, altered,
substituted or additional.

Site means the land/or other places on, into or through which work is to be
executed under the contract or any adjacent land, path or street through which
work is to be executed under the contract or any adjacent land, path or street
which may be allotted or used for the purpose of carrying out the contract.

The Contractor means the individual, firm or company, whether incorporated
or not, undertaking the works and includes the legal representative of such
individual, or the successors of the such firm or company and the permitted
assignees of such individual, firm, or company.

The expression President, Government or Government of India means the
President of India and his successors in office.

The Employer means the Office who is authorized and signs the contract on
behalf of the National Institute of Technology , Durgapur and shall be in-
charge of the work.

The Engineer means the officer who shall supervise the work on behalf of the
Employer.

Accepting, means the officer whose authority is mentioned in Bidding Data..
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1.2

viii)

Xi)

Accepted Risks are risks due to riots (other than those on account of
contractor’s employees), war (whether declared or not) invasion, act of
foreign enemies, hostilities, civil war, rebellion, revolution, insurrection,
military or usurped power, any acts of Government damage from aircraft, acts
of God such as earthquake, lightning and unprecedented floods, and other
causes over which the contractor has no control and accepted as such by the
Accepting Authority or cause solely due to use or occupation by Government
of the part of the works in respect of which a certificate of completion has
been issued or a cause solely due to Employer’s faulty design of works.

Market Rate shall be the rate as decided by the Employer on the basis of the
cost of materials and labour at the site where the work is to be executed plus
the percentage mentioned in Bidding Data to cover all overheads and profits.

Schedule(s) referred to in these conditions shall means the relevant schedule(s)
annexed to the bid papers of the standard Schedule of Rates of the
Government mentioned in Bidding Data hereunder, with the amendments
thereto issued up to the date of receipt of the bid.

Bid Amount means the value of the entire work as stipulated in the letter of
award.

Interpretation:-

i)

The Contract means and includes the documents forming the bids and
acceptance thereof and the formal agreement executed between the competent
authority on behalf of the National Institute of Technology , Durgapur and the
bidders, together with the documents referred to therein including these
conditions, the specification, designs, drawings and instructions issued from
time to time by the Employer and all these documents takes together, shall be
deemed to form one contract and shall be complementary to one another.

Where the context so requires, words imparting the singular only also include
the plural and vice versa. Any reference to masculine gender shall whenever
required include feminine gender and vice versa.

Headings and Marginal notes to these General Conditions of Contract shall not
be deemed to form part thereof or taken into consideration in the interpretation
or construction thereof of the contract.

The original Contract shall remain with the Employer. The contractor may be
furnished, one duplicate copy of the contract documents together with all
drawings, if any, as may be forming part of bidding document except standard
specification, Schedule of Rates and similar other printed and published
documents. None of these documents shall be used for any purpose other than
that of this contract. The duplicate copies will be provided , if requested by the
contractor, as per charges to be decided by the authority from time to time.
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1.3

14

1.5

1.6

Discrepancies & adjustment of errors:

The several documents forming Contract are to be taken as mutually explanatory of
one another, detailed drawings being followed in preference to small scale drawing
and figured dimensions in preference to scale and special conditions in preference to
General Conditions.

In the case of discrepancy between the schedule of Quantities, the Specifications
and/or the Drawings, the following order of preference shall be observed:-

)] Description of Schedule of Quantities.

i) Particular Specification Condition, if any.
iii)  Drawings.

iv)  Technical Specifications.

v) Indian Standard Specifications of B.I.S.

Sufficiency of Tender:

The Contractor shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his tender information for the works and of the rates
and prices quoted in the Schedule of Quantities, which rates and prices shall, except
as otherwise provided, cover all his obligations under the Contract and all matters and
things necessary for the proper completion and maintenance of the works.

Signing of Contract

The successful bidder, on acceptance of his tender by the Accepting Authority, shall,
within 15 days from the stipulated date of start of the work, sign and execute the
Contract consisting of :-

) the invitation for bids, all the documents including drawings, if any, forming
the tender as issued at the time of invitation of tender and acceptance thereof
together with any correspondence leading thereto, and

i) Standard Form as mentioned in Bidding Data consisting of :-

a) Various standard clauses with corrections up to the date along with
annexure thereto.
b) Safety Code.

C) Model Rules for the protection of health, sanitary arrangements for
workers employed; and
d) Contractor’s Labour Regulations.

Works to be carried out :
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2.0

2.1

2.2

2.3

The work to be carried out under the Contract shall, except as otherwise provided in
these conditions, include all labour, materials, tools, plants, equipment and transport
which may be required in preparation of and for and in the full and entire execution
and completion of the works. The descriptions given in the Schedule of Quantities
shall, unless otherwise stated, be held to include wastage on materials, carriage and
cartage, carrying and return of empties, hoisting, setting, fitting and fixing in position
and all other labours necessary in and for the full and entire execution and completion
of the work as aforesaid in accordance with good industry practice and recognized
principles.

General Obligations :

Work not to be Sublet and Action in Case of Insolvency or Attempt to influence
contract :

The contract shall not be assigned or sublet without the prior written approval of the
Employer. If the contractor shall assign or sublet his contract, or attempt to do so, or
become insolvent or commence any insolvency proceedings or make any composition
with his creditors or attempt to do so, or if any bribe, gratuity, gift, loan, perquisite,
reward or advantage pecuniary or otherwise, shall either directly or indirectly, before
or after the execution of the contract be given, promised or offered by the contractor,
or any of his servants or agent or associate to any public officer or person in the
employ of National Institute of Technology, Durgapur in any way relating to his
office or employment or if any such officer or person shall become in any way
directly or indirectly interested in the contract, the Employer shall have power to
adopt the course specified in Clause 8.3 hereof in the interest of National Institute of
Technology, Durgapur and in the event of such course being adopted, the
consequences specified in the said Clause shall ensue.

Change in Contractor’s organization to be approved :

Where the contractor is a partnership firm, the previous approval in writing of the
Employer shall be obtained before any change is made in the constitution of the firm.
Where the Contractor is an individual or a Hindu undivided family business concern
such approval as aforesaid shall likewise be obtained before the contractor enters into
any partnership agreement where under the partnership firm would have the right to
carry out the works undertaken by the contractor. If previous approval as aforesaid is
not obtained, the contract shall be deemed to have been assigned in contravention of
Clause 2.1 hereof and the same action may be taken, and the same consequences shall
ensue as provided in the said Clause.

Contractor To Indemnify Govt. Against Patent Rights :

The Contractor shall fully indemnify and keep indemnified the Employer against any
action, claim or proceeding relating to infringement or use of any patent or design or
any alleged patent or design rights or Intellectual Property Rights and shall pay any
royalties which may be payable in respect of any article or part thereof included in the
contract. In the event of any claims made under or action brought against the
Employer, in respect of any such matters as aforesaid, the contractor shall be notified
thereof and the contractor shall be
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2.4

at liberty, at his own expense, to settle any dispute or co conduct any litigation that
may arise therefrom, provided that the contractor shall not be liable to indemnify the
Employer if the infringement of the patent or design or any alleged patent or design
right is the direct result of an order passed by the Employer in this behalf.

Withholding and Lien in Respect of Sums Due from Contractor :

(i)

Whenever any claim or claims for payment of a sum of money arises out of or
under the contract or against the contractor, the Employer or the Government
shall be entitled to withhold and also have a lien to retain such sum or sums in
whole or in part from the security, if any deposited by the contractor and for
the purpose aforesaid, the Employer or the Government shall be entitled to
withhold the security deposit, if any, furnished as the case may be and also
have a lien over the same pending finalization or adjudication of any such
claim. In the event of the security being insufficient to cover the claimed
amount or amounts or if no security has been taken from the contractor, the
Employer or the Government shall be entitled to withhold and have a lien to
retain to the extent of such claimed amount or amounts referred to above, from
any sum or sums found payable or which may at any time thereafter become
payable to the contractor under the same contract or any other contract with
the Employer or the Government or any contracting person through the
Employer pending finalization of adjudication of any such claim.

National Institute of Technology, Durgapur shall have the right to cause an
audit and technical examination of the works and the final bills of the
contractor including all supporting vouchers, abstract, etc. to be made after
payment of the final bills of the contractor including all supporting vouchers,
abstract, etc. to be made after payment of the final bills of the contractor
including all supporting vouchers, abstract, etc. to be made after payment of
the final bill and if as a result of such audit and technical examination any
sum is found to have been overpaid in respect of any work done by the
contractor under the contract or any work claimed to have been done by him
under the contract and found not to have been executed, the contractor shall be
liable to refund the amount of over-payment and it shall be lawful for National
Institute of Technology, Durgapur to recover the same from him in the manner
prescribed in sub-clause(i) of this clause or in any other manner legally
permissible; and if it is found that the contractor was paid less than what was
due to him under the contract in respect of any work executed by him under it,
the amount of such under payment shall be duly paid by National Institute of
Technology, Durgapur to the contractor, without any interest thereon
whatsoever.

Provided that the National Institute of Technology, Durgapur shall not be
entitled to recover any sum overpaid, nor the contractor shall be entitled to
payment of any sum paid short where such payment has been agreed upon
between Engineer on the one hand and the contractor on the other under any
term of the contract permitting payment for work after assessment by the
Employer.

Any sum of money due and payable to the contractor (including the security
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2.5

2.6

Deposit returnable to him) under the contract may be withheld or retained by way of
lien by the Employer or the Government or any other contracting person or persons
through Employer against any claim of the Employer or Government or with such
other person or persons.

It is an agreed term of the contract that the sum of money so withheld or retained
under the clause by the employer or the Government will be kept withheld or retained
as such by the Employer or the Government or till his claim arising out of the same
contract or any other contract is either mutually settled or determined by the
arbitration clause or by the competent court, as the case may be and that the contractor
shall have no claim for interest or damages whatsoever on this account or on any
other ground in respect of any sum of money withheld or retained under this clause
and duly notified as such to the contractor.

Levy/Taxes Payable By The Contractor

1) Sales GST or any other tax on materials in respect of this contract shall be
payable by the Contractor and the Employer shall not entertain any claim
whatsoever in this respect.

i) DELETED

i) If pursuant to or under any law, notification or order any royalty, cess or the
like becomes payable by the Employer and does not any time become payable
by the contractor to the State Government or Local authorities in respect of
any material used by the contractor in the works then in such a cases, it shall
be lawful to the Employer and it will have the right and be entitled to recover
the amount paid in the circumstances as aforesaid from the dues of the
contractor.

Conditions for Reimbursement of Levy/Taxes, if Levied after Receipt of
Tenders:

All tendered rates shall be inclusive of all taxes and levies payable under respective
statutes. However, pursuant to the Constitution(46™ Amendment) Act, 1982, if any
further tax or levy is imposed by Statute, after the lasts stipulated date for the receipt
of tender including extensions if any and the contractor thereupon necessarily and
properly pays such taxes/levies, the contractor shall be reimbursed the amount so
paid, provided such payment, if any, is not, in the opinion of the Employer (whose
decision shall be final and binding on the contractor) attributable to delay in execution
of work within the control of the contractor.

The contractor shall keep books of accounts and other documents for the purpose of
this condition as may be necessary to clearly arrive at such amounts shall allow
inspection of the same by a duly authorized representative of the Employer and
further shall furnish such other information/document as the Employer may require
from time to time.
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2.7

2.8

2.9

3.0

3.1

If the Relation Working in the Department :

The Contractor shall not be permitted to tender for works with the Employer office in
which his near relative is posted as Divisional Accountant or as an officer in any
capacity as Engineer. He shall also intimate the names of persons who are near
relatives to any Gazetted Officer in the department or in the Ministry who are working
with him in any capacity or are subsequently employed by him. Any breach of this
condition by the Contractor shall render him liable to be removed from the approved
list of contractors of the Department. If, however, the contractor is registered in any
other department, he shall be debarred from tendering for any breach of this
condition.

NOTE: By the term “near relatives” is meant wife, husband, parents and
Grand parents, children and grand children, brothers and sisters, uncles, aunts
and cousins and their corresponding in-laws.

Prohibition to Work as Contractor

No engineer of gazetted rank or other gazetted officer employed in engineering or
administrative duties in an engineering department of the Government of Indian shall
work as a Contractor or employee of a Contractor for a period of two years after his
retirement from government service without the previous permission of Government
of India in writing. The contract is liable to be cancelled if either Contractor or any of
his employees is found at any time to be such a person who had not obtained the
permission of Government of India as aforesaid, before submission of the tender or
engagement in the contractor’s services, as the case may be.

Provisions of the Apprentices Act to be Complied with :

The Contractor shall comply with the provisions of the Apprentices Act, 1961 and the
rules and orders issued there under from time to time. If he fails to do so, his failure
will be a breach of the contract and the Engineer may, in his discretion, cancel the
contract. The contractor shall also be liable for any pecuniary liability arising on
account of any violation by him of the provisions of the said Act.

Security for performance :
Performance Guarantee :

)] The Contractor shall submit an irrevocable Performance Guarantee of 10%
(Ten percent) of the contract price in addition to other deposits mentioned
elsewhere in the contract for his proper performances and due fulfillment of
the terms and conditions of the Contract, (not withstanding and/or without
prejudice to any other provisions in the contract) within period specified in
Bid Data from the date of issue of letter of acceptance. This period can be
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i)

further extended by the Employer up to a maximum period as specified in
bidding data on written request of the contractor stating the reason for delays
in procuring the Bank Guarantee, to the satisfaction of the Employer. This
guarantee shall be in the form of Cash (in case guarantee amount is less than
Rs.10,000/-) or Deposit at Call receipt of any scheduled blank/Banker’s
Cheque/Demand Draft/Pay Order of any scheduled bank (in case guarantee
amount is less than Rs.1,00,000/-) or accordance with the form annexed
hereto. In case a fixed deposit receipt is furnished by the contractor to the
Employer / Government as part of the performance guarantee and the Bank is
unable to make payment against the said fixed deposit receipt when

demanded, the loss caused thereby shall fall on the contractor and on demand
the contractor shall forthwith furnish additional acceptable security to the
Employer/Government to make good the deficit.

The Performance Guarantee shall be initially valid up to the stipulated date of
completion plus 60 days thereafter. In case the time for completion of work
gets enlarged, the Contractor shall get the validity of Performance Guarantee
extended to cover such enlarged time for completion of work. After recording
of the completion certificate for the work by the competent authority, the
performance guarantee shall be returned to the Contractor, without any
interest.

The Employer shall not claim under the performance guarantee except for
amounts to which the Employer is entitledunder the contract (not withstanding
and/or without prejudice to any other provisions in the Contract) in the event
of :

a)  Failure by the Contractor to extend the validity of the Performance
Guarantee as described herein above, in which event the employer may
claim the full amount of the Performance Guarantee.

b)  Failure by the Contractor to pay the Employer any amount due, either as
agreed by the contractor or determined under any of the
Clause/Conditions of the Contract, within 30 days of the service of
notice to this effect by Employer.

In the event of the Contract being determined or rescinded under provision of
any of the Clause/Condition of the Contract, the performance guarantee shall
stand forfeited in full and shall be absolutely at the disposal of the Employer.

All compensations or the other sums of money payable by the Contractor
under the terms of this contract may be deducted from, or paid by the sale of a
sufficient part of his security deposit or from the interest arising therefrom, or
from any sums which may be due to or may become due to the Contractor by
the Employer on any account whatsoever and in the event of his Security
Deposit being reduced by reason of any such deductions or sale as aforesaid,
the Contractor shall within 10 days make good in cash or fixed deposit receipt
tendered by the State Bank of India or by Scheduled Banks or Government
Securities (if deposited for more than 12 months ) endorsed in favour of the
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3.2

4.0

4.1

Employer, any sum or sums which may have been deducted from, or raised by
sale of his security deposit or any part thereof. The security deposit shall be
mentioned above and the Earnest money if deposited in cash at the time of
tenders will be treated a part of the Security Deposit.

Note- 1 :Government papers tendered as security will be taken 5% (five per
cent) below its market prices or at its face value, whichever is less. The market
price of Government paper would be ascertained by the Employer at the time
of collection of interest and the amount of interest to the extent of deficiency
in value of the Government paper will be withheld if necessary.

Note -2: Government Securities will include all forms of Securities
mentioned in rule No.275 of the G.F. Rules except fidelity bond. This will be
subject to the observance of the condition mentioned under the rule against
each form of security.

V) The performances Guarantee shall be continuous and revolving for the
warranty period. In case, the Bank Guarantee shall be replenished by an equal
amount within 15 days by the contractor.

Recovery of Security Deposit:

In the alternative to deposit of Performance Guarantee under clause 3.1, the Employer
may, in its discretion which is final, agree to deduct a sum at the rate of 10% of the
gross amount of each running bill of the Contractor till the sum along with the sum
already deposited as earnest money, will amount to security deposit of 10 % of the bid
value of the work. Such deductions will be made and held by Government by way of
Security Deposit unless he / they has/have deposited the amount of Security at the rate
mentioned above in cash or in the form of Government Securities or fixed deposit
receipts.

Execution of Work

Works To Be Executed In Accordance With Specifications, Drawings, Orders
Etc.:

The Contractor shall execute the whole and every part of the work in the most
substantial and workmanlike manner both as regards materials and otherwise in every
respect in strict accordance with the specifications. The Contractor shall also conform
exactly, fully and faithfully to the design, drawings and instructions in writing in
respect of the work signed by the Employer and the Contractor shall be furnished free
of charge one copy of the contract documents together with specifications, designs,
drawings and instructions as are not included in the standard specifications specified
in Bidding Data or in any Bureau of Indian Standard or any other, published standard
or code or, Schedule of Rates or any other printed publication referred to elsewhere in
the contract.

The contractor shall comply with the provisions of the contract and with the care and
diligence execute and maintain the works and provide all labour and materials, tools
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4.2

and plants including for measurements and supervision of all works, structural plans
and other things of temporary or permanent nature required for such execution and
maintenance in so far as the necessity for providing these, is specified or is reasonably
inferred from the contract. The Contractor shall take full responsibility for adequacy,
suitability and safety of all the works and methods of construction.

Deviations/Variations Extent and Pricing:

The Employer shall have power (i) to make alteration in, omissions from, additions to,
or substitutions for the original specifications, drawings, designs and instructions that
may appear to him to be necessary or advisable during the progress of the work, and
(i) to omit a part of the works in case of non-availability of a portion of the site or for
any other reasons and the Contractor shall be bound to carry out the works in
accordance with any instructions given to him in writing signed by the Employer and
such alterations, omissions, additions or substitutions shall form part of the contract as
if originally provided therein and any altered, additional or substituted work which the
Contractor may be directed to do in the manner specified above as part of the works,
shall be carried out by the Contractor on the same conditions in all respects including
price on which he agreed to do the main work except as hereafter provided.

The time for completion of the works shall, in the event of any deviations resulting in
additional cost over the tendered value sum being ordered, be extended, if requested
by the Contractor, as follows:

) In the proportion which the additional cost of the altered, additional or
substituted work, bears to the original tendered value plus.

i) 25% of the calculated in (i) above or such further additional time as may be
considered reasonable by the Employer.

In the cases of extra item(s) the Contractor may within fifteen days of receipt of order
or occurrence of the item(s) claim rates, supported by proper analysis, for the work
and the Employer shall within one month of the receipt of the claims supported by
analysis, after giving consideration to the analysis of the rates submitted by the
Contractor, determine the rates on the basis of the market rates and the Contractor
shall be paid in accordance with the rates so determined.

In the case of substituted items, the rate for the agreement item (to be substituted) and
substituted item shall also be determined in the manner as mentioned in the aforesaid
para.

a) If the market rate for the substituted item so determined is more than the
market rate of the agreement item (to be substituted) the rate payable to the
Contractor for the substituted item shall be the rate for the agreement item (to
be substituted) so increased to the extent of the difference between the market
rates of substituted item and the agreement item (to be substituted).

Page 18 of 83



b) if the market rate for the substituted item so determined is less than the market
rate of the agreement item (to be substituted) the rate payable to the contractor
for the substituted item shall be the rate for the agreement item (to be
substituted) so decreased to the extent of the difference between the market
rates of substituted item and the agreement item (to be substituted).

In the case of contract items, substituted items, contract cum substituted items, which
exceed the limits laid down in Bidding Data, the contractor may within fifteen days of
receipt of order or occurrence of the excess, claim revision of the rates, supported by
proper analysis, for the work in excess of the above mentioned limits, provided that if
the rates so claimed are in excess of the rates specified in the schedule of quantities
the Employer shall within one month of receipt of the claims supported by analysis,
after giving consideration to the analysis of the rates submitted by the contractor,
determine the rates on the basis of the market rates and the contractor shall be paid in
accordance with the rates so determined.

The provisions of the preceding paragraph shall also apply to the decrease in the rates
of items for the work in excess of the limits laid down in Bidding Data, and the
Employer shall after giving notice to the contractor within one month of occurrence of
the excess and after taking into consideration any reply received from him within
fifteen days of the receipt of the notice, revise the rates for the work in question
within one month of the expiry of the said period of fifteen days having regard to the
market rates.

The Contractor shall send to the Employer once every three months an up to date
account giving complete details of all claims for additional payments to which the
Contractor may consider himself entitled and of all additional work ordered by the
Employer which he has executed during the preceding quarter failing which the
Contractor shall be deemed to have waived his right. However, the Employer may
authorize consideration of such claims on merits.

For the purpose of operation deviation limit as provided in the Bidding Data, the

following works shall be treated as works relating to foundation:

) For buildings, compound walls plinth level or 1.2 meters (4 feet) above ground
level whichever is lower excluding items of flooring and D.P.C. but including

base concrete below the floors.

i) For abutments, piers, retaining walls of culverts and bridges, wall of water
reservoirs the abed of floor level.

iii) For retaining walls where floor level is not determinate 1.2 meters above the
average ground level or bed level.

iv) For Roads all items of excavation and filling including treatment of sub-base.
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Any operation incidental to or necessarily has to be in contemplation of tenderer
while filing tender, or necessary for proper execution of the item included in the
schedule of quantities or in the schedule of rates mentioned above, whether or not,
specifically indicated in the description of the item and the relevant specifications,
shall be deemed to be included in the rates quoted by the tenderer or the rate given in
the said schedule of rates, as the case may be. Nothing extra shall be admissible for
such operations.

Action in Case Work not Done as per Specification:

All works under or in course of execution or executed in pursuance of the contract
shall at all times be open and accessible to the inspection and supervision of the
Employer, his authorized subordinates in charge of the work and all the superior
officers, Standing Quality Control Cell of the Institute, and the Contractor shall, at all
times, during the usual working hours and at all other times at which reasonable
notice of the visit of such officers has been given to the Contractor, either himself be
present to receive orders and instructions or have a responsible agent duly accredited
in writing, present for that purpose. Orders given to the Contractor’s agent shall be
considered to haves the same force as if they had been given to the Contractor
himself.

If it shall appear to the Employer or his authorized subordinates in-charge of the work
or to the Standing quality control cell or his subordinate officers, that any work has
been executed with unsound, imperfect, or unskillful workmanship, or with materials
or articles provided by him for the execution of the work which are unsound or of a
quality inferior to that contracted or otherwise not in accordance with the contract the
Contractor shall, on demand in writing which shall be made within six months of the
completion of the work from the Employer specifying the work, materials or articles
or articles complained of notwithstanding that the same may have been passed,
certified and paid for forthwith rectify, or remove the materials or articles so specified
and provide other proper and suitable materials or articles at his own charges and cost.
In the event of the failing to do so whining a period specified by the Employer in his
demand aforesaid, then the Contractor shall be liable to pay compensation at the same
rate as under clause 8.2 of the contract (for non-completion of the work in time) for
this default.

In such case the Employer may not accept the item of work at the rates applicable
under the contract but may accept such items at reduced rates as the competent
authority may consider reasonable during the preparation of on account bills or final
bill if the item is so acceptable without detriment to the safety and utility of the item
and the structure or he may reject the work outright without any payment and / or get
it and other connected and incidental items rectified, or removed and re-executed at
the risk and cost of the Contractor. Decision of the Employer to be conveyed in
writing in respect of the same will be final and binding on the Contractor.

Contractor Liable For Damages, Defects During Defects liability period:
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If the Contractor or his working staff or servants shall break, deface, injure or destroy
any part of building in which they may be working, or any building, road ,road kerb,
fence, enclosure, water pipe, cables, drains, electric or telephone post or wires, trees,
grass or grassland, or cultivated ground contiguous to premise on which the work or
any part is being executed, or if any damage shall happen to the work while in
progress, from any cause whatever or if ay defect, shrinkages or other faults appear in
the work within the period as specified in the Bidding Document after a certificate
final or otherwise of its completion shall have been given by the Employer as
aforesaid arising out of defect or improper materials or workmanship the Contractor
shall upon receipt of the notice in writing on that behalf make the same good at his
own expense or in default the Engineer cause the same to be made good by other
workmen and deduct the expense from any sums that may be due or at any time
thereafter may become due to the Contractor, or from his security deposit or the
proceeds of sale thereof or of a sufficient portion thereof . The security deposit of the
Contractor shall not be refunded before the expiry defects liability period after the
issue of the certificate final or otherwise, of completion of work, or till the final bill
has been prepared and passed whichever is later.

In case of Maintenance and Operation works of E&M services, the security deposit
deducted from Contractors shall be refunded within one month from the date of final
payment or within one month from the date of completion of the maintenance contract
whichever is earlier.

Contractor Shall Supply Tools & Plants, etc:

The Contractor shall provide at his own cost all materials, plant, tools, appliances,
implements, ladders, corkage, tackle, scaffolding and temporary works required for
the proper execution of the work, whether original, altered or substituted and whether
included in the specifications or other documents forming part of the contract or
referred to in these conditions or not, or which may be necessary for the purpose of
satisfying or complying with the requirements of the entitled to be satisfied, or which
he is entitled to require together with carriage therefore to and from the work. The
Contractor shall also supply without charge the requisite number of persons with the
means and materials, necessary for the purpose of setting out works, and counting,
weighing and assisting the measurement for examination at any time and from time to
time of the work or materials. Failing his so doing, the same may be provided by the
Employer at the expense of the Contractor, under this contract or otherwise and / or
from his security deposit or the proceeds of sale thereof, or of a sufficient portions
thereof.

Employment of Technical Staff and Employees:

Contractors Superintendence, Supervision, Technical Staff & Employees.
)} The contractor shall provide all necessary superintendence during execution of

the work and all along thereafter as may be necessary for proper fulfilling of
the obligations under the contract.
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The contractor shall immediately after receiving letter of acceptance of the Bid
and before commencement of the work, intimate in writing to the Employer
the name(s), qualifications, experiences, age, address(s) and other particulars
along with certificates of the principal technical representative to be in charge
of the work and other technical representative(s) who will be supervising the
work. Minimum requirement of such technical representative(s) and their
qualifications and experience shall not be lower than specified in Bidding
Document. The Employer shall with 3 days of receipt of such communication
intimate in writing his approval or otherwise of such representative(s) to the
contractor. Any such approval may at any time be withdrawn and in case of
such withdrawal, the contractor shall appoint another such representative(s)
according to the provisions of this clause. Decision of the bid accepting
authority shall be final and binding on the contractor in this respect. Such a
principal technical representative and other technical representative(s) shall be
appointed by the contractor soon after receipt of the approval from Employer
and shall be available at site before start of work.

All the provisions applicable to the principal technical representative under the
clause will also be applicable to other technical representative(s). The
principal technical representative and other technical representative(s) shall be
present at the site of work for supervision at all times when any construction
activity is in progress and also present himself/themselves, as required, to the
Employer and/or his designated representative to take instructions.
Instructions given to the technical representative(s) shall be deemed to have
the same post as if these have been given to the contractor. The principal
technical representative(s) shall be actually available at site fully during all
stages of execution of work, during recording/checking/test checking of
measurement of works and whenever so required by the Employer or his
designated representative(s) in the Site Order Book

And shall affix his/their signature(s) in token of noting down the instructions
and in token of acceptance of measurements/checked measurements/test
checked measurements. The representatives(s) by more than two days. If the
employer, whose decision in this respect is final and binding on the
contractors convinced that no such technical representative(s) is/are effectively
appointed or/is/are effectively attending or fulfilling the provision of this
clause, a recovery (non-refundable) shall be affected from the contractor as
specified in Binding Data and the decision of the Employer as recorded in the
Site Order Book and measurements recorded. Checked/test checked in
Measurement Books shall be final and binding on the contractor.

Further if the contractor fails to appoint a suitable principal technical
representative and/or other technical representative(s) and if such appointed
persons are not effectively present or are absent by more than two days
without duly approved substitute or do not discharge their responsibilities
satisfactorily, the employer shall have full power to suspend the execution of
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the work until such date as a suitable other technical representative(s) is/are
appointed and the contractor shall be held responsible for the delay so caused
to the work.. The contractor shall submit a certificate of employment of the
technical representative(s) along with every on account bill/final bill and shall
produce evidence if at any time so required by the Employer.

i) The contractor shall provide and employ on the site only such technical
assistants as are skilled and experienced in their respective fields and such
foremen and supervisory staff as are competent to give proper supervision to
the work.

The contractor shall provide and employ skilled, semiskilled and unskilled
labour as is necessary for proper and timely execution of the work. The
minimum strength of trained and certified workers shall be 5% of the total
strength employed. The accepted certification shall be granted by government
authorize organizations.

The Employer shall be a library to object to and require the Contractor to
remove from the works any person who in his opinion misconducts himself, or
is incompetent or negligent in the performance of his duties or whose
employment is otherwise considered by the Employer to be undesirable. Such
person shall not be employed again at works site without the written
permission of the Employer and the persons so removed shall be replaced as
soon as possible by competent substitutes.

Materials Machineries
Materials to be provided by the Contractor

The Contractor shall, at his own expense, provide all materials, required of the works
other than those which are stipulated to be supplied by the Employer.

The Contractor shall, at his own expense and without delay; supply to the Employer
samples of materials to be used on the work and shall get these approved in advance.
All such materials to be provided by the Contractor shall be in conformity with the
specifications laid down or referred to in the contract. The Contractor shall, if
requested by the Employer furnish proof, to the satisfaction of the Employer that the
materials so comply. The Employer shall within thirty days of supply of samples or
within such further period as he may require intimate to the Contractor in writing
whether samples are approved by him or not. If samples are not approved, the
Contractor shall forthwith arrange to supply to the Employer for his approval fresh
samples complying with the specifications laid down in the contract. When materials
are required to be tested in accordance with specifications, approval of the Employer
shall be issued after the test results are received.

The Contractor shall his risk and cost submit the samples of materials to be tested or
analyzed and shall not make use of or incorporate in the work any materials
represented by the samples until the required tests or analysis have been made and
materials finally accepted by the Employer. The Contractor shall not be eligible for
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any claim or compensation either arising out of any delay in the work or due to any
corrective measures required to be taken on account of and as a result of testing of
materials.

The contractor shall, at his risk and cost, make all arrangements and shall provide all
facilities as the Employer may required for collecting, and preparing the required
number of samples for such tests at such time and to such place or places as may be
directed by the Employer and hear all charges and cost of testing unless specifically
provided for otherwise elsewhere in the contract or specifications. The Employer or
his authorized representative shall at all times have access to the works and to all
workshops and places where work is being prepared or from where materials,
manufactured articles or machinery are being obtained for the works and the
Contractor shall afford every facility and every assistance in obtaining the right to
such access.

The Employer shall have full powers to require the removal from the premises of all
materials which in his opinion are not in accordance with the specifications and in
case of default, the Employer shall be at liberty to employ at the expense of the
Contractor, other person to remove the same without being answerable or accountable
for ay loss or damage that may happen or arise to such materials. The Employer shall
also have full powers to require other proper materials to be substituted thereof and in
case of default, the Employer because the same to be supplied and all costs which
may attend such removal and substitution shall be borne by the Contractor.

Dismantled Material Institute Property:

The Contractor shall treat all materials obtained during dismantling of a structure,
excavation of the site for a work, etc. as Institute’s property and such materials shall
be disposed off to be best advantage of Institute according to the instructions in
writing issued by the Employer.

Arrangement for Water for Construction:

The contractor(s) shall make his/their own arrangements for water required for the
and nothing extra will be paid for the same. This will be subject to the following
conditions.

)} That the water used by the Contractor(s) shall be fit for construction purposes
to the satisfaction of the Engineer.

i) The Engineer shall make alternative arrangements for supply of water at the
risk and costs of contractor(s) for procurement of water are in the opinion of
the Engineer, unsatisfactory.

Water if available may be supplied to the contractor by the Employer subject to the
following conditions:-
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)} The water charges @ 1.5 % shall be recovered on the value of the items of
work involving consumption of water.

i) The contractor(s) shall make his/their own arrangement of water connection
and laying of pipelines from existing main source of supply.

iii) The Department do not guarantee to maintain uninterrupted supply of water
and it will be incumbent on the contractor(s) to make alternative arrangements
for water at his/their own cost in the event of any temporary break down in the
Institute water main so that the progress of his/their work is not held up for
want of water. No claim of damage or refund of water charges will be
entertained on account of such break down.

Use of Asphaltic Material:

1) The Contractor agrees and undertakes to make arrangement for the supervision
of the work by the firm supplying the tar or bitumen used.

i) The Contractor shall collect the total quality of tar or bitumen required for the
work as per standard formula, before the process of painting is started and
shall hypothecate it to the Employer. If any bitumen or tar remain unused on
completion of the work on account of lesser use of materials in actual
execution for reasons other than authorized changes of specifications and
abandonment of portion of work, a corresponding deduction equivalent to the
cost of unused materials as determined by the Employer shall be made and the
material return to the Contractors. Although the materials are hypothecated to
Institute, the Contractor agrees and undertakes the responsibility for their
proper watch, safe custody and protection against all risks. The materials shall
not be removed from site of work without the consent of the Employer in
writing.

iii) The Contractor shall be responsible for rectifying defects noticed within a year
from the date of completion of the work and the portion of the security deposit
relating to asphaltic work shall be refunded after the expiry of this period.

Measurement and Payment

Measurements of Work Done:

Engineer shall, except as otherwise provided, ascertain and determine by
measurement the value in accordance with the contract of work done.

All measurement of all items having financial value shall be entered in Measurement
Book and/or level field book so that a complete record is obtained of all works
performed under the contract.

All measurements and levels shall be taken jointly by the Engineer or his authorized

representatives and by the contractor or his authorized representatives from time to
time during the progress of the work and such measurements shall be signed and
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dated by the Engineer and the contractor or their representatives in token of their
acceptance. If the contractor objects to any of the measurements recorded, a note shall
be made to that effect with reason and signed by both the parties.

If for any reason the contractor or his authorized representative is not available and
the work of recording measurements is suspended by the Engineer shall not entertain
any claim form contractor for any loss or damages on this account If the contractor or
his authorized representative does not remain present at the time of such
measurements after the contractor or his authorized representative has been given a
notice in writing three (3) days in advance or fails to countersign or to record
objection within a week from the date of the measurement, then such measurements
recorded in his absence by the Engineer or his representatives shall be deemed to be
accepted by the Contractor.

The contractor shall, without extra charges, provide all assistance with every
appliance, labour and other things necessary for measurements and recording levels.

Except where any general or detailed description of the work expressly shows to the
contrary, measurements shall be taken in accordance with the procedure set forth in
the specifications notwithstanding any provision in the relevant Standard Method of
measurements or any general or local custom. In the case of items which are not
covered by specifications, measurements shall be taken in accordance with the
relevant standard method of measurement issued by the Bureau of Indian Standards
and if for item no such standard is available then a mutually agreed method shall be
followed.

The Contractor shall give not less than seven days’ notice to the Employer or his
authorized representative in-charge of the work before covering up or otherwise
placing beyond the reach of measurement any work in order that the same may be
measured and correct dimensions thereof be taken before the same is covered up or
placed beyond the reach of measurement and shall not cover up and placed beyond
reach of measurement any work without consent in writing of the Employer or his
authorized representative in-charge of the work who shall within the aforesaid period
of seven day inspect the work, and if any work shall be covered up or placed beyond
the reach of measurements without such notice having been given or the Employer’s
consent being obtained in writing the same shall be uncovered at the Contractor’s
expense, or in default thereof no payment or allowance shall be made for such work
or the materials with which the same was executed.

Employer or his authorized representative may cause either themselves or through
another officer of the department to check the measurements recorded jointly or
otherwise as aforesaid and all provisions stipulated herein above shall be applicable to
such checking of measurements or levels.

It is also a term of this contract that recording of measurements of any item of work in
the measurement book and/or its payment in the interim, on account or final bill shall
not be considered as conclusive evidence as to the sufficiency of any work or material
to which it relates nor shall it relieve the Contractor from liabilities from any over
measurement or defects noticed till completion of the defects liability period.
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Intermediate Payment:

No payment shall be made for work, of a low value or less till after the whole of the
work shall have been completed and certificate of completion given. For works
estimated to cost over Rs. Two Lakh, the interim or running account bills shall be
submitted by the Contractor for the work executed on the basis of such recorded
measurements on the format of the Department in triplicate on or before the date of
every month fixed for the same by the Employer. The Contractor shall not be entitled
to be paid any such interim payment if the gross work done together with net
payment/adjustment of advances for material collected, if any, since the last such
payment is less than Rs. Two Lakh, in which case the interim bill shall be prepared on
the appointed date of the month after the requisite progress is achieved. Employer
shall arrange to have the bill verified by taking or causing to be taken, where
necessary, the requisite measurements of the work. In the event of the failure of the
Contractor to submit the bills, Engineer shall prepare or cause to be prepared such
bills in which event no claims whatsoever due to delays on payment including that of
interest shall be payable to the Contractor. Payment on account of amount admissible
shall be made by the Employer certifying the sum to which the Contractor is
considered entitled by way of interim payment at such rates as decided by the
Employer. The amount admissible shall be paid by 14" working day after the day of
presentation of the bill by the Contractor to the Engineer together with the account of
the material issued by the department, or dismantled materials, if any. In the case of
works outside the headquarters of the Employer, the period of 14 working days will
be extended to 21 working days.

All such interim payments shall be regarded as payment only and shall not preclude
the requiring of bad, unsound and imperfect or unskilled work to be rejected,
removed, taken away and reconstructed or re-erected. Any certificate given by the
Employer relating to the work done or materials delivered forming part of such
payment, may be modified or corrected by any subsequent such certificate(s) or by the
final certificate and shall not by itself be conclusive evidence that any work or
materials to which it relates is/are in accordance with the contract and specifications.
Any such interim payment, or any part thereof shall not in any respect conclude,
determine or affect in any way powers of the Employer under the contract or any of
such payments be treated as final settlement and adjustment of accounts or in any way
vary or affect the contract.

Pending consideration of extension of date of completion, interim payments  shall
continue to be made as herein provided without prejudice to the right of the Employer
to take action under the terms of this contract for delay in the completion of work, if
the extension of date of completion is not granted by the competent authority.

Completion Certificate and Completion Plans:

Within ten days of the completion of the work, the Contractor shall give notice of
such completion to the Employer and within thirty days of the receipt of such notice
the Employer shall inspect the work and if there is no defect in the work, shall furnish
the Contractor with a final certificate of completions, otherwise a provisional
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certificate of physical completion indicating defects (a) to be rectified by the
contractor and/or (b) for which payment will be made at reduced rates, shall be issued.
But no final certificate of completion shall be issued, nor shall the work be considered
to be complete until the contractor shall have removed from the premises on which
the work shall be executed all scaffolding, surplus materials, rubbish and all huts and
sanitary arrangements required for his/their work people on the site in connection with
the execution of the works as shall have been erected or constructed by the
contractor(s) and cleaned off the dirt from all wood work, windows, walls, floor or
other parts of the building, in upon, or about which the work is to be executed or of
which he may have had possession for the purpose of the execution thereof, and not
until the work shall have been measured by the Employer. If the contractor shall fail
to comply with the requirements of this clause as to removal of scaffolding, surplus
materials and rubbish and all huts and sanitary arrangements as aforesaid and cleaning
of dirt on or before the date fixed for the completion of work, the Employer may at
the expense of the contractor remove such scaffolding, surplus materials and rubbish
etc., and dispose of the same as he thinks fit and clean off such dirt as aforesaid, and
the contractor shall have no claim in respect of scaffolding or surplus materials as
aforesaid except for any sum actually realized by the sale thereof.

When the annual repairs and maintenance of works are carried out, the splashes and
droppings from white washing, color washing, painting etc., on walls, floor, windows,
etc. shall be removed and the surface cleaned simultaneously with the completion of
these items of work in the individual rooms, quarters or premises etc. where the work
is done without waiting for the actual completion of all the other items of work in the
contract. In case the contractor fails to comply with the requirements of this clause,
the Employer shall have the right to get this work done at the cost of the contractor
either departmentally or through any other agency. Before talking such action, the
Employer shall given ten days notice in writing to the contractor.

Payment of Final Bill:

The final bill shall be submitted by the Contractor in the same manner as specified in
interim bills within one month of physical completion of the work or within one
month of the final certificate of completion furnished by the Employer whichever is
earlier. No further claims shall be made by the Contractor after submission of the final
bill bad these shall be deemed to have been waived and extinguished. Payments of
those items of the bill in respect of which there is no dispute and of item in dispute,
for quantities and rates as approved by Employer, will as far as possible be made
within a period of three months, the period being reckoned from the date of receipt of
the bill by the Engineer, complete with account of dismantled materials.

Release of Security Deposit After Labour Clearance: DELETED

Security Deposit of the work shall not be refunded till the Contractor produces a
clearance certificate from the Labour Officer, As soon as the work is virtually
complete the Contractor shall apply for the clearance certificate to the Labour Officer
under intimation to the Employer. The Employer, on receipt of the said
communication, shall write to the Labour Officer to intimate if any complaint is
pending against the Contractor in respect of the work. If no complaint is pending, on
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record till after 3 months after completion of the work and/or no communication is
received from the Labour Officer to this effect till six months after the date of
completion, it will be deemed to have received the clearance certificate and the
Security Deposit will be released if otherwise due.

Secured Advance on Non-Perishable Materials:

The Contractor, on signing an indenture in the form to be specified by the Employer,
shall be entitled to be paid during the progress of the execution of the work up to 75%
of the assessed value of any materials which are in the opinion of the Employer
nonperishable, non-fragile and noncombustible and are in accordance with the
contract and which have been brought on the site in connection therewith and are
adequately stored and/or protected against damage by weather or other causes but
which have not at the time of advance been incorporated in the works. When
materials on account of which an advance has been made under this sub-clause are
incorporated in the work, the amount of such advance shall be recovered/deducted
from the next payment made under any of the clause or clauses of this contract.

Such secured advance shall also be payable on other items of perishable nature,
fragile and combustible with the approval of the Employer provides a comprehensive
insurance cover for the full cost of such materials. The decision of the Employer shall
be final and binding on the contractor in this matter. No secured advance, shall
however, be paid on high-risk materials such as ordinary glass, sand, petrol, diesel etc.

Compensation during Warlike Situation:

The work (whether fully constructed or not) and all materials, tools and plants,
scaffolding, temporary building and other things connected therewith shall be at the
risk of the Contractor until the work has been delivered to the Employer and a
certificate from him to that effect obtained. In the event of the work or any materials
property brought to the site for incorporation in the work being damaged or destroyed
in consequence of hostilities or warlike operation(i.e. War, border skirmishes,
invasion, act of foreign enemies, rebellion, revolution, insurrection of military or
usurped powers, or civil war, action against terrorist/militants), the Contractor shall,
when ordered (in writing) by the Employer to remove any debris from the site,
collects and property stack or remove in store all serviceable materials salvaged from
the damaged work and shall be paid at the contract rates in accordance with the
provision of the agreement for the work of clearing the site of debris, stacking or
removal of serviceable material and for reconstruction of all works ordered by the
Employer, such payments being in addition to compensation up to the value of the
work originally executed before being damaged or destroyed and not paid for. In case
of works damaged or destroyed but not already measured and paid for, the
compensation shall be assessed by the employer. The contractor shall be paid for the
damages/destructions suffered and for the restoring the material at the rate based on
analysis of rates tendered for accordance with the provision of the contract. The
certificate of the employer regarding the quality and quantity of materials and the
purpose for which they were collected shall be final and binding on all parties of this
contract.
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Provided always that no compensation shall be payable for any loss in consequence of
hostilities or warlike operations (a) unless the contractor had taken all such precaution
against air raid as are deemed necessary by the A.R.P. officers or the employer (b) for
any material etc. not on the site of the work or for any tools, plant, machinery,
scaffolding, temporary building and other things not intended for the work.

In the event of the contractor having to carry out reconstruction as aforesaid, he shall
be allowed such expansion of time for its completion as is considered reasonable by
the employer.

Observance of Labour Regulation.

Recovery of compensation paid to workmen:

In every case in which by virtue of the provisions sub-section (1) of Sec.12 of the
workmen’s compensation at 1923, Institute is obliged to pay compensation to a
workmen employed by the contractor, in execution of the works, Institute will recover
from the contractor the amount of the compensations so paid and without prejudice to
the rights of the Institute under sun-section (2) of Section. 12, of the said Act, Institute
shall be at liberty to recover such amount or any part thereof, by deducting it from the
Security Deposit of from any sum due by Institute to the contractor whether under this
contract or otherwise. Institute shall not be found to contest any claim made against it
under sub-section (1) Section-12 of the same Act, except on the written request of the
contractor and upon his giving to Institute full security for all costs for which might
become liable in consequence of contesting such claim.

Ensuring Payment and Amenities To Workman, if Contractor fails:

In every case in which by virtue of the provisions of the Contract Labour (Regulations
and Abolition) Act, 1970, and of the Contract Labour (Regulation and Abolition)
Central Rules, 1977, or any other recent rules enacted by Central Government, the
Institute is obliged to pay any wages to a workmen employed by the Contractor in
execution of the works, or to incurred any expenditure in providing wale fare and
health ammonites required to be provided under the above said Act, And the rules
under clause 7.10 or under the Contractor Labour Regulations of under the Rules
framed by Government from time to time for the protection for health and sanitary
arrangement for workers employed by Contractor the Institute will recover from the
Contractor, the amount of wages so paid or the amount of expenditure so incurred :
and without prejudice to the rights of Institute under sub-section (2) of section 20, and
sub-section (4) of section 21 of the Contract Labour (Regulation and Abolition) Act,
1970, the Institute shall be at liberty to recover such amount of any part thereof by
deducting it from the security deposit or from due by Institute to the Contractor
whether under this Contract or otherwise Institute shall not be bound to contest any
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7.3

7.4

claim maid against under sub-section (1) of Section 20, Sub-section (4) of section 21,
of the said act, except on written request of the contractor and upon his giving to the
Institute full security for which Institute might become liable in contesting such
claim.

Labour Laws to be Complied:

The Contractor shall obtain a valid license under the Contract Labour (R$A) Act
1970, and the Contract Labour (Regulation and Abolition) Central Rules 1971, before
the commencement of the work, and continue to have a valid license until the
completion of the work. The contractor shall also abide by the provisions of the Child
Labour (Prohibition and Regulation) Act, 1986.

The contractor shall also comply with the provisions of the building and other
Construction Workers (Regulation of Employment & Conditions of Service) Act,
1996 and the building and other Construction Workers Welfare Cess Act, 1996.

Any failure to fulfill these requirements shall attract the penal provisions of this
contract arising out of the resultant non-execution of the work.

No labour below the age of fourteen years shall be employed on the work.
Payment of Wages:

) The Contractor shall pay to labour employed by him either directly or through
sub-contractors wages not less than fair wages as defined in Contractor’s
Labour Regulations or as per the provisions of the Contract Labour
(Regulation and Abolition ) Act 1970 and the contract Labour (Regulation and
Abolition) Central Rules, 1971 wherever applicable.

i) The Contractor shall, notwithstanding the provisions of any contract to the
contrary, cause to be paid fair wage to labour indirectly engaged on the work,
including any labour engaged by his sub-contractors in connection with the
said work, as if the labour had been immediately employed by him.

iii) In respect of all labour directly or indirectly employed in the works for
performance of the contractor’s part of this contract, the Contractor shall
comply with or cause to be complied with the contractor’s Labour Regulations
made by Government from time to time in regard to payment of wages, wage
period, deductions from wages recovery of wages not paid and deductions
unauthorized made, maintenance of wage books or wage slips, publication of
scale of wages and other terms of employment, inspection and submission of
periodical returns and all other matters of the like nature or as per the
provisions of the Contract Labour (Regulation and Abolition) Act 1970, and
the Contract Labour (Regulation and Abolition) Central Rules, 1971,
wherever applicable.
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7.5

Vi)

vii)

viii)

iX)

a) The Employer concerned shall have the right to deduct from the
moneys due to the contractor any sum required or estimated to be
required for mankind good the loss suffered by a worker or workers by
reason of non-fulfillment of the conditions of the contract for the
benefit of the workers, non-payment of wages or of deductions made
from his or their wages which are not justified by their terms of the
contract or non-observance of the Regulations.

b) Under the provision of Minimum Wages (Central) Rules 1950, the
contractor is bound to allow to the labours directly or indirectly
employed in the works one day rest for 6 days continuous work and
pay wages at the same rate as for duty. In the event of default, the
Employer shall have the right to deduct the sum or sums not paid on
account of wages for weekly holidays to any labours and pay the same
in the persons entitled thereto from any money do to the contractor by
the Employer concerned.

The contractor shall comply with the provisions of the Payment of Wages Act, 1936,
Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen’s
Compensation Act, 1923, Industrial Disputes Act, 1947, Maternity Benefits Act,
1961, and the Contractor’s Labour (Regulation and Abolition) Act 1970, or the
modifications thereof or any other laws relating thereto and the rules made there
under from time to time.

The contractor shall indemnify and keep indemnified Government against payments
to be made under and for the observance of the laws aforesaid and the Contractor’s
Labour Regulations without prejudice to his right to claim indemnity from his sub-
contractors.

The laws aforesaid shall be deemed to be a parts of this contract and any breach
thereof shall be deemed to be a breach of this contract.

Whatever is the minimum wage for the time being, or if the wages payable is higher
than such wage, such wage shall be paid by the Contractor to the workmen directly
without the intervention of Jamadar/Supervisor and the Jamadar/Supervisor shall not
be entitled to deduct or recover any amount from the minimum wages payable to the
workmen as and by way of commission or otherwise.

The contractor shall ensure that no amount by way of commission or otherwise is
deducted or recovered by the Jamadar/Supervisor from the wage of workmen.

Arrangement for safety Provisions:

In respect of all labour directly or indirectly employed in the work for the performance of the
Contractor’s part of this contract, the Contractor shall at his own expense arrange for the
safety provisions as per Safety Code framed from time to time and shall at his own expense
provide for all facilities in connection therewith. In case the Contractor fails to make
arrangement and provide necessary facilities as aforesaid, he shall be liable to pay a penalty
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of Rs.5000/- for each default and in addition the Employer shall be a liberty to made
arrangement and provide facilities as aforesaid and recover the costs incurred in that behalf
from the Contractor.

7.6 Submission of Labour Return:

The contractor shall submit by the 4" and 19" of every month, to the Engineer true
statement showing in respect of the second half of the preceding month and the first
half of the current month respectively :-

1) the number of labourers employed by him on the work,

2) their working hours,

3) the wages paid to them,

4) the accidents that occurred during the said fortnight showing the
circumstances under which they happened and the extent of damage

and injury caused by them, and

5) the number of female workers who have been allowed maternity
benefit according to Clause 7.8 and the amount paid to them.

Failing which the Contractor shall be liable to pay to Government, a sum not
exceeding Rs.500/- for each default or materially incorrect statement. The
decision of the Employer shall be final in deducting from any bill due to the
Contractor the amount levied as fine and be binding on the contractor.

7.7  Rules Framed By Govt. To Be Compiled:
In respect of all labour directly or indirectly employed in the works for the
performance of the Contractor’s part of this contract, the Contractor shall comply with
or causes to be complied with all the rules framed by Government from time for the

protection of health and sanitary a arrangements for workers employed by the
contractors.

7.8 Leave and Pay Regulation:

Leave and pay during leave shall be regulated as follows:

1. Leave:

)} in the case of deliver, maternity leave not exceeding 8 weeks, 4
weeks up to and including the day of delivery and 4 weeks
following that day.

i) In the case of miscarriage- up to 3 weeks from the date of miscarriage.
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7.9

2. Pay:

1) In the case of delivery leave pay during maternity leave will be at the rate
of the women’s average daily earning calculated on total wages on the
days when full time work was done during a period of three months
immediately preceding the day on which she gives notice that she expects
to be confined or at the rate of rupees one only a day whichever is greater.

i) In the case of miscarriage —leave pay at the rate of average daily earning
calculated on the total wages earned on the days when full time work was
done during a period of three months immediately preceeding the date of
such miscarriage.

3. Conditions for the grant of Maternity Leave:

No Maternity leave benefit shall be admissible to a woman unless she has been
employed for a total period of not less than six months immediately preceding the
date on which she proceeds on leave.

4. The Contractor shall maintain register of maternity (benefit) in the prescribed
form, and the same shall be kept at the place of work.

Default of any of the Provisions of Contractors’ Labour Regulation:

In the event of contractor(s) committing a default or breach of any of the provisions,
Contractors’ Labour Regulations and Model Rules for the protection of health and
sanitary arrangements for the workers as amended from time to time or furnishing any
information or submitting or filling any statement under the provisions of the above
Regulations and Rules which is materially incorrect, he / they shall, without prejudice
to any other liability, pay to the government a sum knot exceeding Rs.500/- for every
default, breach or furnishing, making, submitting, filing such materially incorrect
statements and in the event of the contractor(s) defaulting continuously lint hi respect,
the penalty may be enhanced to Rs.200/-per day for each day of default subject to a
maximum of 5% of the estimated cost of the work put to tender. The decision of the
Employer shall be final and binding on the parties.

Should it appear to the Engineer that the Contractor(s) is / or not properly observing
and complying with the provisions of the Contractor’s Labour Regulations and Model
Rules and the provision of the Contract Labour(Regulation and Abolition) Act, 1970,
and the Contract Labour (RA) Central Rules 97, for the protection of Health and
sanitary arrangement for work people employed by the Contractor(s) (hereinafter
referred as “the said rules”) the Employer shall have power to gives notice in writing
to the Contractor(s) requiring that the said rules be complied with and the amenities
prescribed therein be provide to the work people shall fail within the period specified
in the notice to comply with an / observe the said rules and to provides the amenities
to the work people as aforesaid, the Employer shall have the power to provide the
amenities herein before mentioned at the cost of the Contractor(s). The Contractor(s)
shall erect, make and maintain at his / their own expense and to approve standards all
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7.10

7.11

8.0

8.1

necessary tents and sanitary arrangements required for his /their work people on the
sites in connection with the execution of the work, and if the same shall not haves
been erected or constructed according to approve standards, the employer shall haves
the power to gives notices in writing to the Contractor(s) requiring that the said tents
and sanitary arrangements be remodeled and / or reconstructed to approved standards,
and if the Contractor(s) shall fail to remodel or reconstruct such huts and sanitary
arrangements according to approved standards within the period specified in the
notices the Employer shall have the power to remodel or reconstruct such huts and
sanitary arrangements according to approved standards at the cost of the
Contractor(s).

Provision of Tents, Water supply to the Labourers :

The Contractor(s) shall at his / their own cost provide his / their labour the following
facilities:

a) sufficient number of tents;
b) sufficient number of latrines and urinals covered by tents.
c) sufficient quantity of water for drinking and other purposes;

D)proper drainages and sanitation.

Removal of Contractor’s Employee :

The Employer may require the contractor to dismiss or remove from the site of the
work any person or persons in the Contractors’ employ upon the work who may be
incompetent or misconduct himself and the contractor shall forthwith complying with
such requirements.

Operation of Contract :
Time and Extension for delay :

The time allowed for execution of the works as specified in the bidding data or the
extended time in accordance with these conditions shall be the essences of the
contract. The execution of works shall commence from such time period as
mentioned in letter of acceptance or from the date of handing over of the site
whichever is later. If the Contractor commits default in commencing the execution of
the work as aforesaid, government shall without prejudices to any other right or
remedy available in law, be at liberty to forfeit the Earnest Money and performances
guarantee absolutely.

As soon as possible after the contract is concluded the Contractor shall submit a time

and Progress Chart and get it approved be the Employer. It shall indicate the forecast
of the dates of commencements and completion of various trades of sections of the
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8.2

work and may be amended as necessary by agreement between the Employer and the
Contractor and further to ensure good progress during the execution of the work, the
Contractor shall in all cases, completes the work as per schedule.

If the work (s) be delayed by

force majeure events, or

ii. abnormally bad weather, or

iii. serious loss of damage by fire, or

1v.

Vi.

civil commotion, local commotion of workmen, strike (excluding by party’s
employees) or lock out (excluding by party’s employees), effecting any of trades
employed on the work, or

delay on the part of other contractors or Tradesmen engaged by Employer in
executing work not forming part of the contract, or

any other cause which, in the absolute discretion of the authority mentioned in
bidding data is beyond the Contractor’s control and not brought about at the
instance of the Contractor claiming to be effected by such event. Then upon the
happening of any such event causing delay, the contractor shall immediately give
notice thereof in writing to the Employer but shall nevertheless use constantly his
best endeavors to prevent or make good the delay and shall do all that may be
reasonably required to the satisfaction of the Employer to proceed with the
works.

Request for rescheduling of the work and extension of time, to be eligible for
consideration, shall be made by the Contractor in writing within fourteen days of
the happening of the event causing delay on the prescribed form. The Contractor
may also, if practicable, indicate in such a request the period for which extension
is desired.

In any such case the authority mentioned in Bidding Data may give a fair and
reasonable extension of time. Such extension shall be communicated to the
contractor by the Employer in writing, within two months of the date of receipt
of such request. Non- application by the Contractor for extension of time shall
not be a bar for giving a fair and reasonable extension by the Employer and this
shall be binding on the Contractor.

Compensation For Delay :

If the Contractor fails to maintain the require progress in terms of Clause 8.1 or to
complete the work or clear the site on or before the contract or extended date of
completion, he shall, without prejudice to any other right or remedy available under
the law to the government on account of such breach, pay as agreed, compensation the
amount calculated at the rates stipulated below as the competent authority (whose
decision in writing shall be final and binding ) may decide on the amount of tendered
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value of the work for every completed day/week (as applicable) that the progress
remains below that specified in Clause 8.1 or that the work remains in complete.

These will also apply to Item or group of Items for which a separate period of
completion has been specified.

i.) Compensation for @1.0% per week of delay to be
delay of work. Computed on per day basis for
repairs work up to Rs. 10 lakhs
and for all other works 0.5% of
the contract value per week of
delay subject to maximum of
10% of contract value.

Provided always that the total amount of compensation for delay to be paid under this
condition shall not exceed10% of the bid value of work or of the bid value of the item
or group of items of works for which a separate period of completion is originally
given.

The amount of compensation may be adjusted or set off against any such payable to
the contractor under this or any other contract with the government

8.2 When contract can be determined:

i)

Subject to other provisions contained in this Clause, the Employer may, without
prejudice to this any other rights or remedies against the Contractor in respect of any
delay, inferior workmanship, any claims for damages and / or any other provisions of
this contract or otherwise and whenever the date of completion has or has not elapsed,
by notice in writing absolutely determined the contract in any of the following cases :

If the contractor having been given by the employer a notice in writing to rectify,
reconstruct or replace any defective work or that the work is being performed in an
inefficient or otherwise improper or un-workman like manner shall omit to comply
with the requirements of such notice for a period of 7 days thereafter.

If the Contractor being a company shall pass a resolution or the court shall make an
order that the company shall be wound up or if a receiver or a manager on behalf of a
Creditor shall be appointed or if circumstances shall arise which entitle the court or
the creditor to appoint a receiver or a manager or which entitle the court to make a
winding up order.

If the contractor has, without reasonable cause, suspended the progress of the work or
has hailed to proceed with the work with due diligence so that in the opinion of the
employer (which shall be final and binding.) he will be unable to secure completion of
the work by the date for completion and continuous to do so after a notice in writing
of seven days from the employer.
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vi)

vii)

b)

8.3

If the Contractor fails to complete the work within stipulated date or items of work
with individual date of completion, if any stipulated on or before such date(s) of
completion and does not complete them within the period specified in a notice given
in writing in that behalf by the Employer.

If the contractor persistently neglects to carry out his obligations under the contract
and / or commits default in complying with any of the terms and conditions of the
contract and term sand conditions of the contract and does not remedy it or take
effective steps to remedy it within seven days after a notice in writing is given to him
in that behalf by the Employer.

If the Contractor commits any acts mentioned in Clause 2.1 hereof, or

If the work is not started by the Contractor within 1/8™ of the stipulated time.

To determine or rescind the contract as aforesaid (of which termination or rescission
notice in writing to the contractor under the hand of the Employer shall be conclusive
evidences). Upon such determination or rescission, the Earnest money deposit,
Security Deposit, already recovered and performance guarantee under the contract
shall be liable to be forfeited and shall be absolutely at the disposal of the government
/ Employer.

After giving notice to the Contractor to measure up the work of the contractor and to
take such whole, or the balance or part thereof, as shall be un-executed out of his
hands and to gives it to another contractor to complete the work. The Contractor,
whose contract is determined or rescinded as above, shall not be allowed to participate
in the tendering process for the balance work.

In the event of above courses being adopted by the employer, the contractor shall
have no claim to compensation for any lose sustained by him by a reasons of his
having purchased or procured any materials or entered into any engagements or made
any advances on account or with a view to the execution

of the work or the performances of the contract. And in case action is taken under any
of the provision aforesaid, the Contractor shall not be entitled to recover or be paid by
sum for any work thereof or actually performed under his contract unless and until the
employer has certified in writing the performance of such work and he shall be
entitled to be paid the value so certified.

Foreclosure of Contract due to abandonment or reduction in scope of work:

If at any time after acceptance f the bid, the employer / government shall decide to
abandon or reduce the scope of the works for any reason whatsoever and hence not
require the whole or any part of the works to be carried out, the employer shall give
notice in writing to the Contractor and the Contractor shall act accordingly in the
matter. The contractor shall have not claim to any payment of compensation or
otherwise whatsoever, on account of any profit or advantage which he might have
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8.5

derive from the execution of the works in full but which he did not derive in
consequences of the foreclosure of the whole or part of the works.

The Contractor shall be paid at contract rates full amount for works executed at site
and, in addition, a reasonable amount as certified by the Engineer for the items
hereunder mentioned which would not be utilizes on the work to the full extent in
view of the foreclosure :

1) Any expenditure incurred on preliminary site work, e.g., temporary access
roads, temporary labour huts, staff quarters and sites office ; storage
accommodation and water storages tanks.

i) Government shall haves the option to take over Contractor’s materials or any
part thereof either brought to site or of which the Contractor is legally bound
to accept delivery from suppliers (for incorporation in or incidental to the
work) provided, however, government shall be bound to take over the
materials or such portions thereof as the contractor does not desire to retain.
For materials taken over or to be taken over by the government, cost of such
materials as detailed by Engineer, shall be paid. The cost shall, however, take
into account purchase price, cost of transportation and deterioration or damage
which day have been caused to materials whilst in the custody of the
Contractor.

iii) Reasonable compensation for transfer of T& P from site to Contractor’s
permanent stores or to his works, whichever is less. If T & P are not
transported to either of the said places, no cost of transportation shall be
payable.

iv) Reasonable compensation for repatriation of Contractor, site staff and
imported labour to the extent necessary.

The Contractor shall, if required by the Engineer furnish to him books of accounts,
Wage books, time sheet and other relevant documents and evidence as may be
necessary to enable him to certify the reasonable amount payable under this condition.

The reasonable amounts of items on (i) (iii) & (iv) above shall not be in excess of 2%
of the cost of the work remaining incomplete on the date of closures i.e., total
stipulated cost of the work as per accepted bid less the cost of work actually executed
under the contract and less the cost of contractor’s materials at site taken over by the
government as per item (ii) above. Provided always that against any payments due to
the contractor on this account or otherwise, the employer shall be entitled to recover
or be credited with any outstanding balances due from contractor for advance paid in
respect of any tool, plants and materials and any other sums which at the date of
termination were recoverable by the government from the contractor under the terms
of contract.

Cancellation of Contract in full or part:
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If Contractor:

i)

i)

i)

Vi)

vii)

viii)

at any time makes default in proceedings with the works or any part of the
work with the due diligence and continues to do so after a notices in writing of
seven days from the employer : or

commits default to complying with any of the terms and condition of the
contract and does not remedy it or take effectives steps to remedy it within
seven days after a notice in writing is given to him in that behalf by the
Employer : or

fails to complete the works or items of work with individual dates of
completion, on or before the date (s) of completion, and does not complete
them within the periods specified in a notice given in writing in that behalf by
the employer : or

shall offer or give or agree to give to any person in government service or to
any other person on his behalf any gift or consideration of any kind as an
inducement or reward for doing or for bearing to do or for having done or
forborne to do any act in relation to the obtaining or execution of these or any
other contract for government : or

shall enter into a contract with government in connection with which
commission has been paid or agreed to be paid by him or to his knowledge,
unless the particulars of any such commission and the terms of payment
thereof have been previously disclosed in writing to the accepting authority /
employer : or

Shall obtain a contract with government as a result of wrong tendering or other
non-bonafide methods of competitive tendering : or

being an individual, or if a firm, any partner thereof shall at any time be
adjudged insolvent or have a receiving order or order for administration of his
estate made against him or shall take any proceedings for liquidation or
composition (other than voluntary liquidation for the purpose of amalgamation
or reconstruction) under any Insolvency Act for the time being in force or
make any conveyance or assignment of his effects or composition or
arrangement for the benefit of his creditors or purport so to do, or if any
application be made under any Insolvency Act for the time being in force for
the sequestration for his Estate or if a Trust Deed be executed by him for
benefit of his Creditors : or

being a company, shall pass a resolution or the Court shall make an order for
the winding up of the company, or a receiver or manager on behalf of the
debenture holders or otherwise shall be appointed or circumstances shall arises
which entitle the Court or debenture holders to appoint a receiver or manager :
or

Shall suffer an execution being levied on his goods and allow it to be
continued for a period of 21 days : or
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X) assigns, transfers, sublets (engagement of labour on piece work basis or of
labour with materials not be incorporated in the work shall not be deemed to
be subletting) or otherwise parts with or attempts to assign, transfer sublet or
otherwise parts with the entire works or any portion thereof without the prior
written approval of the Accepting Authority :

The Accepting Authority may, without prejudices to any other right or remedy
which shall be accrued or shall accrue hereafter to government by a notice in
writing to cancel the contract as whole or only such items of work in default
from the contract.

The Employer shall on such cancellation by the Accepting Authority have powers to :

a) Take possession of the site and any materials, constructional plant,
implements, stores, etc., thereon : and / or

b) Carry out the incomplete work by any means at the risk and cost of the
contractor.

On cancellation of the contract in full or in part, the Employer shall determine what
amount, if any, is recoverable from the contractor for completion of the works or part
of the works or in case the works or part of the works is not to be completed, the loss
or damage suffered by Government. In determining the amount, credit shall be given
to the contractor for the value of the work executed by him up to the time of
cancellation, the value of contractor’s materials taken over and incorporated in the
work and use of plant and machinery belonging to the contractor.

Any excess expenditure incurred or to be incurred by Government in completing the
works or part of the works or the excess loss or damages suffered or may be suffered
by government as aforesaid after allowing such credit shall without prejudice to any
other right or remedy available to Government in law be recovered from any moneys
due to the contractor on any account , and if such moneys are not sufficient, the
contractor shall be called upon in writing and shall be liable to pay the same within 30
days.

If the contractor shall fail to pay the required sum within the aforesaid period of 30
days, the Employer shall have the right to sell any or all of the contractors’ unused
materials, constructional plant, implements, temporary buildings, etc. and apply the
proceeds of sale thereof towards the satisfaction of any sums due from the contractor
under the contract and if thereafter there be any balance outstanding from the
contractor, it shall be recovered in accordance with the provisions of the contract.

Any sums in excess of the amount due to Government and unsold materials,
constructional plant etc. shall be returned to the contractor, provided always that if
cost or anticipated cost of completion by Government of the works or part of the
works is less than the amount which the contractor would have been paid had he
completed the works or part of the works, such benefit shall not accrue to the
contractor.
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8.5

9.0

9.1

9.2

Termination Of Contract After Death Of Contractor :

Without prejudice to any of the rights or remedies under this contract if the
Contractor dies, the Divisional Officer on behalf of the President of India shall have
the option of terminating the contractor without compensation to the Contractor.

Dispute Resolution Mechanism :

Except where otherwise provided in the contract, all questions and disputes relating to
the meaning of the specifications, design, drawings and instructions here-in-before
mentioned and as to the quality of workmanship or materials used on the work or as to
any other question, claim, right, matter or thing whatsoever in any way arising out of
or relating to the contract, designs, drawings, specifications, estimates, instructions,
orders or these conditions or otherwise concerning the works or the execution or
failure to execute the same whether arising during the progress of the work or after
the cancellation, termination, completion or abandonment thereof shall be dealt with
as mentioned hereinafter.

Dispute Resolution Board :

If any dispute arises between the Employer and the Contractor in connection with, or
arising out of, the Contractor or the execution of the Works, whether during the
execution of the Works or after their completion and whether before or after the
repudiation or other termination of the Contractor including any disagreement by
either party with any action, inaction, opinion, instruction, determination, certificate
or valuation of the Engineer, the matter in dispute shall, in the first place, be referred
to the dispute resolution board herein after called “the board.”

The board shall comprise of members as defined in the bidding data. The board at its
discretion may co-opt any other officer if in its opinion it may help in resolving the
dispute. Either party may refer a dispute to the Board. The board shall gives a
decision in writing within 30 days of reference of dispute. Either party may refer a
written decision of the Board. If neither party refers the disputes to Arbitration with
30 days, the Board’s decision will be final and binding.

Employer at its discretion may change any of the member of the Board.

Arbitration :

Any dispute in respect of which the recommendation, if any, of the dispute resolution
board has not become final and binding shall be finally settled in accordance with the
provisions of the Arbitration and Conciliation Act. 996 or any statutory modifications
or re-enactment thereof and the rules made there under and for the time being force.
The arbitrator shall have full power to open up, review and revise any decision, and
any recommendation of the conciliator related to the dispute.

A sole Arbitrator shall be appointed by the appointing authority as defined in contract

data within 30 days of receipt of request from either party. If the arbitrator so
appointed is unable or unwilling to act or resigns his appointment or vacates his
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10.

offices due to any reason whatsoever, another arbitrator shall be appointed in the
manner aforesaid. Such person shall be entitled to proceed with same reference from
the stage at which it was left by his predecessor.

It is a terms of this contract that the arbitrator shall adjudicate only such disputes as
are referred to him by the appointing authority and give separate award against each
dispute and claim referred to him and in all cases the arbitrator, these shall be paid
equally by both the parties.

It is also a term of the contract that the arbitrator shall be deemed to have entered on
the reference on the date he issues notice to both the parties calling them to submit
their statement of claims and counter-statement of claims. The venue of the arbitration
shall be such place in India as may be fixed by the arbitrator in his sole discretion.

Neither party shall be limited in the proceedings before such arbitrator to the
evidences or arguments put before the conciliator for the purpose of obtaining its
recommendation / decision. No recommendation shall disqualify conciliator or
Employer from being called as a witness and giving evidence before the arbitrator on
any matter whatsoever relevant to the dispute.

Miscellaneous provisions :

)] “Nothing contained in this Contractor shall be construed as establishing or
creating between the Parties, a relationship of master and servant or principal
and agent.

i) Any failure or delay on the part of any party to exercise right or power under
this contract shall not operate as waiver thereof.

iii) The Contractor / Consultant shall notify the Employer / the Government of
India of any material changes in their status, in particular, where such change
would impact on performance of obligations under this contract.

iv) Each member / constituent of the Contractor / Consultant, in case of a
consortium, shall be jointly and severally liable to and responsible for all
obligations towards the Employer / Government for performance of works /
services including that of its Associates / Sub-Contractors under the contract.

V) The Contractor / Consultant shall at all times indemnify and keep indemnified
the Employer /Government of India against all claims / damages etc. for any
infringement of any Intellectual Property Right (IPR) while providing its
services under the project.

Vi) The Contractor / Consultant shall at all times indemnify and keep indemnified
the Employer / Government of India against any claims in respect of any
damages or compensation payable in consequences of any accident or injury
sustained or suffered by its (the Contractor’s / Consultant’s) employees or
agents or by any other third Party resulting from or by any action, omission or
operation conducted by or on behalf of the Contractor / Consultant.
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11.

vii)

viii)

The Contractor / Consultant shall at all times indemnify and keep indemnified
the Employer / Government of India against any and all claims by Employees,
Workman, Contractors, sub-contractors, suppliers, agent(s) employed engaged
or otherwise working for the contractor, in respect of wages, salaried,
remuneration, compensation or the like.

All claims regarding indemnity shall survive the termination or expiry for the
Contract.

It is acknowledged and agreed by all Parties that there is no representation of
any type, implied or otherwise, of any absorption, regularization, continued
engagement or concession or preference for employment of persons engaged
by the (Contractor / Consultant) for any engagement, service or employment
in any capacity in any office or establishment of the Government of India of
the Employer.

Laws Governing the Contract :
This contract shall be governed by the Laws of India for the time being in force.
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SAFETY CODE

Suitable scaffolds should be provided for workmen for all works that cannot safely be
done from the ground, or from solid construction except such short period work as
can be done safely from ladders. When a ladder is used, an extra mazdoor shall be
engaged for holding the ladder and if the ladder is used for carrying materials as well
suitable footholds and hand-hold shall be provided on the ladder and the ladder shall
be given inclination not steeper than %2 to 1 (1/4 horizontal and 1 vertical.)

Scaffolding of staging more than 3.6 m (12 ft.) above the ground or floor, swung or
suspended from an overhead supports or erected with stationary support shall have a
guard rail properly attached or bolted, braced and otherwise secured at least 90 cm. (3
ft.) high above the floor or platform of such scaffolding or staging and extending
along the entire length of the outsides and ends there of with only such opening as
may be necessary for the delivery of materials. Such scaffolding or staging shall be so
fastened as to prevent it from swaying from the building or structure.

Working platforms, gangways and stairways should be so constructed that they should
not sag unduly or unequally, and if the height of the platform or the gangway or the
stairway is more than 3.6 m (12 ft.) aboveground level or floor level, they should be
closely boarded, should have adequate width and should be suitable fastened as
described in (2) above.

Every opening in the floor of building or in a working platform shall be provided with
suitable means to prevent the fall of person or materials by providing suitable fencing
or railing whose minimum height shall be 90 cm. (3 ft.).

Safe means of access shall be provided to all working platforms and other working
places. Every ladder shall be securely fixed. No portable single ladder shall be over
9m. (30ft.) in length while the width between side rails in rung ladder shall in no case
be less than 29 cm. (11 %th ) for ladder upto and including 3 m. (10ft.) in length. For
longer ladders, this width should be increased at least 1/4" for each additional 30 cm.
(1 foot) of length. Uniform step spacing of not more than 30 cm. shall be kept.
Adeqate precautions shall be taken to prevent danger from electrical equipment. No
materials on any of the sites or work shall be so stacked or placed as to cause danger
or inconvenience to any person or the public. The contractor shall provide all
necessary fencing and lights to protect the public from accident and shall be bound to
bear the expenses of defence of every suit, action or other proceedings at law that may
be brought by any person for injury sustained owing to neglect of the above
precautions and to pay any damages and cost which may be awarded in any such suit,
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action or proceedings to any such person or which may, with the consent of the
contractor, be paid to compensate any claim by any such person.

Excavation and Trenching — All trenches 1.2 m. (4ft.) or more in depth, shall at all
times be supplied with at least one ladder for each 30 m. (100 ft.) in length or fraction
thereof Ladder shall extend from bottom of the trench to at least 90 cm. (3 ft.) above
the surface of the ground. The sides of the trenches which are 1.5 m. (5 ft.) or more in
depth shall be stepped back to give suitable slope or securely held by timber bracing,
so as to avoid the danger of sides collapsing. The excavated materials shall not be
placed within 1.5 m. (5 ft.) of the edges of the trench or half of the depth of the trench
whichever is more. Cutting shall be done from top to bottom. Under no circumstances
undermining or undercutting shall be done.

Demolition — Before any demolition work is commenced and also during the progress
of the work,

) All roads and open areas adjacent to the work site shall either be closed or
suitably protected.

i) No electric cable or apparatus which is liable to be a source of danger or a
cable or apparatus used by the operator shall remain electrically charged.

iii)  All practical steps shall be taken to prevent danger to persons employed from
risk of fire or explosion or flooding. No floor, roof or other part of the building
shall be so overloaded with debris or materials as to render it unsafe.

All necessary personal safety equipment as considered adequate by the Employer
should be kept available for the person employed on the site and maintained in a
condition suitable for immediate use, and the contractor should take adequate steps to
ensure proper use of equipment by those concerned: - The following safety equipment
shall invariably be provided.

i) No smoking or open flames shall be allowed in and around of the Sub-station.

i) The workers shall be provided with Safety shoes, Helmets and HV tested hand
gloves etc.,

iii) The Contractor shall not employ men and women below the age of 18 years on
the work of painting with products containing lead in any form. Wherever men
above the age of 18 are employed on the work of lead painting, the following
precaution should be taken :-

a) No paint containing lead or lead products shall be used except in the
form of paste or ready made paint.

b) Suitable face masks should be supplied for use by the workers when
paint is applied in the form of spray or a surface having lead paint is
dry rubbed and scraped.

C) Overalls shall be supplied by the contractors to the workmen and

adequate facilities shall be provided to enable the working painters to
wash during and on the cessation of work.
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10.

11.

The Contractor shall not employ women and men below the age of 18 on the work of
painting with product containing lead in any form, wherever men above the age of 18
are employed on the work of lead painting, the following principles must be observed
for such use :-

Q) White lead, sulphate of lead or product containing these pigment, shall not be
used in painting operation except in the form of pastes or paint ready for use.

(i) Measures shall be taken, wherever required in order to prevent danger arising
from the application of a paint in the form of spray.

(iii)  Measures shall be taken, wherever practicable, to prevent danger arising out of
from dust caused by dry rubbing down and scraping.

(iv)  Adequate facilities shall be provided to enable working painters to wash
during and on cessation of work.

(V) Overall shall be worn by working painters during the whole of working
period.

(vi)  Suitable arrangement shall be made to prevent clothing put off during working
hours being spoiled by painting materials.

(vii) Cases of lead poisoning and suspected lead poisoning shall be notified and
shall be subsequently verified by medical man appointed by the Employer.

(viii) The Employer may require, when necessary medical examination of workers.

(ix)  Instructions with regard to special hygienic precautions to be taken in the
painting trade shall be distributed to working painters.

When the work is done near any place where there is risk of drowning, all necessary
equipment should be provided and kept ready for use and all necessary steps taken for
prompt rescue of any person in danger and adequate provision, should be made for
prompt first aid treatment of all injuries likely to be obtained during the course of the
work.

Use of hoisting machines and tackle including their attachments, anchorage and
supports shall conform to the following standards or conditions :-

) @) These shall be of good mechanical construction, sound materials and
adequate strength and free from patent defects and shall be kept
repaired and in good working order.

(b) Every rope used in hoisting or lowering materials or as a means of

suspension shall be of durable quality and adequate strength, and free
from patent defects.

Page 47 of 83



12.

13.

14.

15.

i) Every crane driver or hoisting appliance operator shall be properly qualified
and no person under the age of 21 years should be in charge of any hoisting
machine including any scaffolding which or give signals to operator.

iii) In case of every hoisting machine and of every chain ring hook, shackle swivel
and pulley block used in hoisting or as means of suspension, the safe working
load shall be ascertained by adequate means. Every hoisting machine and all
gear referred to above shall be plainly marked with the safe working load. In
case of a hoisting machine having a variable safe working load each safe
working load and the condition under which it is applicable shall be clearly
indicated. No part of any machine or any gear referred to above in this
paragraph shall be loaded beyond the safe working load except for the purpose
of testing.

iv) In case of departmental machines, the safe working load shall be notified by
the Electrical Employer. As regards contractor’s machines the contractors
shall notify the safe working load of the machine to the Employer whenever
he brings any machinery to site of work and get it verified by the Electrical
Engineer concerned.

Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting
appliances should be provided with efficient safeguards. Hoisting appliances should
be provided with such means as will reduce to the minimum the risk of accidental
descent of the load. Adequate precautions should be taken to reduce to the minimum
the risk of any part of a suspended load becoming accidentally displaced. When
workers are employed on electrical installations which are already energized,
insulting mats, wear any rings, watches and carry keys or other materials which are
good conductors of electricity.

All scaffolds, ladders and other safely devices mentioned or described herein shall be
maintained in safe condition and no scaffold, ladder or equipment shall be altered or
removed while it is in use. Adequate washing facilities should be provided at or near
places of work.

These safety provisions should be brought to the notice of all concerned by display on
a notice board at a prominent place at work spot. The person responsible for
compliance of the safety code shall be named therein by the contractor.

To ensure effective enforcement of the rules and regulations relating to safety
precautions the arrangements made by the contractor shall be open to inspection by
the Labour Officer or Employer of the department or their representatives

1. Notwithstanding the above clauses from (1) to (15) there is nothing in

these to exempt the contractor form the operations of any other Act or
Rule in force in the Republic of India.

MODEL RULES FOR THE PROTECTION OF
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HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS

APPLICATION

These rules shall apply to all buildings and construction works in which twenty or
more workers are ordinarily employed or are proposed to Ibe employed in any day
during the period during which the contract work is in progress.

DEFINITION

Work place means a place where twenty or more workers are ordinarily employed in
connection with construction work on any day during the period during which the
contract work is in progress.

FIRST-AID FACILITILES

)] At every work places there shall be provided and maintained, so as to be easily
accessible during working hours, first-aid boxes at the rate of not less than
ones box for 150 contract labour or part thereof ordinarily employed.

i) The first-aid box shall be distinctly marked with a red cross on white back
ground and shall contain the following equipment :-

a) For work places in which the number of contract labour employed does
not exceed 50-

Each first-aid box shall contain the following equipments :-

1. 6 small sterilized dressings.
2. 3 medium size sterilized dressings.
3. 3 large size sterilized dressings.
4. 3 larges sterilized burn dressings.
5. 1 (30 ml.) bottle containing a two per cent alcoholic solution of
iodine.
6. 1 (30ml.) bottle containing salvolatile having the dose and
mode of administration indicated on the label.
7. 1 snakebite lancet.
8. 1 (30gms.) bottle of potassium permanganate crystals.
9. 1 pair scissors.
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b)

10.

11.

12.

13.

1 copy of the first-aid leaflet issued by the Director General, Factory Advice
Service and Labour Institutes, Government of India.

1 bottle containing 100 tablets (each of 5gms.) of aspirin.
Ointment for burns.

A bottle of suitable surgical antiseptic solution.

For work places in which the number of contract labour exceed 50.

Each first-aid box shall contain the following equipments.

1.

2.

10.

11.

12.

13.

14.

i)

12 small sterilized dressings.

6 medium size sterilized dressings.

6 large size sterilized dressing.

(15gms.) packets sterilized cotton wool.

1 (60ml.) bottle containing a two per cent alcoholic solution iodine.

1 (60ml.) bottle containing salcolatile having the dose and mode of
administration indicated on the label.

1 roll of adhesives plaster.

1snake bite lancet.

1 (30gms.) bottle of potassium permanganate crystals.
1 pair scissors.

1 copy of the first aid leaflet issued by the Director General Factory Advice
Service and Labour Institutes / Government of India.

A bottle containing 100 tablets (each of 5gms.) of aspirin.

Ointment for burns.

A bottle of suitable surgical antiseptic solution.

Adequate arrangements shall be made for immediate recoupment of the
equipment when necessary.

Nothing except the prescribed contents shall be kept in the First-aid box.
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vi)

vii)

viii)

iX)

X)

The first-aid box shall be kept in charge of a responsible person who shall
always be readily available during the working hours of the work place.

A person in charge of the first-aid box shall be a person trained in First-aid
treatment, in the work places where the number of contract labour employed is
150 or more.

In work places where the number of contract labour employed is 500 or more
and hospital facilities are not available within easy distance from the works.
First-aid posts shall be established and run by a trained compounder. The
compounder shall be on duty and shall be available at all hour when the
workers are at work.

Where work places are situated in places which are not towns or cities, a
suitable motor transport shall be kept readily available to carry injured person
or person suddenly taken ill to the nearest hospital.

Designated persons to be trained in applying instructions for resuscitation of
persons suffering from electric shock.

A register of persons designated to operate electrical apparatus giving name,
qualification, designation, experience etc., shall be maintained.

DRINKING WATER

i)

i)

i)

In every work place, there shall be provided and maintained at suitable places,
easily accessible to labour, a sufficient supply of cold water fit for drinking.

Where drinking water is obtained from an intermittent public water supply,
each work place shall be provided with storage where such drinking water
shall be stored.

Every water supply or storage shall be at a distance of not less than 50 feet
from any latrine drain or other source of pollution. Where water has to be
drawn from an existing well which is within such proximity of latrine, drain or
any other source of pollution, the well shall be properly chlorinated before
water is drawn form it for drinking. All such wells shall be entirely closed in
and be provided with a trap door which shall be dust and waterproof.

a reliable pump shall be fitted to each covered well, the trap door shall be kept
locked and opened only for cleaning or inspection which shall be done at least
once a month.

WASHING FACILITIES

i)

In every work place adequate and suitable facilities for washing shall be
provided and maintained for the use of contract labour employed therein.
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i)

ii)

Separate and adequate cleaning facilities shall be provided for the use of male
and female workers.

Such facilities shall be conveniently accessible and shall be kept in clean and
hygienic condition.

LATRINES AND URINALS

i)

Vi)

Latrines shall be provided in every work places on the following scale namely

a) Where female are employed there shall be at least one latrine for every
25 females.

b) Where males are employed, there shall be at least one latrine for every
25 males.

Provided that where the number of males or females exceeds 100, it
shall be sufficient if there is one latrine for 25 males or females as the
case may be up to the first 100,and one for every 50 thereafter.

Every latrine shall be under cover and so partitioned off as to secure privacy,
and shall have a proper door and fastenings.

Construction of latrines : The inside walls shall be constructed of masonry or
some suitable heat-resisting nonabsorbent materials and shall be cement
washed inside and outsides at least once a year. Latrines shall not be of a
standard lower than borehole system.

a) Where workers of both sexes are employed, there shall be displayed
outside each block of latrine and urinal, a notice in the language
understood by the majority of the workers “For Men Only” or “For
Women Only” as the cases may be .

b) The notice shall also bear the figure of a man or of a woman, as the
case may be.

The shall be at least one urinal for male workers up to 50 and one for female
workers up to fifty employed at a time, provide that where the number of male
or female workmen, as the case may be exceeds 500, it shall be sufficient if
there is one urinal for every 50 males or females up to the first 500 and one for
every 100 or part thereafter.

a) The latrines and urinals shall be adequately lighted and shall be
maintained in a clean and sanitary condition at all times.

b) Latrines and urinals other than those connected with a flush sewage
system shall comply with the requirements of the Public Health
Authorities.
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vii)

viii)

Water shall be provided by means of tap or otherwise so as to be conveniently
accessible in or near the latrines and urinals.

Disposal of excreta :- Unless otherwise arranged for by the local sanitary
authority, arrangements for proper disposal of excreta by incineration at the
work place shall be made by means of a suitable incinerator. Alternately
excreta may be disposed of by putting a layer of night soil at the bottom of a
pucca tank prepared for the purpose and covering it with a 15 cm. layer of
waste or refuse and then covering it with a layer of earth for a fortnight (when
it will turn to manures).

The contractor shall at his own expense, carry out all instructions issued to
him by the Employer to effect proper disposal of night soil and other
conservancy work in respect of the contractor’s workmen or employees on the
site. The contractor shall be responsible for payment of any charges which
may be levied by Municipal or Cantonment Authority for execution of such on
his behalf.

PROVISION OF SHELTER DURING REST

At every place there shall be provided, free of cost, four suitable sheds, two for meals
and the other two for rest separately for the use of men and women labour. The height
of each shelter shall not be less than 3metres (10 ft.) from the floor level to the lowest
part of the roof. These shall be kept clean and the space provided shall be on the basis
of 0.6sq.m.(6sft) per head.

CRECHES

i)

v)

At every work place, at which 20 or more women worker are ordinarily
employed, there shall be provided two rooms of reasonable dimensions for the
use of their children under the age of six years. One room shall be used as a
play room for the children and the other as their bedroom.

The rooms shall be provided with suitable and sufficient openings for light and
ventilation. There shall be adequate provision of sweepers to keep the places
clean.

The contractor shall supply adequate number of toys and games in the play
room and sufficient number of cots and beddings in the bedroom.

The contractor shall provide one ayaa to look after the children in the creche
when the number of women workers does not exceed 50 and two when the
number of women workers exceed 50.

The use of the rooms earmarked as créches shall be restricted to children, their
attendants and mothers of the children.

CANTEENS
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vi)

vii)

viii)

Xi)

xii)

xiii)

In every work place where the work regarding the employment of contract
labour is likely to continue for six months and where in contract labour
numbering one hundred or more are ordinarily employed, an adequate canteen
shall be provided by the contractor for the use of such contract labour.

The canteen shall be maintained by the contractor in an efficient manner.

The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry
and washing places separately for workers and utensils.

The canteen shall be sufficiently lighted at all times when any person has
access to it.

The floor shall be made of smooth and impervious materials and inside walls
shall be lime washed or color washed at least once in each year.

Provided that the inside walls of the kitchen shall be lime-washed every four
months.

The premises of the canteen shall be maintained in a clean and sanitary
condition.

Waste water shall be carried away in suitable covered drains and shall not be
allowed to accumulate so as to cause a nuisance.

Suitable arrangements shall be made for the collection and disposal of
garbage.

The dining hall shall accommodate at a time 30 percent of the contract labour
working at a time.

The floor area of the dining hall, excluding the area occupied by the service
counter and any furniture except tables and chairs shall not be

less than one square meter (10sft) per diner to be accommodated as prescribed
in sub-Rule 9.

a) A portion of the dining hall and service counter shall be partitioned off
and reserved for women workers in proportion to their number.

b) Washing places for women shall be separate and screened to secure
privacy.

Sufficient tables stools, chair or benches shall be available for the number of
diners to be accommodated as prescribed in sub-Rule 9.

a) 1. There shall be provided and maintained sufficient utensils

crockery, furniture and any other equipments necessary for the
efficient running of the canteen.
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2. The furniture utensils and other equipment shall be maintained
in a clean and hygienic condition.

b) 1. Suitable clean clothes for the employees serving in the canteen
shall be provided and maintained.

2. A service counter, if provided shall have top of smooth and
impervious material.

3. Suitable facilities including an adequate supply of hot water
shall be provided for the cleaning of utensils and equipments.

xiv)  The food stuffs and other items to be served in the canteen shall be in
conformity with the normal habits of the contract labour.

xv)  The charges for food stuffs, beverages and any other items served in the
canteen shall be based on ‘No profit, No loss’ and shall be conspicuously
displayed in the canteen

xvi)  In arriving at the price of foodstuffs, and other article served in the canteen,
the following items shall not be taken into consideration as expenditure
namely :-

a) The rent of land building.

b) The depreciation and maintenance charges for the building and
equipments provided for the canteen.

C) The cost of purchase, repairs and replacement of equipments including
furniture, crockery, cutlery and utensils.

d) The water charges and other charges incurred for lighting and
ventilation.

e) The interest and amounts spent on the provision and maintenance of
equipment provided for the canteen.

xvii)  The accounts pertaining to the canteen shall be audited once every 12 months by

10.

11.

registered accountants and auditors.

ANTI-MALARIAL PRECAUTIONS

The contractor shall at his own expense, conform to all anti-malarial instructions
given to him by the Employer including the filling up of any borrow pits which may
have been dug by him.

The above rules shall be incorporated in the contract and in notice inviting tenders and
shall from an integral part of the contracts.
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12.

1.

2.

AMENDMENTS

Government may, from time to time, add to or amend these rules and issue directions-
it may consider necessary for the purpose of removing any difficulty which may arise
in the administration thereof.

PART- Xl

CONTRACTOR’S LABOUR REGULATIONS

SHORT TITLE

These regulations may be called Contractors Labour Regulations.

DEFINITIONS

i)

i)

Workman means any person employed by contractor directly or indirectly
through a subcontractor to do any skilled, semiskilled or unskilled manual,
supervisory, technical or clerical work for hire or reward, whether the terms of
employment are expressed or implied but does not include any person :-

a)

b)

Who is employed mainly in a managerial or administrative capacity :
or

Who, being employed in a supervisory capacity draws wages
exceeding five hundred rupees per mensem or exercises either by the
nature of the duties attached to the office or by reason of powers vested
in him, functions mainly of managerial nature : or

Who is an out worker, that is to say, person to whom any article or
materials are given out by or on behalf of the principal employers to be
made up cleaned, washed, altered, ornamental finished, repaired
adopted or otherwise processed for sale for the purpose of the trade or
business of the principal employers and the process is to be carried out
either in the home of the out worker or in some other premises under
the control and management of the principal employer.

No person below the age of 14 years shall be employed to act as a
workman.

Fair Wages means wages whether for time or piece work fixed and notified
under the provisions of the Minimum Wages Act. from time to time .
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iii) Contractors shall include every person who undertakes to produce a given
result other than a mere supply of goods or articles of manufacture through
contract labour for any work and includes a subcontractor.

iv) Wages shall have the same meaning as defined in the Payment of Wages Act.

1) Normally working hours of an adult employee should not exceed 9 hours a
day. The working day shall be so arranged that inclusive of interval for rest, if
any, it shall not spread over more than 12 hours on any day.

i) When an adult worker is made to work for more than 9 hours on any day or
for more than 48 hours in any week, he shall be paid over time for the extra
hours put in by him at double the ordinary rate of wages.

iii) a) Every worker shall be given a weekly holiday normally on a Sunday,
In accordance with the provisions of the Minimum Wages (Central)
Rules 1960 as amended from time to time irrespective of whether such
worker is government by the Minimum Wages Act or not.

b) Where the minimum wages prescribed by the Government under the
Minimum Wages Act are not inclusive of the wages for the weekly day
of rest, the worker shall be entitled to rest day wages at the rate
applicable to the next preceding day, provided he has worked under the
same contractor for a continuous period of not less than 6 days.

C) Where a contractor is permitted by the Employer to allow a worker to
work on a normal weekly holiday, he shall grant a substituted holiday
to him for the whole day on one of the five days immediately before or
after the normal weekly holiday and pay wages to such worker for the
work performed on the normal weekly holiday at overtime rate.

DISPLLY OF NOTICE REGARDING WAGES ETC.

The contractor shall before he commences his work on contract, display and correctly
maintain and continue to display and correctly maintain in a clear and legible
condition in conspicuous places on the work, notices in English and in the local
Indian languages spoken by the majority of the workers giving the minimum rates of
wages fixed under Minimum Wages Act, the actual wages being paid, the hours of
work for which such wage are earned, wages periods, dates of payments of wages and
other relevant information.

PAYMENT OF WAGES
)} The contractor shall fix wage periods in respect of which wages shall be
payable.

i) No wage period shall exceed one month.
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i)

Vi)

vii)

viii)

Xi)

The wages of every person employed as contract labour in an establishment or
by a contractor where less than one thousand such persons are employed shall
be paid before the expiry of seventh day and in other cases before the expiry
of tenth day after the last day of the wage period in respect of which the wages
are payable.

Where the employment of any worker is terminated by or on behalf of the
contractor the wages earned by him shall be paid before the expiry of the
second working day from the date on which his employment is terminated.

All payment of wages shall be made on a working day at the work premises
and during the working time and on a date notified in advance and in case the
work is completed before the expiry of the wage period, final payment shall be
made within 48 hours of the last working day.

Wages due to every worker shall be paid to him direct or to other person
authorized by him in this behalf.

All wages shall be paid in current coin or currency or in both.

Wages shall be paid without any deductions of any kind except those specified
by the Central Government by general or special order in this behalf or
permissible under the Payment of Wages Act.1956.

A notice showing the wages period and the place and time of disbursement of
wages shall be displayed at the place of work and a copy sent by the contractor
to the Employer under acknowledgment.

It shall be the duty of the contractor to ensure the disbursement of wages in the
presence of the Engineer or any other authorized representative of the
Employer who will be required to be present at the place and time of
disbursement of wages by the contractor to workmen.

The contractor shall obtain from the junior Engineer or any other authorized
representative of the Employer as the case may be, a certificate under his
signature at the end of the entries in the “Register of Wages” or the “Wages —
cum-Muster Roll” as the case may be in the following form :-

“Certified that the amount shown in column No................ has been paid to
the workman concerned in my presence on................ at .o ”

FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES

(i)

The wages of a worker shall be paid to him without any deduction of any kind
except the following :-

@ Fines

(b) Deductions for absence from duty i.e. from the place or the places
where by the terms of his employment he is required to work. The
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(i)

(iii)

(iv)

(v)

(vi)

amount of deduction shall be in proportion to the period for which he
was absent.

(c) Deduction for damage to or loss of goods expressly to the employed
person for custody, or for loss of money or any other deduction which
he is required to account, where such damage or loss is directly
attributable to his neglect or default.

(d) Deduction for recovery of advances or for adjustment of overpayment
of wages, advances granted shall be entered in a register.

(e Any other deduction which the Central Government may from time to
time allow.

No fines should be imposed on any worker save in respect of such acts and
omissions on his part as have been approved of by the Chief Labour
Commissioner.

Note :- An approved list of Acts and Omissions for which fines can be
imposed is enclosed at Appendix-1

No fine shall be imposed on a worker and no deduction for damage or loss
shall be made from his wages until the worker has been given an opportunity
of showing cause against such fines or deductions.

The total amount of fine which may be imposed in any one wage period on a
worker shall not exceed an amount equal to three paise in a rupee of the total
wages, payable to him in respect of that wage period.

No fine imposed on any worker shall be recovered front him by instalment,
or after the expiry of sixty days from the date on which it was imposed.

Every fine shall be deemed to have been imposed on the day of the act or
omission in respect of which it was imposed.

LABOUR RECORDS

(i)

(i)

(iii)

The contractor shall maintain a Register of persons employed on contract in
Form XIlII of the CL (R&A) Central Rules 1971.

The contractor shall maintain a Master Roll register in respect of all workmen
employed by him on the work under Contract in Form XV1 of the CL (R&A)
Rules 1971.

The contractor shall maintain a Wage Register in respect of all workmen

employed by him on the work under contract in Form XVII of the CL (R&A)
Rules 1971.
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(iv)

(v)

Vi)

vii)

viii)

Register of accident — The contractor shall maintain a register of accidents in
such form as may be convenient at the work place but the same shall include
the following particulars:

a) Full particulars of the labourers who met with accident.

b) Rate of Wages.

C) Sex.

d) Age.

e) Nature of accident and cause of accident.
f) Time and date of accident.

9) Date and time when admitted in Hospital.

h) Date of discharge from the Hospital.
)] Period of treatment and result of treatment.

J) Percentage of loss of earning capacity and disability as assessed by
Medical Officer.

k) Claim required to be paid under Workmen’s Compensation Act.

)} Date of payment of compensation.

m) Amount paid with details of the person to whom the same was paid.
n) Authority by whom the compensation was assessed.

0) Remarks.

The contractor shall maintain a Register Of Fines in the Form XII of the CL
(R&A) Rules 1971.

The contractor shall display in a good condition and in a conspicuous place of
work the approved list of acts and omissions for which fines can be imposed.

The contractor shall maintain a Register of deductions for damage or loss in
Form XX of the CL (R&A) Rules 1971.

The contractor shall maintain a Register Of Advances in Form XXIII of the
CL (R&A) Rules 1971.

The contractor shall maintain a Register Of Overtime in Form XXIII of the
CL (R&A) Rules 1971.
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10.

11.

12.

ATTENDANCE CARD-CUM-WAGE SLIP

)} The contractor shall issue an Attendance card-cum-wage slip to each workman
employed by him.

i) The card shall be valid for each wage period.

iii) The contractor shall mark the attendance of each workman on the card twice
each day, once at the commencement of the day and again after the rest
interval, before he actually starts work.

iv) The card shall remain in possession of the worker during the wage period
under reference.

V) The contractor shall complete the wage slip portion on the reverse of the card
at least a day prior to the disbursement of wages in respect of the wage period
under reference.

vi) The contractor shall obtain the signature or thumb impression of the worker on
the wage slip at the time of disbursement of wages and retain the card with
himself.

EMPLOYMENT CARD

The contractor shall issue an Employment Card in Form XIV of the CL (R&A)
Central Rules 1971 to each worker within three days of the employment of the
worker.

SERVICE CERTIFICATE

On termination of employment for any whatsoever the contractor shall issue to the
workman whose services have been terminated a Service certificate in Form XV of
the CL (R&A) Central Rules 1971.

PRESERVATION OF LABOUR RECORDS

All record required to be maintained under Regulations Nos. 6&7 shall be preserved
in original for a period of three years from the date of last entries made in them and
shall be made available for inspection by the Employer or Labour Officer.

POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR
ENQUIRY

The Labour Officer or any person authorized by Central Government on their behalf
shall have power to make enquires with a view to ascertaining and enforcing due and
proper observance of Fair Wage Clauses and the Provisions of these Regulations. He
shall investigate into any complaint regarding the default made by the contractor or
subcontractor in regard to such provision.
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13.

14.

15.

REPORT OF LABOUR OFFICER

The Labour Officer or other persons authorized as aforesaid shall submit a report of
result of his investigation or enquiry to the Employer indicating the extent, if any, to
which the default has been committed with a note that necessary deductions from the
contractor’s bill be made and the wages and other dues be paid to the labourers
concerned. In case and appeal is made by the contractor under Clause 13 of these
regulations, actual payment to labourers will be made by the Engineer after the
Employer has given his decision on such appeal.

1) The Engineer shall arranges payments to the labour concerned within 45 days
from the receipt of the report form the Labour Officer or the Employer as the
case may be.

APPEAL AGAINST THE DECISION OF LABOUR OFFICER

Any person aggrieved by the decision and recommendations of the Labour Officer or
other person so authorized may appeal against such decision to the Employer within
30 days from the date of decision, forwarding simultaneously a copy of his appeal to

the Engineer concerned but subject to such appeal, the decision of the officer shall be
final and binding upon the contractor.

PROHIBITION REGARDING REPRESENTATION THROJUGH LAWYER

)] A workman shall be entitled to be represented in any investigation or enquiry
under these regulations by :-

a) An officer of a registered trade union of which he is a member.

b) An officer of federation of trade unions to which the trade union
referred to in clause (a) is affiliated.

C) Where the employer is not a member of any registered trade union, by
an officer of a registered trade union, connected with the industry in
which the worker in employed or by any other workman employed in
the industry in which the worker is employed.

i) An employer shall be entitled to be represented in any investigation or enquiry
under these regulations by :-

a) An officer of an association of employers of which he is a member.

b) An officer of a federation of associations of employers to which
association referred to in clause (a) is affiliated.
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16.

17.

18.

C) Where the employers is not a member of any association of employers
by an officer of association of employer connected with the industry in
which the employer is engaged or by any other employer, engaged in
the industry in which the employer is engaged.

iii) No party shall be entitled to be represented by a legal practitioner in any
investigation or enquiry under these regulations.

INSPECTION OF BOOKS AND SLIPS

The contractor shall allow inspection of all the prescribed labour records to any of his
workers or to his agent at a convenient time and place after due notices is received or
to the Labour Officer or any other person, authorized by the Central Government on
his behalf.

SUBMISSIONS OF RETURNS

The contractor shall submit periodical returns as may be specified from time to time.

AMENDMENTS

The Central Government may from time to time add to or amend the regulations and
on any question as to the application / Interpretation or effect of those regulations the
decision of the Employer shall be final.

(Note: Necessary Formats in which records are to be maintained and returns to be
submitted shall be provided by the Employer.)

PREAMBLE TO SCHEDULE OF QUANTITIES

1. The work comprised in the contract generally consists of all Electrical works etc.

complete in all respects as indicated in the Schedule of quantities.

. The tenderer shall carefully go through the clauses in the notice invitation to tender,

Articles of Agreement, General Conditions of Contract, Technical specification,
Schedule of Quantities etc. and shall include in his rates any sum that may be
considered necessary to cover the various contained therein.

. The quotation submitted by the tenderer should be based on the probable quantities of

the several items of work which are furnished for the tenderer’s convenience in the
Schedule of Quantities. It must be clearly understood that the Contract is not a lump
sum contract and the employer does not in any way assure the tenderer or guarantee
that the probable quantities are correct or that the work should correspond thereto.

Page 63 of 83



4.

5.

6.
(i)
(i)

The item of work and the unit prices stated in the schedule of quantities shall be
inclusive of everything necessary to complete the said item of work within the
contemplation of the contract and beyond the unit price no extra payment will be
allowed for any incidental or contingent work, labour, materials, tools & plant, etc.

No change in unit rate will be admissible for any variation in quantities.
Tenderer shall note that :-

a) All materials and labour required shall have to be provided by the contractor
and the cost for which will be deemed to have catered for in the rates quoted.

b) Electricity and Water shall be provided by the Institute at free of cost.

c) The rate quoted by him in bill of quantities shall also include all cost
especially those mentioned below :

Transport of constructional plant, personnel, etc., to the site at the start of work
and their withdrawal on completion of work.
Storage of material at site hoisting and lowering to all levels and depths.

(iii) Supplying, transporting to site, unloading, protecting and installation of materials in

(iv)
(V)
(vi)
(vii)
(viii)

(ix)
(x)
(xi)

7.0
8.0

9.0

10.0

accordance with the specification.

Accommodation of the contractor’s staff &labourers.

Insurance of materials at site as stipulated in the Conditions.

Protection of all materials & equipment.

All contingency expenses that will have to be made to ensure that work do not get
stopped due to extraneous reasons.

Preparation of drawings schedules/reports, fabrication drawings and reports that may
be sought for by the Employer.

Rates of different items will be applicable for work at all heights and depths.

No separate payment will be made for scaffolding, staging etc. for any item of work
and shall be deemed to have been catered for by Contractor.

All cost towards repairs, rectification and maintenance till handling over shall be
included in the rates.

VOID

For a particular item of work, wherever the BOQ is in variance with or contradictory to
whatever is stated in the Technical specifications will generally be given precedence.
However, the Tenderer is to bring to the notice of Employer such instances, before he
submits his offer to enable the Employer to supply to the Tenderer necessary
clarifications.

Rates shall be quoted in both figures and in words in clear and legible writing. No
overwriting is allowed. All scoring and cancellation should be countersigned by the
Contractor.

The value of the contract may vary to the extent of + 20% and Tenderer’s quoted price

against various individual items of work shall remain firm as long as the total price of
contract is within the said limit.
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11.0

12.0

Alternative items mentioned in the Schedule of Quantity as Rate Only’, may replace
original items during tender evaluation. Tenderer should quote his rates accordingly for
all Rate Only’ Items. The decision of the Employer in this regard is final.

Rates quoted or any work shall generally be applicable for work at any heights and or
technical specifications. The Contractor has also to take into cognizance/consideration
all costs that will have to be incurred for constructing rigid platforms, scaffolding,
hoisting/lowering mechanism

ADDITIONAL TERMS AND CONDITIONS

1. Contractor shall have to engage the personnel having the mandatory qualifications

and experience as per Annexure-V for supervision of operation and maintenance
works. He shall also supervise all regular, emergent and breakdown jobs, if required,
in odd hours also.

Main 33/11KV/433V substation shall be monitored round the clock and the log sheet
indicating hourly voltage, current and other parameters as directed by engineer-in-
charge, shall be recorded in the log sheet, while 11 KV sub stations parameters as and
other relevant items shall be checked twice a day as per enclosed terms and
conditions. 11 KV/433V sub station’s voltage and operation shall be checked and
monitored twice a day. 11 KV Breaker tripping, if any, shall be attended immediately
as many times as required, round the clock. After each tripping of 11 KV breakers,
megger will be done.

If any operating staff is absent for a certain period due to some urgent work or illness,
staff already on duty will continue and will not leave the site until some other
substitute worker reports otherwise penal recovery shall be made from his bill.
Recovery rates shall be-Rs. 800/- for Electrician per shift per person, Rs. 550/- for
helper per shift per person.

After award of work, the contractor will submit the details of operating staff for the
work, their names, father’s name, local address, qualification and experience etc. to
the Engineer-in-charge or his authorized representative. In case of any change of
operating staff is required by the contractor, the same shall be intimated to and got
approved from the Engineer-in-charge or his authorized representative.

Contractor shall maintain the proper discipline among his operational staff. The staff
deputed by the contractor shall have good character. All staff on duty shall always
keep cordial relation with NIT staff.

The Engineer-in-charge or his authorized representative reserves the right to ask the
contractor to remove any of the operating staff without assigning any reason what so
ever, the decision of Engineer-in-charge will be final and binding to the contractor.
Contractor shall have to make arrangement of insurance of the workers employed on
substation for operation within the quoted rates. The liability of his staff employed,
towards any accident etc. shall be solely of Contractors.

No claim for the absorption of staff in the department shall be entertained. The
contractor has to indemnify the department in such eventuality.

Department shall in no way be involved in any dispute of whatever kind, between the
contractor and the staff engaged by him. The contractor shall be fully responsible to
pay all the compensation and cover all the risks for the workers employed by him
under workmen compensation act in the event of accident / death etc. The department
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10.
11.

12.
13.

14.

15.

16.

17.

18.

19.

20.

21.

22.

23.

24.

will not be responsible in any way. Free electricity and water and sub-station
sheltering space shall be provided by the department at site

Contractor shall have to arrange all T & P for smooth maintenance of the substation,
normal tools and plants as per Annexure-I1II
Any special tool such as underground cable fault detection, cable jointing kits for
33KV /11 KV /433V cables spares of breakers, transformers battery- chargers etc. are
to be provided by the department free of cost at site or shall be charged extra as per
latest PWD(WB)/CPWD schedule of rates. In case the rates are not found in the said
schedules the same will be analysed and paid as per prevailing market rates

The contractor shall be responsible for maintaining the supply of 11 kV sub stations
up to LT breakers of the 11 KV/433 V transformers
Scope of works are as per Annexure-11
Results, comments and suggestions shall be recorded in the test register of substation.
The contract will commence from the date as indicated in the letter of award.
Department reserves the right to terminate the contract before the expiry of the
contract period without assigning any reason at one month’s notice.

During the currency of contract, the responsibilities of physical custody of
Sub Station and associated installations will rest on the contractor.

Contractor and his staff shall follow the security rules of the Institute inside the
campus.
Contractor shall pay prescribed monthly wages to his staff regularly up to 7th date of
each month. Wages due to every worker shall be paid to him directly by the contractor
through Bank or ECS or online transfer to his bank account
The contractor has to abide by the labour Acts & Laws as applicable & amended up to
date.
Payment shall be made on monthly basis after completion of month within 7 days
from the date of completion of month as per formulae given in attached format.
Income Tax, Labour Cess, other taxes as applicable, shall be deducted at source.
Income tax TDS certificate for shall be provided by the Accounts Department of the
Institute.
In case of fire, the contractor, at once, shall locate the site of fire and information shall
have to be sent by him to the nearest fire services and to the security staff.

Free electricity and water and sub-station sheltering space shall be provided by the
department free of cost at site

In the event of increase of the minimum labour wages including portion of variable
DA the same will be revised accordingly. The onus of providing the revised central
government orders regarding increase of wages rests with the contractor.

Mobile phones should be provided by the contractor to the Site- in- charge and
electricians for easy communication.
Urgent communication, if required at any time, should be made with DVC
officials/Control room

Service tax, if applicable, will be reimbursed extra to the contractor after submission
of proper documents regarding actual payment of service tax.
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6.0

7.0
8.0

SPECIAL TERMS AND CONDITIONS

The person / persons, whose tender(s) may be accepted shall permit the NIT at the time
of making any payment to him for work done under the contract to deduct such sum as
along with the sum already deposited as earnest money will amount @ 10% of the
ordered value.

The defect liability period for the Work is 1 (one) year from the date of completion.

Monthly running bill may be submitted by the contractor along with the detailed
progress report and describing the reasons for delay, if any also the revised activity
schedule be submitted. Details of labour payment made, copy of labour licence /
registration number etc., materials consumption statement etc. are also to be submitted
along with every R.A. bills. All Taxes & duties as stipulated by Govt. of India will be
recovered from the bills.

Secured advance on non-perishable materials or any other advance may not be paid to
the contractor if the Engineer — in — charge desires so.

If the contractor fails to maintain the required progress to complete the work and clear
the site on or before the contract or the extended time of completion, he shall without
any other right or remedy available on of such breach, pay as agreed compensation at
the rates stipulated below or such smaller amount as the engineer — in — charge may
decide on the amount of tendered value of the work for every completed day / week as
applicable that the progress remains below that specified time or that the work remains
incomplete.

This will apply to items or group of items for which a separate period of completion
has been specified.

Completion period not exceeding three months: @ 1% per day.

Completion period exceeding three months : @ 1% per day provided always that the
total amount of compensation for delay to be paid under this condition shall not exceed
10% of the tendered value of the work or the tendered value of the item or group of
items of work for which separate period of completion is originally given.

The amount of compensation may be adjusted or set off against any sum payable to the
contractor. However, the Engineer-in-charge exercises full powers to decide the
guantum of compensation recoverable from the contractors.

Testing of materials to be made from the laboratories of N.I.T, Durgapur, when the
Engineer-in-Charge or any of his representatives desires so and the cost for the testing
will be borne by the contractor.

VOID

The contractor will also abide by all the rules and regulations regarding labour law and
also be fully responsible for all actions by him.
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9.0

10.0

11.0

12.0

13.0

14.0

15.0

16.0

In the case of any class of work for which there is no such specification, such work
shall be carried out in all respects in accordance with the instructions and requirements
of the Engineer-in-charge.

In any item description, the material(s) mentioned, may be changed or altered with
equivalent material as desired by the Engineer-in-charge.

VOID

The work shall be carried out as per National Code, CPWD, PWD (WB),
Specifications as applicable.

It shall be imperative on each bidder to acquaint and be apprised of all local conditions
and factors prevailing in the campus in general which may have any effect execution of
work covered under the scope of the work as per bid document. In their own interest,
the bidders are requested to familiarize themselves with the provisions of Income Tax
Act, other related acts & laws governing the contract, with their up to date amendments
and also adhere to court directives and other State & Central Government acts on
labour etc. N.1.T, Durgapur, shall not entertain any request for clarification from the
bidders in this regard.

Institute have right to reject the Tender without assigning any reason.
VOID
NO Escalation on any materials/items is permissible on any ground .

For the works to be executed near/around the Girls Hall of residence, utmost care must
be taken by the contractor to avoid any untoward incidents.

EVALUATION SYSTEM:

17.0 Both the bids of eligible bidders (TB & PB) will be evaluated independently to select the

successful bidder.

18.0 DELETED.

19.0 The Technical Bid (TB) shall contain the following:

i) EARNEST MONEY = 2% OF THE ESTIMATED VALUE OF THE PROJECT,
either in DD on any Nationalized Bank or Bank Guarantee on any Nationalized Bank.
There is also No preference / exemption on Bid value and Security Deposit (CI. 3.2).
EMD will be retained till the finalization of successful bidder.

ii) The bidders shall have to fulfill the criteria of satisfactory execution of works as
given below :

(@) Three (3) similar works, each of value not less than 40% of the estimated
cost put to tender, or
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(b) Two (2) similar works, each of value not less than 60% of the estimated cost,
or

(iii) One (1) similar work of value not less than 80% of the estimated cost,

all above amounts rounded off to a convenient full figure of nearest Rs. 10, in the
last 7 years ending on the last day of the month previous to the one in which the
tenders are invited in any Govt./Semi Govt./Quasi Govt./Autonomous bodies.

iii) Bank Solvency certificate = 20% of the Estimated Value.
iv) All valid licenses namely Trade License, ESI, EPF, VAT etc. whichever is
applicable.

v) CONTRACTORS SHOULD HAVE VALID ELECTRICAL CONTRACTOR’S
LICENSE AND ALREADY HANDLED 33/11KV OR ABOVE VOLTAGE
EQUIPMENTS (Operation and Maintenance or Erection & Commissioning)

vi) Latest IT returns, Voter 1.D., Aadhar Card.

vii) The Cost of the Tender Document is Rs. 1000/- (Rupees One Thousand only) as
mentioned in the N.I.T. to be submitted as Demand Draft/ Pay Order.

20.0 The Financial Bid (FB)

(i) The Financial Bid will be opened if the Technical Bid is satisfied as stated in clause
19.0. The Lowest Bidder (L1) will be adjudged as the successful bidder.

21 The Schedule of Quantity is the integral part of the tender document

22 (i) The rates of item are to be put both in words and numerical. Any discrepancy if noted
then the minimum of the two will be considered. The rates are be considered firm and no
escalation will be considered during the tenure of the work.

22(ii) If the sum total during checking appears erroneous than the corrected value shall be
considered for evaluation.

22 (iii) All pages of the Tender Document (i.e GENERAL TENDER DOCUMENT
CONTAINING GENERAL CONDITIONS OF CONTRACT , LABOUR LAWS ,
SAFETY CODES, OTHER REQUISITES, and SPECIAL TERMS AND
CONDITIONS as well as Schedule of Quantity) are to be signed with date and
stamp of the company.

23 The contract is initially for a period of one year which may be renewed for a further period
of one year subject to satisfactory performance and approval from the competent authority.
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CHECK LIST

This is to certify that, the following document has been submitted by us.

Sl Description of the Documents Yes | No | Remarks

No

1 All valid licenses namely Trade License, ESI, EPF, VAT
etc. whichever is applicable.

2 Bank Solvency certificate = 20% of the Estimated Value..

3 Credential/s as required

4 Valid Electrical Contractors License.

5 Latest IT returns, Voter 1.D., Aadhar Card

6 EMD, Cost of the Tender Document which is to be

uploaded as D.D./P.O./BG as mentioned in the N.I.T.

7 All pages of Tender Document, Schedule of Quantity,
Special Terms and Conditions etc. to be signed with seal
and date.

8 Some other information, if any

I/'We will abide by the relevant clause regarding deployment of manpower as per

qualification and experience provided in Annexure-V of tender document.

Signature & Seal of the Bidder with Date
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SAMPLE AGREEMENT FORM

This agreement made the day of 20-- between the
National Institute of Technology, Durgapur (hereinafter called the employer) of one part and
(Name and address of contractor) in the state

of (District) (hereinafter called the contractor of the other part. Whereas the
employer is desirous that certain work should be constructed
viz. (Name of work), and has

accepted a tender by the contractor for the construction , completion and maintenance of such
works. Now this agreement witnesseth as follows:
1) In this agreement words and expression shall have the same meaning as are respectively
assigned to them in the conditions of contract hereinafter referred to.
2) The following documents shall be deemed to form and be read, construed as part of this
agreement, viz:-
a) The said tender
b) Invitation to tender
¢) Instructions to tenderers
d) General conditions of contract
e) Special conditions of contract
f) Specifications
g) Tender schedule showing the approximate quantities , quoted rate and amount against
each item
h) Period of contract
i) Work Order (No.: ).
3) In consideration of the payments to be made by the Employer to the contractor hereby
covenants with the Employer to construct , complete and maintain the works in
conformity in all respects with the provisions of the contract.

4) The Employer hereby covenants to pay the contractor in consideration, of the
construction, completion and maintenance of the works the contract price at the
times and in the manner prescribe by the contract.

In witness of the parties hereto have caused their respective common seals to be hereunto
affixed (or to have set their respective hands and seals) the day and the year first above
written.

The common seal of REGISTRAR, National Institute of Technology, Durgapur-9 was
hereunto affixed in the presence of:

Signed, sealed and delivered by the said CONTRACTOR in the presence of:

Dated Signature of contractor Dated signature of the Employer
In the capacity of Designation
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On behalf of

Annexure-I : LIST OF INVENTORY

Sl. No PARTICULARS
1 Round the clock operation, routine maintenance and
troubleshooting if any fault occur of one number main receiving
33/11 KV Substation consisting of the following:
a Outdoor switchyard consisting of isolator bus entry 33 cable and
associated equipments ,
b 2 + 2 MVA outdoor Oil type transformer with OLTC and RTCC
and relevant incoming and outgoing cables
c 3 Nos. indoor 33 KV VCBs. with 33 KV bus bars & local and remote
control and relay panels
d 33 KV 3 core 240 Sq.mm XLPE power cables from outdoor
switchyard and in between breakers and ftransformers
e Interconnecting control cables between fransformer & RTCC,
Control and relay panel and 33 KV breakers efc.,
f 54 Volt Baftery Bank with float and boost charger and DC
distribution board
g 1 No.11 KV/433V transformer 500 KVA
h 11 KV bus bar set consisting 7 Nos. 11 Indoor VCBs. with relevant
outgoing 11 KV 3 x 185 sq. mm. XLPE cable to 5 numbers secondary
switch sub stations (Approximately 5 Kms.)
i 1 No. station L.T. Panel consisting of various LT feeders and
changer over switches etc.
J Fire Fighting system. And nitrogen system
k Automatic Power factor correction panel
2 Round the clock monitoring, maintenance and troubleshooting if
any fault occur of 5 Nos. 11KV/433V sub stations around the
campus of around 5 Kms. Periphery at different locations
Consisting of the following equipments ( Academic block SS,
Ladies Hostel SS, IB SS, Residential SS & Boys Hostel Sub-
Station)
a Two numbers 11 KV incoming VCBs. in ring main with associated
protective devices
b Two numbers of 11 KV indoor feeder VCBs .with associated
metering and protective devices
c The Transformers rating of 11 KV/433V, 1000/750/500 KVA
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indoor Qil/Dry type

d 11 KV 3 core 185 sq. mm XLPE power cable in between breakers,
transformers and interconnection between 11KV sub stations.

e 1.1 KV power cable between transformer outgoing and LT panel
consisting of various LT feeders and change over switches etc.,

** The details of the equipment mentioned above are indicative only and the
capacity and rating may change during execution of the works.

ANNEXURE — 11 : SCOPE OF WORK
Subject: Annual Operation _and Maintenance contract for 33/11KV/433V
Substation and all other subsidiary Substations.

Scope of the Rate Contract shall cover all the Electrical Equipments & System
33/11KV/433V Switch yard along with all 33/11KV/433V  equipments like
Transformers, CTs, PTs, Isolators, LAs, CBs etc. & associated Transformers &
Distributed Sub Stations [5(Five) Nos.] and 11KV switchyard control room building
including HT/LT AC power distribution System & DC distribution System,
Switchgears, Illumination System & Lighting Transformers, Associated Power, Control
& Feedback cables etc. at inside of 33/11KV/415V Switchyard and associated
Transformers area .

SCOPE OF WORK
Annual Operation and Maintenance contract for 33/11KV/433V Substation and all
other subsidiary Substations at NIT-Durgapur.

The scope of work shall include Routine Checks, Monitoring, Up-keepment,
Troubleshooting & attending all sorts of day to day electrical faults in electrical system
and maintenance (Routine/ Preventive/ Predictive/ Breakdown/ Shutdown/ works and
other miscellaneous works i.e. cleaning, deweeding etc., Condition Monitoring support,
Emergency call Service, assistance during important activities viz. Testing,
Commissioning & Overhauling etc. at area under the scope of Rate Contract.

Apart from the scope of work, which has been mentioned below in detail, the actual scope
may also include any other works (except which are not major) that are implicitly and
explicitly associated with the scope but not mentioned specifically to achieve the above
objective.

The contactor should perform the relevant work activities towards completion of the
assignments within mutually agreed time frame commensurate with the requirement. All
sort of necessary modification work as deemed necessary & advised by the Engineer - in -
Charge will have to be executed for successful completion of the work.

(A) Routine checks/ upkeep of equipments:

Regular vigil on operating parameters of Switchyard equipments & installations of each
33/11 KV/433V bay, transformers etc. under the scope of Rate Contract on round the clock
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basis. Remedial action to be planned on the basis of observation of system data
noted/recorded during last 24 hours by shift personnel/data recorders in conjunction with
the Planning/implementation of corrective measure(s) in respect to any abnormality, in
discussion with EIC.

Logging & record keeping the Equipment status/parameters for all the equipments under
the scope of Rate Contract on daily basis as per the instruction of EIC in approved NIT
format.

Logging/ Record keeping of the trouble register/Job register, issuance/receipt of material
at site store on daily basis or as and when required as per direction of EIC.

Up-keep of Control and Relay Panels in the Control rooms, Switchyard MCC, DC /AC
panels for switchyard system, Battery system, Float cum Boost Charger, battery room,
switch yard equipments / installations, control cubicles for Circuit breakers & Isolators
and other switchyard equipments to be maintained neat and clean and to the satisfaction
of EIC by cleaning / upkeep on regular basis. Cleaning of equipments/installations
requiring shutdown/power blocking shall have to be planned in consultation with EIC.
Regular vigil on growth of vegetation in switchyard & Transformer yard and equipment
enclosures and immediate reporting for remedial action. De-weeding/ All sorts of
cleaning & beautification of entire area (viz. switch yard, control room, Transformer yard
& panel room etc.) under the scope of Rate Contract on regular basis.

Checking of all indication/annunciation system in all the electrical panels,
switchgear items, transformers etc. under scope of Rate Contract and necessary
rectification of the same immediately as per the instruction of EIC, NITD.

Providing assistance in visual checking to detect any flashovers / hot spots in the
switchyard & Transformer yard and necessary logging of the same.

Physical checking and rectification of earth connection for switchyard/transformer
yard equipments and repair if found broken.

Daily/Weekly/Monthly up-keepment of DC system such as cleaning of batteries,
topping up of distilled water, recording of battery readings as per direction of Site —
in Charge

Providing operational assistance to the shift personnel and if any problem is
observed during operation of the equipments under scope of Rate Contract, that
has to be attended at the earliest.

Ensuring the desired switching of all peripheral light & Tower light in the sub-stations
areas under the scope of the Contract along with checking of the lights for non-glowing.
Providing assistance during fixing, replacement of light fittings with movement of ladder
to different location, etc. as per direction of Site —in Charge

Restoration of power supply (under the scope of Contract) at any point/ location due to
any sort of breakdown/ interruption/ etc. Immediate action must be taken to rectify the
fault and restore the power supply within shortest possible time including necessary
change/replacement of HRC Fuse/ Re-wireable fuse etc. as required.

Assistance during checking/Testing/Repairing of Battery Chargers, Station Battery, Relay
& Protection system etc. at different area under the scope of Rate Contract and any
other work not mentioned specifically but necessary for the successful completion of
the job as per direction of Site —in Charge

Periodical checking, cleaning, tightening and Servicing the Connector, Terminals etc. at
different panels, Bus bars, VCB/OCB/ACBs, MCCBs, MCBs, Switch Fuse Unit etc. as per
direction of Site —in Charge

Preventive/ Predictive/ Breakdown/ Shutdown Maintenance and Testing:

A. Transformers:
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Attending all sorts of faults / break down developed in the cooling system, Oil
leakage from any point inclusive of replacement of gaskets, tightness checking of all
termination points as per direction of EIC.
Periodical maintenance of the Transformer such as topping up, attending leakage
of transformer oil, tightening of oil filling plug, checking, cleaning & overhauling of
cooling fans, checking and replacement of silica gel, check for cracks and dirt
deposits in HV/LV bushings; cleaning and up-keepment of transformer body and it’s
bushings, marshalling box, tap changer cubicle, Checking of conservator oil level
etc.; checking of all the radiator valve, checking for temperature alarm etc.;
collection of oil samples as and when required for testing , checking of tightness of
jumpers, neutral and equipment earthing, all the cover bolts; measurement of IR
value of transformer etc.
Providing assistance during overhauling / periodic checking of the Transformer,
the following checks / testing are to be carried out and appropriate action to be
taken. Tan-delta and capacitance checking of bushing and winding, Winding
resistance, turn Ratio, Magnetising current, Magnetic balance,tightness checking
of connectors, tightening of all jumpers /earth connections/ nut and bolts/ gasket
joints,
Checking of cooler control circuit, measurement of IR values of control cables /
protection cables, checking of protection circuit, checking of relay and alarm
contacts, checking of annunciation circuits at respective control rooms and
earthing measurement, etc.
Phase marking by red, yellow, blue colour paint in each transformer is to be carried
out as per the schedule.

Collection of oil sample from the Transformer for miscellaneous testing at Testing
Laboratory as and when required and as per direction of Site —in Charge.

Current Transformer(CT) :During planned shutdown of the 33/11KV Switch yard
the maintenance of the associated C.Ts. such as cleaning of bushing & gauge glass,
attending oil leakage if any, Tightening of nut and bolts of Clamps & Connectors of
primary side, tightness of Tan Delta terminal, replacement of damaged parts if any
including of gasket joints, oil filling if required, measuring of IR value for both
Primary& Secondary, tightening of secondary connectors, tightening of jumpers /
structures and earth connectors, Providing assistance during testing of CT by Tan
Delta measuring instruments, primary injection to test the CT healthiness if
necessary, changing of connector / hardware, fabrication and replacement /
maintenance of CTJB and it’s cover along with replacement

Isolators & Earthing Switch :Cleaning in all respect, check the tightness of nut and
bolts, alignment checking, adjustment of the tie rod, lubrication of moving parts
and operating mechanism, changing of the bearings, visual checking /cleaning of
auxiliary contacts, cleaning and greasing of Male / Female Jaw contact and also
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changing of the same if required, checking of manual and electrical operation (

Both in Individual/ Master mode from local and remote), checking of indication ckt,

checking of interlocks, tightening of nuts and bolts of the structures and earth

connection, tightening of internal wiring connection in the marshalling boxes,
maintenance of cover of control kiosk box of isolators if necessary, checking
healthiness of gaskets else replace, changing of connectors / hardware,main
contact resistance measurement and meggaring of motor winding and control ckt.,

Providing assistance during testing of isolators, inspection of support insulators for

any crack and attending all sort of incidental trouble to put the isolator/Earth

switch

Checking and alignment of earthing blades, cleaning of contacts, operation

checking.

Providing assistance during all sorts of electrical/electromechanical fault finding

and necessary rectification/replacement of Male/Female Jaw contact, Auxiliary

Cam Switch assembly, Motor and other accessories in33/11KV lIsolators & Earth

Switch including necessary interconnection, socketing, cleaning, refitting as per

direction of Site —in Charge.

Circuit Breakers :Cleaning in all respect, tightening of looseness of all connections

in control unit, control cubicle, checking of IR value of power and control cables ,

tightening of all nuts and bolts including structures and earth connection,

tightening of cable connection, tightening of associated Clamps/ connectors,
checking of IR value across fixed and moving contact in both open and close
condition, checking of Interlock logic, maintenance / Checking of indication ckt,
adjustment / changing of Aux. Contact and necessary ckt., and panel in all respect,
checking of breaker operation ( local / remote ), functional checking of trip circuit,

Providing assistance during time testing for closing and opening and checking.

Lightening Arrestor (LA):Complete checking & cleaning of arrestor housing

insulator, tightening of nuts and bolts of structures/clamp / jumpers and earth flat,

testing of surge counters, records of leakage current under rated voltage, Check the
resistance of ground connection/ earthing and IR value of each stack of LA, soil
resistivity measurement in periodic manner along with the logging.

33/11KV Bus/Bay:

(a) Attending all sorts of faults/hot spot/break down developed at Pipe bus/swing
bus or connectors at different junction points/take-off points/equipments and
necessary tightening, thorough cleaning, rectification/replacement of Pipe Bus,
different type of clamps & connectors, associated nut-bolts and washer,
dropper, jumper, spacer, Bi-metal strip etc. as per the direction of Site —in
Charge

(b) Periodical maintenance of all the dropper/Jumper and all the Bays such as
checking, cleaning & tightening of associated clamps & connectors, thorough
cleaning of insulator stack as per the direction of Site —in Charge
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G.

LTAC POWER DISTRIBUTION & AC/DC CONTROL SYSTEM

(a) Attending, providing assistance in trou

(b) bleshooting & necessary rectification of all sorts of electrical faults in HV

(c) Replacement/Fixing and re-connection/connection of electrical control,
Indicating, protection & measuring accessories (viz. Switch, VCB/ACB, MCB,
Relay, Timers, Isolation Transformer, contactors, Push button, Over Load,
Indicator, Voltmeter, Ammeter, Aux. contact block, Terminal block, Coil, HRC
base etc.) at different equipments/Panels under the scope of Rate Contract as
per direction of Site —in Charge. [NIT's Scope of supply: All items permanently
going into the system. Contractor's Scope of Supply: All consumables and T&P
as per Annexure-lll as required for successful completion of job]

(d) Assistance during Capacity test of 220V Battery Bank & Chargers including
necessary replacement and re-connection of 54Volt Battery Bank after filling
of electrolyte, individual charging, discharging & charging of the Cell etc. as
per direction of Site —in Charge

Miscellaneous jobs-

(a) Painting & Marking: Proper Identification of all the equipments (to be
displayed in black colour letters over yellow background), phase marking and
minor touch up/tit-bit painting work of switchyard equipment. NIT shall
provide paint, primer, thinner and Contractor shall provide all other
consumables and T&P required for the job.

(b) Replacement / jointing of power supply cables / control cables:Laying, fixing
& termination of power supply cables / control cables etc. from control room
to the respective equipment to be carried out by the contractor, straight
through jointing of control cable (2/3/5/7Cx1.5/2.5mm?size), paired feedback
cable (10/12/16/19/24Cx1.5/2.5mm?), Power cable of 2/3/3.5/4C upto
35mm? size, Jointing of FO cable is also in the scope of contractor. However,
jointing kit will be provided by NITD.

(c) Providing assistance during checking of control circuitry and replacement of
Relays/Energy Meter etc. including necessary
disconnection/identification/reconnection at area under the scope of Rate
Contract and as per direction of Site —in Charge

(d) Breakdown maintenance of overhead electrical line caused by storm, tree
falling, etc.

Any other maintenance work not mentioned specifically but necessary for

satisfactory operation of S/Y, transformer yard etc. including all necessary
assistance for testing etc. shall be within the scope of the contract.
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ANNEXURE-III

TOOLS & TACKLES: The contractor shall maintain the following tools & tackles in healthy
condition through the period of Contract.

SL No. ITEM

1. Line tester — 1 No. each for each technician/operator

2. Test lamps with 2x 200W lamps in series - 1 No. each for each technician/operator

3. Test lamp with 2 nos. spare 60W B/C lamps - 1 no. each for each technician/operator

4. Drill machine with bits

S. Power operated hand blower

6. Insulated combination pliers 150mm, 250mm -1 no. each for each
technician/operator

7. Nose pliers - 1 no. each for each technician/operator

8. Dry cell torch - 1 no. each for each technician/operator

9. Ring Spanner for 4 mm — 36 mm

10. Ring spanner (slugging) 36 mm- 75 mm in between sizes.

11. | DE spanner 4 mm —36 mm.

12. DE spanner (slugging) 36 mm- 75 mm in between sizes.

13. | Slide Wrench 8” — 12"

14." | Screw driver 6” — 12”

15. | Nut Driver 4mm — 10 mm

16. | Allen Key set

17. Megger 500 V(Hand driven) and 1 KV(Hand driven) of reputed make.

18. | Earth Tester

19. Digital multimeter - 2 Nos. (3.5 digit precision multimeter of
Fluke/Yokogawa/Rishabh make).

20. Clamp on Meter for current measurement- 2 Nos (one micro to 2 A range & one upto
1000A range)

21 Wire Brush for cleaning, Hacksaw frame and blades.

22 Hand lamps and lamp sets for temporary lighting.

23 Earthing rod

24 Crimping machine/Tools for cables and conductors (upto35 sq.mm. size).

25 Blow Lamp

26 | Soldering Iron

27 Power extension Board

31 | Air blower

32 Hot Air Blower

33 Industrial Vacuum Cleaner

34

Any other tool not mentioned specifically but required for satisfactory execution of
the job.

Following T&P (in healthy condition) are to be arranged on requirement on urgent basis
within 48 hours of instruction received from EIC :

1

Oil Filtration machine (Portable)

2

Scaffolding materials, Empty Oil Drums
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ANNEXURE-IV
GENERAL CONSUMABLE ITEMS TO BE MAINTAINED BY THE CONTRACTOR

SI.No Description

1. Torch cell

2. PVC insulating tape (Steel Grip)

3. Teflon tape

4. HT tape, Ampere tape, PVC tape

S. Soap & Cleaning powder

6. Hacksaw Blades

7. Test/hand lamps

8. Different type of wooden/machine/Allen Screws (MS/SS/Gl/Brass), Washer, Nuts etc.

9. All GI/SS bolts, nuts of required grade(5.6/8.8 etc.), washer, spring washer, split pin
etc.

10 Cotton waste

11 Markin cloth

12 | Jute

13 | Emery Paper

14 | Petrol

15 Rustolene

16 M-seal

17 CTC/CRC

18 Diesel

19 Lubricating Oil, Grease etc.

20 Kerosene oil

21 Electric contact cleaner (Both on-line and off-line cleaner of reputed make —to be
approved by the EIC)

22 Electrical contact grease (of reputed make — to be approved by the EIC)

23 | Alluminium/Copper Lugs up to 35mm?

24 | Socketing Paste

25 Solder, Paste, Cleaning material.

26 Bearing Retainer

27 Gasket sheet up to 3 mm thickness

28 | TBupto 16 mm?
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Annexure-V

Requisite Pattern of eployment, Qualification & Experience for Manpower:

1. One Site-in-Charge has to be deployed in the general shift who will monitor the work on
regular basis and act as a single point of contact with the Institute.
2. One Electrician and One Helper each in three shifts has to be deployed on regular basis.
3. Additionally, One Electrician and One Helper have to be deployed in general shift.
Slno. | Category of Requisite Qualification Requisite Experience
Manpower
Engaged
1 Site-in-Charge | Degree/ Diploma in Electrical | Degree with minimum 3(Three) years relevant
(Highly Engineering with  Electrical | experience in Electrical Operation and
Skilled) Supervisory License in 33 KV | Maintenance in 33 kV (or above) in Switch-
(or above) which is | Yard and allied equipment etc.,
mandatory. Or
Diploma with minimum 5(Five) years relevant
experience in Electrical Operation and
Maintenance in 33 kV (or above) in Switch
Yard and allied equipment etc.,
2 Electrician ITI in Electrician Trade with | ITI with Minimum 3(Three) years’ experience in
(Skilled) valid electrician license of 33 | Electrical Operation and Maintenance in 33 kV
KV (‘or above) (or above) in Switch-Yard and allied equipment
Or etc.,
Class 10 pass; with valid | or
electrician license of 33 KV ( | Class 10 pass with 5 (Five) years’ experience
or above) in Electrical Operation and Maintenance in 33
kV (or above) in Switch-Yard and allied
equipment etc.,
4 Helper Nil Two years work experience in Electrical
(Unskilled) systems.
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Annexure-VI

SCHEDULE OF QUANTITY

Name of Work: - Annual Operation and Maintenance contract for 33/11KV/433V

Substation and all other subsidiary Substations.

SI. No

Description of item

Qty.

Unit

Rs.

Rate

Ps.

Amount
Rs. Ps.

(a)

(b)

Round the clock operation & day to
day maintenance and attending of
emergent  complaints  of  the
following sub-stations on all days of
the month including Sundays &other
holidays etc.as per terms and
conditions attached, complete as
required of the equipments as per
Annexure |

1 No. 33/11 KV outdoor electric sub-
station comprising of 2 x 2 MVA
transformers with associated
switchgears, battery charger and 1
No. 11KV/433 V transformer of 500
KVA, 7 Nos. 11 KV feeders
switchgears with other associated
equipments etc.,

5 Nos. indoor, 11KV/433 V sub
stations spread in 5 Km periphery
(Approx.) having 5Nos 11 KV
switchgears with associated
equipments .(2 Nos. incomers for
ring main and 2 Nos. transformer
feeders ) and 10 Nos. 11KV/433V
transformers of rating 500/750/1000
KVA with other associated
equipments

( Above work for 1 month =1 Job )

12 Job

Job

Bidders are requested to quote the basic rate and GST applicable in monthly basis.
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Annexure-VII

Analysis of Rates

Analysis of Rates for Annual Operation and Maintenance contract for 33/11KV/433V Substation and all other
subsidiary Substations at NIT-Durgapur.

S| No. Description TYPE OF WORKER
Category Unskilled Skilled Highly
Skilled
Helper Electrician Site In-
Designation Charge
1 MINIMUM WAGES PER DAY 487.00 645.00 710
2 EPF @ 13.61 ON 1 66.28 87.78 96.63
3 ESI @ 4.75% ON 1 23.13 30.64 33.73
4 H.A, @5% ON 1 24.35 32.25 35.50
BONUS (7000/365) 8.33% of
5 7000 Max. limit 19.18 19.18 19.18
WORKMENS
6 COMPENSATION @ 4.81% ON 23.42 31.02 34.15
1
7 LEAVE (Basic+VDA*25/365) 33.36 44.18 48.63
WASHING ALLOWANCE @
o RS.90/ PER MONTH 3.00 3.00 3.00
8 TOTAL PER DAY 679.72 893.05 980.82
Add @ 15% Service Charges
including supply of T & P and
1 other items etc. as stated in the 7305 9%.75 106.50
tender (assuming) on 1
12 Total 752.77 989.80 1087.32
No. of Workers 4 4 1
No. of days 365 365 365
TOTAL PER YEAR 1099050.134 1445114.69 396870.755
Total 2941035.58
GST @ 18% 529386.40
Total Amount per month
including GST 289201.831666
Total Amount per year
including GST 3470421.98
That the analysis of rates was
also revised in view of the
above and updated
Rates of Central Labour
Commissioner vide Order No.
F.No. 1/8(3) /2019-LS-I1 dt
27.3.2019

Signature & Seal of the Bidder with Date
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